
ROPEWAY & RAPID TRANSPORT 
SYSTEM DEVELOPMENT CORPORATION (RTDC) 

On behalf of 
Shimla Smart City Limited 

Notice 
INVITATION FOR BIDS (IFB) 

The Chief General Manager, RTDC on behalf of Governor of H.P. invites the bids on item rate tender 
in two cover system for the under mentioned work from the eligible contractors/ firms. 

s. Name ofWork Estimated EMD Cost of Eligible Time for 
No Cost (INR) Tender class of completi 

(INR) (INR) Contractor on 
1 Dismantling of following 14000/- 500/- Registered One 

M.C. old unserviceable 5, 31, ooof- +GST contractor Month 
building/ structures and ofHPPWD/ 
disposal of unserviceable HP I &PH 
material in M.C. dumping / MES/ 
Site of Shimla City: CPWD of 
a) Chota Shimla : Councilor any class 

office building. 
b) Chaura Maidan: M.C. 

and SJPNL office 
building. 

c) Kasumpti: Old Patwar 
khana building 

d) Chttota Shimla: Old M.C 
building near meat 
shop. 

Availability of bid document and mode of submission: The bid document shall be available on the 
Transport Department Himachal Pradesh website https://himachal.nic.in/transport as per key 
dates schedule provided as under. The interested bidders may download the bid document from site 
and submit their bids offline in the 0 I o Chief General Manager Ropeways and Rapid Transport 
System Development Corporation H.P. Limited US,Club, Shimla-171001 as per following schedule:­
Key Dates: 

1 Date of start of document download 26.05.2020 
2 Date and time of bid submission Up to 17.06.2020, 11.00 AM 
3 Date of Technical bid opening 17.06.2020, 12.00 Noon 
4 Date of Financial bid opening 17.06.2020, 3.00 PM 

Download bid document should not be tempered and if any such tempering is detected before or after 
the opening of bids, his tender will be rejected/cancelled. Detailed drawings/specifications, terms and 
conditions can be seen in the bid document. 

( 

(E a) 
Ch e e al Manager, 
Ropeway & Rapid Transport System 
Development Corporation, Shimla. 
Email: cgmrtdchp@gmail.com 
Mob. No. 94184-81177 
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GOVERNMENT OF HIMACHAL PRADESH 
  

 

 

  ROPEWAYS & RAPID TRANSPORT SYSTEM 
DEVELOPMENT CORPORATION HP LTD 

 

 
 

 
       OFFICE                          ROPEWAYS & RAPID TRASPORT 

SYSTEM DEVELOPMENT CORPORATION       
                                               HP LTD. US CLUB-SHIMLA-1 
  

 
NAME OF WORK:         Dismantling of Following M.C. old unserviceable 

building/structures and disposal of 
unserviceable material in M.C. dumping site of 
Shimla City: 

a) Chota Shimla: Councilor old building  
b) Chaura Maidan: M.C. and SJPNL office building 
c) Kasumpti: old patwar Khana Building 
d) Chotta Shimla: old M.C. building near meat 

shop 
 

REFERENCE OF SANCTION …………………………………… 
 
 
SANCTION AMOUNT   ……………………………………. 
 
AGREEMENT NO …………………… 
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INSTRUCTIONS FOR USE OF STANDARD PROCUREMNT FORM 
 
1. COST OF TENDER: INDICATED IN SCHEDULE ‘F’ THE COST OF 

TENDER MAY BE DEPOSITED IN SHAPE OF DEMAND DRAFT  

2.EARNEST MONEY: THE EARNESTMONEY INDICATED IN SHEDULE ‘F’ 

AND MAY BE DEPOSTED IN SHAPE OF DEMAND DRAFT/FDR. 

3.CONTRACTOR’S REGISTRATION:THE  CONTRCTOR HAS TO 

PRODUCE THE ENLISTMENT OF COMPETENT AUTHORITY IN  
APPROPRIATE CLASS VALID  AT THE TIME OF TENDER  AND UPLOAD AS 
pdf  REFER  GENERAL RULES NO 23       

4.GST REGISTRATION: THE SGST REGITRATION DOCUMENT MAY BE 

SUBMITTED REFER GENERAL RULES NO 21 

5. WORK DONE CERTIFICATE & WORK IN HAND CERTIFICATE: 
THE WORK DONE & WORK IN HAND MAY BE FILLED UP IN THE REQUIRED 
PERFORMA SHOWN IN GENERAL RULES NO. 19 MINIMUM AMOUNT OF 
WORK DONE SHOWN SCHEDULE ‘F’ AND THESE ALONGWITH THE WORK 
DONE CERTIFICATE OF COMPETENT AUTHORITY MAY BE SUBMITTED. 

6. LIST OF MACHINERY, TOOL, PLANT  
THE DETAIL OF MACHINERY, T&P MAY BE FILLED UP ON THE FORMAT AS 
SHOWN IN SCHEDULE ‘F’ WITH REFERENCE TO CLAUSE 18  AND THIS 

ALONGWITH PROOF (R.C, AFFDAVITS, ETC) MAY BE SUBMITTED. 

7. BILL OF QUANTITY: THE BILL OF QUANTITY MAY BE FILLED UP IN 

xls format  

8.THE CONTRACTOR IS REQUIRED TO STUDY GENERAL 
RULES &DIRECTIONS, CONDITIONS, CONTRACT CLAUSES, 
SCHEDULES ‘A’ TO ‘F’ IN TENDER DOCUMENT AND THERE 
AFTER FILL HPPWD FORM NO 7/8 and SUBMIT. 
9. ANY ADDITIONAL INFORMATION MENTIONED IN SCHEDULE 
‘D’ 
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ROPEWAYS & RAPID TRANSPORT SYSTEM 
DEVELOPMENT CORPORATION HP LTD 

 

Percentage rate /item rate tender & contract  
Index 

 
 

Sr.No Details  Page  

1. Instructions for use of Standard form 2 

2. Tender form 7/8  4-5 

 (i) General rules and directions  6-9 

 (ii) Conditions of contract  10-12 

 (iii) clauses of contract  13-50 

 (iv) HPPWD safety code  51-53 

 (v) Model rules 54-57 

 (vi) Contractors Labour regulations  58-61 

 (vii) Performa of registers 62-76 

 (viii) Performa of Schedules 77-87 

  (ix)Form of performance Security 88-90 

3. Invitation for Bid Performa 91-92 

   

 
 
 
 

1 
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HPPWD FORM No 7/8 

 

ROPEWAYS & RAPID TRANSPORT SYSTEM 
DEVELOPMENT CORPORATION HP LTD 

 
                                            OFFICE OF CHIEF GENERAL MANAGER, 
                           ROPEWAYS & RAPID TRANSPORT SYSTEM DEVELOPMENT  
                                       CORPORATION HP LTD US CLUB SHIMLA-I                     
 
 
                           Percentage Rate Tender/Item rate tender & contract for works 
 

Tender for the work:             Dismantling of Following M.C. old unserviceable 
building/structures and disposal of 
unserviceable material in M.C. dumping site of 
Shimla City: 

a) Chota Shimla: Councilor old building  
b) Chaura Maidan: M.C. and SJPNL office building 
c) Kasumpti: old patwar Khana Building 
d) Chotta Shimla: old M.C. building near meat 

shop 
 

 
 
…………………………………………………………………………………………………………………
…………………………………………………………………………… 
(i) To be submitted by …………………..hours on …………………………….. 
(ii) To be opened in the presence of tenderers who may be present at ……………….on 
……………in the office of ………………………………………….. 
 
Issued to………………………………………………………………………………… 
Signature of officer issuing the documents………………………………………… 
Designation………………………………….. 
Date of issue…………………………………..  
 
 

Tender 
   
  I/We have read and examined the notice inviting tender, schedule of quantities 
specifications applicable ,drawings&  designs, general rules & directions, conditions  of contract 
,clauses of contract ,special conditions, schedule of rates & other documents and rules referred to 
in the conditions of contract and all contents in the tender documents of the work.  
  I/We hereby tender for the execution for the Governor of Himachal Pradesh of 
the works specified in the under written memorandum within the time specified in such 
memorandum at the rates specified in figures and words in the 
attached schedule of quantities on pages……… to ………or/ submitted  and in accordance in all 
respect with the specifications, designs, drawings and instructions in writing referred to in Rule 1 
of General Rules and Directions and in clause 11 of the  General Conditions of contract and with 
such materials as are provided for, by, and in all respects in accordance with, such conditions far 
as applicable. 
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  I/We agree to keep the tender open for ninety/one hundred twenty days from 
the due date of opening and not make any modifications in terms & conditions 

  I/We hereby declare that I/We shall treat the tender documents, drawings and 
other records connected with the work as secret confidential documents and shall not 
communicate information/derived there from to any persons other than a person to whom I/We 
authorize to communicate the same or use the information in any manner prejudice to the safety 
of the same. 

  The earnest money in shape of   call deposit of post office or Fixed 
deposits/demand draft of schedule bank mentioned in the memorandum is enclosed herewith. 
I/We will submit the performance guarantee within the specified period. If I/We fail to commence 
the works specified in the Memorandum. I/We agree that the said Governor or his successors-in-
office shall, without prejudice to any other right or remedy available in law , be at liberty to forfeit 
the said Earnest Money & Performance guarantee absolutely or otherwise the said earnest 
money  shall be retained by him towards Security deposit  to execute all the works referred in the 
tender document up on the term & conditions  or referred to therein and carry out deviations as 
may be ordered up to maximum percentage of …………….of tendered amount and those in 
excess of that limit at the rates to be determined in accordance with the provisions contained in 
clause 12-A of the tender form, I/We agree that in case of forfeiture of earnest money & 
Performance Guarantee as aforesaid ,I /We shall be debarred from participation in re-tendering 
process of this work. 
  ; 
      
Exemption from the payment of Earnest Money (not applicable)  
 
I/We have already furnished security to the Governor of H.P. in lieu of earnest money and have 
deposited with the GENERAL MANAGER RTDC HP LTD US CLUB., Shimla, a lump sum 
security of Rs.14,000/- as earnest money in individual cases and I/We therefore claim exemption 
in terms of bond executed to me/us and bearing No…………… dated the ………. Day of 20…… 
against necessity of depositing earnest money in respect of the above tender for work, I/We 
agree that should I/we fail to commence the work specified in the above memorandum as the 
amount equal to the amount of the earnest money mentioned in the form of invitation of tender 
shall be absolutely forfeited to the Governor of H.P. and the same may at the option of the 
Governor of H.P. be recovered out of the deposit in so far as the same may extend in terms of the 
said Bond and in the event of deficiency out of any other moneys due to me/us or otherwise. The 
above information is correct to best of my/our knowledge. 
 
Dated….day of 20……..      Signature of contractor 
        Postal Address 
        ------------------------------ 
Witness                    ------------------------------ 
Address 
Occupation 
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ACCEPTANCE 
 
The above tender for the sum of Rs………....................…… 
(Rupees…………...............................……………………..) 
is hereby accepted by me GENERAL MANAGER ………………………… on behalf of the 
Governor of Himachal Pradesh. The letter referred below shall form part of this contract 
agreement: - 
 
(a)   Form 7/8 
(b)   Standard Tender Document (General rules & directions, conditions, clauses, safety codes, 
contractors labour regulations) 
(c)   Award letter (with negotiation letter if negotiation held)  
(d)   Performa of Schedules A to F 
(e)………………………………… 
       For on behalf of Governor of H.P 
       Signature…………………………. 
       Designation…………………….. 
Date ......................     Seal…………………………… 
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GOVERNMENT OF HIMACHAL PRADESH 
  ROPEWAYS & RAPID TRANSPORT SYSTEM 

DEVELOPMENT CORPORATION HP LTD 
 
 

GENERAL RULES AND DIRECTIONS  
1. All works proposed for execution by contractor will be notified in a form of invitation to tender 
passed on public places/Govt website signed by the GENERAL MANAGER. This form will state 
the work to be carried out as well as the date for submitting and opening tenders and the time 
allowed for carrying out the work, also the amount of earnest money to be deposited with the 
tender and the percentage at which the Security deposit shall be deducted from the bills of the 
successful tenderer. Copies of the specifications, designs and a drawing and a schedule of 
quantities and the rates of the carious descriptions of work and any other documents required in 
connection with the work signed for the purpose of identification by the GENERAL MANAGER 
shall also be open for inspection by the contractor at the Office of the GENERAL MANAGER of 
concerned division during office hours. 
2. In the event of the tender being submitted by a firm it must be signed separately by each 
partner thereof or in the event of the absence of any partner it must be signed on his behalf by a 
person holding a power of attorney authorizing him to do so such power of attorney to be 
produced with the tender and it must 
disclose that the firm is duly registered under the Indian Partnership Act. 
3. Receipts for payments made on account of work, when executed by a firm, must also be 
signed by the several partners except where the contractors are described in the tender as a firm 
in which case the receipts must be signed in the name of the firm by one of the partners or by 
some other person having authority to give sufficient receipts for the firm. 
4.( applicable in offline mode to item rate tender only PWD-8) Any person who submits tender 
shall fill up the usual printed form stating at what rate he is willing to undertake each item of work 
.Tenders ,which proposes any alteration in the work specified in the said form of invitation to 
tender or in the time allowed for carrying out the work or  which contain any other conditions of 
any sort, will be liable to rejection. No signal tender shall include more than one work, but 
contractors who wish to tender for two or more works shall submit a separate tender for each. 
Tenders shall have the name and number of the work to which they refer written outside the 
envelopes.  
The rate(s) must be quoted in decimal coinage. Amount must be quoted in full rupees by ignoring 
fifty paise and considering more than fifty paise  as one rupee. 
4.A (applicable in offline mode to percentage rate tender only PWD-7 ) In case of percentage 
rate tender ,tenderer shall fill up the usual printed form stating at what percentage below/above 
(in figures as well as in words ) the total estimated cost in schedule of quantity with tender 
document , he is willing to execute the work .Tenders which propose any alteration in the work 
specified in the said form of invitation to tender ,or in the time allowed for carrying out the work ,or 
which contain any other conditions of any sort including conditional rebates ,will be summarily  
rejected .no single tender shall include more than one work ,but contractors who wish to tender 
for more   works shall submit separate tender for each .tenders shall have name and number of 
works to which they refer , written on the envelopes 
5.(applicable in offline mode) The Executive Engineer or his duly authorized assistant, will open 
tenders in the presence of any intending contractors who may be present at the time and will 
enter the amount of the several tenders in a Comparative Statement in a suitable form. In the 
event of a tender being accepted receipt for the earnest money forwarded therewith shall 
thereupon be given to the contractor who shall thereupon for the purpose of identification sign 
copies of the specifications and other documents mentioned in rule 1. In the event of a tender 
being rejected, the earnest money forwarded with such unaccepted tender shall thereupon be 
returned to the contractor making the same, without any interest. 
6. The officer inviting tenders shall have the right of rejecting all or any of the tenders and will not 
be bound to accept the lowest tender. 
7.( applicable in offline mode ) The receipt of an accountant or clerk for any money paid by the 
contractor will not be considered as any acknowledgment of payment to the GENERAL 



RTDC                                                GM                                   Contractor  8 

MANAGER and the contractor shall be responsible for seeing that he procures a receipt signed 
by the GENERAL MANAGER or a duly authorized cashier. 
8.(applicable in offline mode) The memorandum of work tendered for and the schedule of 
material to be supplied by the Ropeways & Rapid Transport System Development Corporation 
HP Ltd and their issue rates shall be filled in and completed in the office of the GENERAL 
MANAGER before the tender form is issued. If a form is issued to an intending tenderer without 
having been so filled in and completed, he shall request the office to have this done before he 
completes and delivers his tender.Not applicable 
9.(applicable in offline mode) The tenderer shall sign a declaration under official secret Act 
2403 for maintaining the secrecy of the tender document, drawings or other records connected 
with the work given to them. The unsuccessful tenderer shall return all the drawings with them.  
9A: Use of correcting fluid, any where in tender document is not permitted, such tender is liable 
for rejection. 
10.( applicable in offline mode ) In case of item rate tenders ,only rates quoted shall be 
considered .Any tender containing percentage below /above the rates quoted is liable to be 
rejected .The rates quoted by contractor in item rate tender in figures and words shall be 
accurately  filled in so that no discrepancy in rates written in figures and words .However ,if  a 
discrepancy is found ,the rates which correspond with amount worked out by the contractor shall 
unless otherwise proved  be taken as correct .If the amount of an item is not worked out by the 
contractor or it does not correspond with the rates written either in figure or in the words ,then 
rates quoted by contractor in words shall taken as correct .Where the rates quoted by contractor 
in figures and figure tally but the amount is not  worked out correctly ,the rates quoted by the 
contractor will unless otherwise proved to be taken as correct and not the amount .In event no 
rate has been quoted for any item (s) word(s) and amount blank ,it will be presumed that 
contractor has included the cost of this/these  item(s)  in other items and rate for such item(s) will 
be considered as zero and work will be required to be executed accordingly. 
10 A. (applicable in offline mode applicable for percentage rate tender only) In case of 
percentage rate tender  only percentage quoted shall be considered .Any tender containing item 
rates is liable to be rejected .Percentage quoted by the contractor in percentage rate tender shall 
be accurately filled in figures and words , so that there is no discrepancy . However if the 
contractor has worked out the amount of tender and if any discrepancy   is found in the 
percentage quoted in words and figures ,the percentage which corresponds  with the amount 
worked out by the contractor shall ,unless otherwise proved ,be taken as correct .If the amount of 
the tender is not worked out by  the contractor or it or it does not correspond with the percentage 
written either in figures or in words ,then the percentage quoted by contractor in words shall be 
taken as correct. Where the percentage quoted by contractor in figures and words tally but 
amount not worked out correctly, then percentage quoted by contractor will, unless otherwise 
proved, be taken as correct and not the amount. 
11.(applicable in offline mode) In the case of any tender where unit rate of any item/items 
appear unrealistic, such tender will be considered as unbalanced and in case the tenderer is 
unable to provide satisfactory explanation, such tender is liable to be disqualified and rejected.  
 12.(applicable in offline mode) All rates shall be quoted on the tender form. The amount for 
each item should be worked out and requisite totals given. Special   care should be taken to write 
the rates in figures as well as in words and the amount in figures only, in such a way that 
interpolation is not possible. The total amount should b written both in figures and in words. In 
case of figures, the word ‘Rs.’ Should be written before the figure of rupees and word ‘P’ after the 
decimal figures, i.g.’Rs.2.15 P’ and in case of words, he word,’ Rupees’ should precede and the 
word ‘Paise’ should be written at the end .Unless the rate is in whole rupees and followed by the 
word ‘only’ it should invariably be upto two decimal places. While quoting the rate in schedule of 
quantities, the word ‘only’ should be written closely following the amount and it should not be 
written in the next line. 
13.(applicable in offline mode) In Percentage Rate Tender, the tenderer shall quote percentage 
below/above (in figures as well as in words) at which he will be willing to execute the work. He 
shall also work out the total amount of his offer and the same should be written in figures as well 
as in words in such a way that no interpolation is possible. In case of figures, the work ‘Rs.’ 
should be written before the figure of rupees and work ‘P’ after the decimal figures, e.g. ‘Rs.2.15P 
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and in case of words, the word ‘Rupees’ should precede and the work’ Paise’ should be written at 
the end. 
13 (i) The Contractor, whose tender is accepted, will be required to furnish performance 
guarantee of 5% (Five Percent) of the tendered amount within the period specified in Schedule F. 
This guarantee shall be in the form of cash (in case guarantee amount is less than Rs.10,000/-) 
or Deposit at call receipt of Post office or any scheduled bank/Banker’s cheque of any scheduled 
bank/Pay order of any scheduled bank (in case guarantee amount is less than Rs. 1,00,000-) or 
Government Securities or Fixed Deposit Receipts or Guarantee Bonds of any Scheduled Bank or 
the State Bank of India in accordance with the prescribed form. 
      (ii) The contractor, whose tender is accepted, will also be required to furnish by way of 
Security Deposit for the fulfilment of his contract, an amount equal to 5%of the tendered value of 
the work. The Security deposit will be collected by deductions from the running bills of the 
contractor at the rates mentioned above and the earnest money deposited at the time of tenders, 
will be treated as a part of the Security Deposit. The Security amount will also be accepted in 
cash or in the shape of Government Securities. Fixed Deposit Receipt of a Scheduled Bank or 
State Bank of will also be accepted for this purpose provided confirmatory advice is enclosed. 
14 On acceptance of the tender, the name of the accredited representative (s) of the 
contractor who would be responsible for taking instructions from the Chief General Manager shall 
be communicated in writing to the Chief General Manager. 
15 GST, turnover tax or any other applicable tax on material in respect of this contract shall 
be payable by the contractor and Government will not entertain any claim whatsoever in respect 
of the same. 
16 The contractor shall give a list of both gazetted and non-gazetted R.T.D.C. employees 
related to him. 
17 The tender for the work shall not be witnessed by a contractor or contractors who himself 
/themselves has/have tendered or who may and has/have tendered for the same work. Failure to 
observe this condition would render, tenders of the contractors tendering, as well as witnessing 
the tender, liable to summary rejection. 
18 The tender for composite work includes, in addition to building work, all other works such 
as sanitary and water supply installations drainage installation, electrical work, horticulture work, 
roads and paths etc. The tenderer apart from being a registered contractor (B&R) of appropriate 
class, must associate himself with agencies of appropriate class which are eligible to tender for 
sanitary and water supply drainage, electrical and horticulture works in the composite tender. 
19 The contractor shall submit list of works which are in hand (progress) in the following 
form: - 
 
Work Done Detail:  In last  …………Years 
 

Sr No Name of work Name of office 
where work was 
completed 

Amount of work  Remarks 

     

     

 
Work in hand Detail 

Name of work Name and 
particulars of office. 
Where work is 
being executed 

Value of work  Position of works in 
progress  

Remarks 

1 2 3 4 5 
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20.The contractor shall comply with the provisions of the Apprentices Act 1961, and the rules 
and orders issued there under from time to time. If he fails to do so, his failure will be a breach 
of the contract and the Chief General Manager/General Manager may in his discretion, without 
prejudice to any other right or remedy available in law, cancel the contract. The contractor shall 
also be liable for any pecuniary liability arising on account of any violation by him of the 
provisions of the said Act. 
21.The sales tax shall be deducted @ of 2% on the work done by contractor, the contractor are 
required to obtain the sales tax registration and produce at the time of tender. 
22.The statutory deductions of I-Tax shall be done from the running bills of contractor. 
23. The contractor of appropriate class registration  can tender in the work.The contractor 
has to produce the registration certificate at the time of tender.Not applicable 
24. The contractor is required to start the work within fifteen days of award of work failing which, 
his earnest money shall be forfeited and may be debarred to participate in the retendering of 
work. 
25.The contractor will have to submit the proof of machinery, T& P required for work shown in 
Schedule F at the time of tender  
26. Bidding procedure  
The following documents shall be submitted along with the bid.   
26.1. COST OF TENDER: INDICATED IN SCHEDULE ‘F’; THE COST OF TENDER MAY BE 
DEPOSITED IN SHAPE OF DEMAND DRAFT.  
26.2.EARNEST MONEY: THE EARNESTMONEY INDICATED IN SHEDULE ‘F’ AND MAY BE 
DEPOSTED IN SHAPE OF DEMAND DRAFT/FDR. 
26.3.CONTRACTOR’S REGISTRATION:THE  CONTRCTOR HAS TO PRODUCE THE 
ENLISTMENT OF COMPETENT AUTHORITY IN  APPROPRIATE CLASS VALID  AT THE 
TIME OF TENDER  AND UPLOAD AS pdf  REFER  GENERAL RULES NO 23 Not Applicable 
26.4.GST REGISTRATION: THE GST REGITRATION DOCUMENT MAY BE SUBMITTED 
REFER GENERAL RULES NO 21 
26.5. WORK DONE CERTIFICATE & WORK IN HAND CERTIFICATE:  
THE WORK DONE & WORK IN HAND MAY BE FILLED UP IN THE REQUIRED PERFORMA 
SHOWN IN GENERAL RULES NO. 19 MINIMUM AMOUNT OF WORK DONE SHOWN 
SCHEDULE ‘F’ AND THESE ALONGWITH THE WORK DONE CERTIFICATE OF 
COMPETENT AUTHORITY MAY BE SUBMITTED. 
26.6. LIST OF MACHINERY, TOOL, PLANT 
THE DETAIL OF MACHINERY, T&P MAY BE FILLED UP ON THE FORMAT AS SHOWN IN 
SCHEDULE ‘F’ WITH REFERENCE TO CLAUSE 18 AND THIS ALONGWITH PROOF (R.C, 
AFFDAVITS, ETC) MAY BE SUBMITTED. 
26.7 BILL OF QUANTITY: THE BILL OF QUANTITY MAY BE SUBMITTED IN XLS FORMAT 
26.7.THE CONTRACTOR IS REQUIRED TO STUDY GENERAL RULES &DIRECTIONS, 
CONDITIONS, CONTRACT CLAUSES, SCHEDULES ‘A’ TO ‘F’ IN TENDER DOCUMENT 
AND THERE AFTER FILL HPPWD FORM NO 7/8. and SUBMIT document 

   26.8. Any other documents as specified by the State in performa of schedule 
27. Submission of Original Documents:  The bidders are required to submit (i) original 
demand draft towards the cost of bid document and (ii) original earnest money in approved 
form and on the bid submission date and time, either by registered post or by hand in the office 
of authority inviting tender, failing which the tenders will not be considered . 
 

  Condition No.19 & 28 of the tender form 8 (i.e. a contactor not have more than 2 works costing 
more than Rs.1.00 crore at any time in a circle).   
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 CONDITIONS OF CONTRACT 
 

Definitions 
 

1. The Contract means the documents forming the tender and acceptance thereof and the 
formal agreement executed between the competent authority on behalf of the Governor 
of Himachal Pradesh and the contractor, together with the documents referred to therein 
including these conditions, the specifications, designs ,drawings and instructions issued 
from time to time by the Chief General Manager and all these documents taken together 
,shall be  deemed to form one contract and shall be complementary  to one another. 

 
2. In the contract, the following expressions shall, unless the context otherwise requires, 

have the meanings hereby respectively assigned to them:- 
 
(i) The expression works or work shall, unless there be something either in the subject 

or context repugnant to such construction, be construed and taken to means the 
works by or by virtue of the contract contracted to be executed whether temporary or 
permanent, and whether original, altered, substituted or additional. 

(ii) The Site shall mean the land/or other places on, into or through which work is to be 
executed under the contract or any adjacent land, path or street through which work 
is to be executed under the contract or any adjacent land, path or street which may 
be allotted or used for the purpose carrying out the contract. 

 
(iii) The Contractor shall mean the individual, firm or company, whether incorporated or 

not, undertaking the works and shall include the legal personal representative of such 
individual or the persons composing such firm or company, or successors of such 
firm or company and the permitted assignees of such individual, firm or company 

(iv) The Governor means the Governor of Himachal Pradesh and his successors. 
(v) The Engineer-in-Charge means the Engineering Officer who shall supervise and be 

in charge of the work and who shall sign the contract on behalf of the President of 
India as mentioned in Schedule “F” hereunder. 

(vi) Government of Himachal Pradesh shall mean the Governor of Himachal Pradesh. 
(vii) The terms Chief General Manager of the RTDC means CGM of this corporation. 
(viii) Accepting Authority shall mean the authority mentioned in Schedule ‘F’. 
(ix) Excepted Risk are risks due to riots (other than those on account of contractors 

employees), war (whether declared or not) invasion, act of foreign enemies, 
hostilities, civil war, rebellion revolution, insurrection, military or usurped power, any 
acts of Government, damages form aircraft, acts of god, such as earth quick, 
lightening and unprecedented floods, and other causes over which the contractor has 
no control and accepted as such by the Accepted Authority or causes solely due to 
use or occupation by Government of the part of the work in respect of which a 
certificate of completion has been issued or a cause solely due to Governments 
faulty design of works. 

(x) Market Rate shall be the rate as decided by the Engineer –in- Charge on the basis of 
the cost of materials and labour at the site where the work is to be executed plus the 
percentage mentioned in schedule ‘F’ to cover, all over heads and profits. 

(xi) Schedule (S) referred to in these conditions shall mean the relevant schedule (s) 
annexed to the tender papers or the standard schedule of rates of the Government 
mentioned in schedule ‘F’ hereunder, with the amendments their to issued upto the 
date of receipt of the tender. 

(xii) Department means R.T.D.C. HP Ltd or any Department of Government of Himachal 
Pradesh which invites tenders on behalf of President of India as specified in schedule 
‘F’. 

(xiii) District Specifications means the specifications followed by the State Government in 
the Area where the work is to be executed. 
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(xiv) Tendered value means the value of the entire work as stipulated in the letter of 
award. 

 
Scope and Performance 

 
3 Where the context so requires, world imparting the singular only also include the 

plural and vice versa. Any reference to masculine gender shall when ever required 
include feminine gender and vice versa. 

4 Headings and marginal notes to these General Conditions of Contract shall not be 
deemed to from part there of or be taken in to consideration in the interpretation or 
construction thereof or of the contract. 

5 The contractor shall be furnished, free of cost one certified copy of contract 
documents except standard specification, Schedule Rates and such other printed 
and published documents, together with all drawings as may be forming part of the 
tender papers. None of these documents shall be used for any purpose other then 
that of this contract. 

 
Works to be carried out. 

 
6. The work to be carried out under the contract shall, except as otherwise         

provided in these conditions, include all labour, materials, tools, plants, equipment 
and transport which may be required in preparation of and for and in the full and entire 
execution and completion of the work. The descriptions given in the schedule of 
quantities (Schedule –A-) shall unless otherwise sated, be held to include wastage on 
materials, carriage and cartage, carrying and return of empties, hoisting, setting, fitting 
and fixing in position and all other labours necessary in and for the full and entire 
execution and completion of the work as aforesaid in accordance with good practice 
and recognized principles. 

 
Sufficiency of tender. 

 
7. The contractor shall deemed to have satisfied himself before tendering as to be 

correctness and sufficiency of his tender for the work and of the rates and prices 
quoted in the schedule of quantities, which rates and prices shall, accept as otherwise 
provided, cover all his obligations under the contract and all matters and things 
necessary for the proper completion and maintenance of the works. 

 
 

Discrepancies and Adjustment of Errors 
 
8 The several documents forming the contract are to be taken as mutually explanatory of 

one another, detailed drawings being followed in performance to small scale drawing 
and figured dimensions in preference to scale and special conditions in preference to 
General Conditions. 

8.1 In the case of discrepancy between the schedule of Quantities, the specifications and 
/or the Drawings, the following order of preference shall be observed: - 

(i) Description of Schedule of Quantities. 
(ii) Particular Specifications and special condition, if any. 
(iii) Drawings. 
(iv) HPPWD/CPWD specifications. 
(v) Indian Standard specifications of B.I.S. 
8.2 If there are varying or conflicting provisions made in any one document forming part of 

the contract, the Accepting Authority shall be the deciding authority with regard to the 
intention of the document and his decision shall be final and binding on the contractor. 

8.3 Any error in description, quantity or rate in Schedule of Quantities or any omission 
there from shall not vitiate the Contract or release the contractor from the execution of 
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the whole of any part of the works comprised therein according to drawings and 
specifications or from any of his obligations under the contract. 

 
 
 
 

Signing of Contract 
 

9 the successful tender / contractor, on acceptance of this tender by the Accepting Authority, 
shall within 15 days from the stipulated date of start of the work, sign the contract 
consisting of :- 

(i) The notice inviting tender, all the documents including drawings, if any, forming the 
tender as issued at the time of invitation of tender and acceptance thereof together 
with any correspondence leading thereto. 

(ii) Standard HPPWD. form as mentioned in schedule `F` consisting of :- 
(a) Various standard clauses with corrections upto the date stipulated in schedule `F` 

along with annexure thereto. 
(b)  P.W.D. safety Code. 
(c) Modal Rules for the protection of health, sanitary arrangements for workers 

employed by HPPWD or its contractor. 
(d) PWD contractor’s Labour Regulations. 
(e) List of acts and omissions for which fines can be imposed. 
 
(iii)       No payment for the work done will be made unless contact in signed by the 
contractor. 
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CLAUSES OF CONTRACT 
 
 
CLAUSE 1.  Recovery of Security Deposits 
 
The person/persons whose tender(s) may be accepted (hereinafter called contractor  , shall 
permit Government at the time of making any payment to him for work done under the contract to 
deduct such sum  @ 5% of the gross amount of each running bill till the sum along with sum 
already deposited  as earnest money ,will amount to security deposit of 5% of the tendered value 
of the work by way of security deposit  unless he /they has/have deposited the amount of security 
at the rate mentioned above in cash or in the form of fixed deposit receipt or NSC from any post 
office in Himachal Pradesh. 

 The security shall be deducted @5% (without any limit) from the running bills of the 
contractor. However, the security amount in excess of Rs.2.00 Lacs can be given in the shape of 
National Saving Certificate from any Post Office in Himachal Pradesh or fixed deposit receipt duly 
pledged in favour of Engineer-in-Charge. Recovery of the compensation for delay (clause-2) can 
be done from the security provided under this clause and from and work being executed/executed 
by the contractor in the state. Such deduction to be held by Government by way of Security 
Deposit. Provided always that the Government for this purpose shall be entitled to recover 10 
(Ten) percent of the amount of each running bill till the balance of the amount of Security Deposit 
is released. All compensation or other sums of money payable by the contractor under the terms 
of this contract may be deducted from or paid by the sale of or a sufficient part of his security 
deposit or 
from the interest arising there from or from any sums which may be due to or may become due to 
the contractor by Government on any account whatsoever and in the event of his Security 
Deposit being reduced by reason of any such deductions or sale of aforesaid, the contractor shall 
within 10 days make good in the shape of National Saving certificate/Time Deposit Account/Post 
Office Saving Account in any of the Post Office in Himachal Pradesh. The security deposit shall 
be collected from the running bills of the contractor at the rates mentioned above and the Earnest 
Money if deposited in the shape of National Saving Certificate/Time Deposit Account/ Post Office 
Saving Account in any of the Post 
Office in Himachal Pradesh, at the time of tender will be treated part of the security deposit. 
Note: Govt. Securities will include all form and securities mentioned in HPFR Rules except fidelity 
bond. This will be subject to the observance of the conditions mentioned under this rule against 
each form of security. 
Note : In case a fixed deposit receipt of any bank, is furnished by the contractor to the 
Government as part of the security deposit and the bank goes into liquidation or for any reason is 
unable to make payment against the said fixed deposit receipt, the loss caused thereby shall fall 
on the contractor and the contractor shall forthwith on demand during additional security to the 
Govt. to make good the deficit. 
CLAUSE 2: Compensation for delay 
 
If the contractor fails to maintain the required progress as per Annexure-A or to complete the 
work and clear the site on or before the contract or extended date of completion, he shall, without 
prejudice to any other right or remedy available under the law to the government on account of 
such breach pay as agreed compensation the amount calculated as the rates stipulated below as 
the Superintending Engineer (whose decision in writing shall be final and binding) may decide on 
the amount of tendered value of the work for every completed day/month (as applicable) that the 
progress remains below that specified in Annexure-A or that the work remains incomplete. This 
will also apply to items 
or group of items for which a separate period of completion has been specified. 
Compensation for delay of work  
(i) @ 1.5% of tendered amount per month of delay to be computed on per day basis when time 
period of agreement more than six months. 
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(ii) @ 3% per month of delay to be computed on per day basis when time period of agreement 
less than six months. 
 
The compensation under clause 2 of the agreement at the 1st instance has to be 
calculated and assessed by the Engineer-in-Charge for delay in execution of work as per time 
schedule agreed to between the parties, after giving detailed facts of the case. The compensation 
can be levied by the Engineer-in-Charge and shall be confirmed by the General Manager. The 
General Manager on further reference, appeal or revision may confirm such compensation or 
reduce it. The decision of the General Manager arrived at after considering the various mitigating 
circumstance shall be final. The General Manager is entitled to levy provisional compensation on 
the recommendation of the Engineer-in-Charge and same can be modified by him if found 
necessary after the careful consideration of various circumstances and revised progress made by 
the contractor while making final confirmation of compensation in writing. Provided always that 
the total amount of compensation for delay to be paid under this condition shall not exceed 10% 
of the Tendered Value of work or to the Tendered Value of the items or group of items of work for 
which a separate period of completion is originally given, the amount of compensation may be 
adjusted or set-off against any sum payable to the contractor under this or any other contract with 
the Government. In case, the contractor does not achieve a particular milestone mentioned in 
Schedule-AA of Annexure-A or the reschedules milestone (s) in terms of clause 4 of annexure-A, 
the amount shown against the milestone(s) shall be with held to be adjusted against the final 
grant of Extension of time to be decided on completion of work. With-holding of this amount on 
failure to achieve a milestone, shall be automatic without any notice to the contractor. However, if 
the contractor catches up with the progress of work on the subsequent milestone(s), amount 
mentioned against each milestone missed subsequently also shall be withheld. However, no 
interest whatsoever, shall be payable on such withheld amount. The compensation once 
conformed by the Superintending Engineer is non deferrable and non arbitral. 
 

ANNEXURE-A 
 

The time allowed for execution of the works as specified in the Schedule “AA” or the extended 
time in accordance with these conditions shall be an essence of the Contract. The execution of 
works shall commence from such time period as mentioned in letter of acceptance or from the 
date of handing over of the whichever is later .If the Contractor commits default in commencing 
the execution of the work as aforesaid Government shall without prejudice to any other right or 
remedy available in law, be at liberty to forfeit the earnest money and  performance guarantee 
absolutely. 
 
1. As soon as possible after the contract is concluded the contractor shall submit a time and 
progress chart for each milestone and get it approved by the department, the chart shall be 
prepared in direct relation to the time stated in the 
contract documents for completion of items of the works. It shall indicate the forecast of the dates 
of commencement and completion of various trades of sections of the work and may be amended 
as necessary by agreement between the Engineer-in-Charge and the Contractor within the 
limitations of time imposed in the contract documents and further to ensure good progress during 
the execution of the work. The contractor shall in all cases in which the time allowed for any work 
exceeds one month (save for several jobs for which a separate program has been agreed upon) 
complete the work as per milestones given in Schedule “AA”. 
2. If the work(s) be delayed by:- 
i) Force majeure or 
ii) abnormally bad weather or 
iii) serious loss or damage by fire or 
iv) Civil commotion, local commotion of workmen, strike or lockout, affecting any of the trades 
employed on the work, or 
 
v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in 
execution work not forming part of the contract, or 



RTDC                                                GM                                   Contractor  16 

 
vi) Non availability of stores, which are the responsibility of Government to apply, or 
vii) Non availability or breakdown of tools and Plant to be supplied or supported by Government, 
or 
viii) Any other cause which in the absolute discretion of the authority mentioned in Schedule “AA” 
is beyond the contractors control then upon the happening of any such event causing delay, the 
contractor shall immediately give notice thereof in writing to the Engineer-in-Charge but shall 
nevertheless us constantly his best endeavors to prevent or make good the delay and shall do all 
that may be reasonably required to the satisfaction of the Engineer-in-Charge to proceed with the 
works. 
 
3. Request for rescheduling of milestones & extension of time to be eligible for consideration, 
shall be made by the Contractor in writing within 14 days of the happening of the event causing 
delay on the prescribed form. The Contractor 
may also, if practicable, indicate in such a request the period for which extension is desired. 
4. In any such case the authority mentioned in Schedule “AA” may give a fair and reasonable 
extension of time and reschedule the milestones for completion of work. Such extension shall be 
communicated to the Contractor by the Engineer-in-Charge in writing within 3 months of the date 
of receipt of such request. Non application by the Contractor for extension of time shall not be a 
bar for giving a fair & reasonable extension by the Engineer-in-Charge and this shall be 
binding on the Contractor. 
 

 
SCHEDULE-AA 

 
 
Number of days from the date of issue of letter of acceptance for reckoning date of 
start__15_days 
 
 
 
 Mile stone(s) as per table given below: 
 

Table of Mile Stone (s) 
 

Sr.No. Description of Milestone 
(Physical) 

Time Allowed in days 
(from date of start) 

Amount to be with held in 
case of non achievement 
of milestone. 

    

 Nil. Nil Nil 

    

    
 

OR 
 

Sr.No. Financial Progress Time Allowed in days 
(from date of start) 

Amount to be with held in 
case of non achievement 
of milestone. 

1. 1/8th (of whole work) 1/4th (of whole work) In the event of not 
achievement the 
necessary progress as 
assessed from the running 
payments, 1% of the 
tender value of work will 
be with held for failure of 
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each mile stone.  

2. 3/8th (of whole work) 1/2th (of whole work) -do- 

3. 3/4th (of whole work) 3/4th (of whole work) -do- 

4. Full Full -do- 
 
Time allowed for execution                                  one month 
Authority to give fair and reasonable 
Extension of time for completion of work  Chief General Manager, 
CLAUSE 3: - 
 
The Engineer-in-Charge may without prejudice to this right against the contractor in any respect 
of any delay or inferior workmanship or otherwise or to any claims for damage in respect of any 
breaches of the contract and without prejudice to any rights or remedies under any of the 
provisions of this contract or otherwise and whether the date for completion has or has not 
elapsed by notice in writing absolutely delay determine the contract in any of the following case : 
 

(i) If the contractor having been given by the Engineer-in-Charge a notice in writing to 
rectify, reconstruct or replace any defective work or that the work is being performed 
in any inefficient or otherwise improper or unknown like manner shall omit to comply 
with the requirements of such notice for a period of seven days thereafter  

(ii)  if the contractor has ,without reasonable cause ,suspended the progress of the work 
or has failed to proceed with the work with due diligence so that  in the opinion of the 
Engineer-in-Charge (which shall be final and binding) he will be unable .to secure 
completion of the work by the date for completion and continue to do so after a notice 
in writing of seven days from the Engineer-in-Charge. 

(iii) If contractor fails to complete the work within the stipulated date or items of work  with 
individual date of completion ,if any stipulated , on or before such date(s) of 
completion and  does not complete  them within the period specified in the notice 
given in writing in that behalf by the Engineer-in-Charge. 

(iv) If contractor persistently neglects to carry out his obligations  under the contract and 
or commit default in  complying with any of terms and conditions of the contract and 
does not remedy it or take effective steps to remedy it within 7 days after a notice in 
writing is given to him in that behalf by the Engineer-in-Charge. 

(v) The contractor shall offer or give or agree to give to any person in Govt service or to 
any other person on his behalf any gift or consideration of any kind as  an 
inducement or reward or reward for doing or forbearing to do or for having done or 
forborne to do any act in relation to  the obtaining or execution of this or any other 
contract for Government. 

(vi) If the contractor shall enter in to contract with the Govt in connection with which 
commission has been paid or agreed to be paid by him or to his knowledge, unless 
the particulars of such commission and the terms of payment thereof have been 
previously disclosed in writing to the Engineer-in-Charge. 

(vii) If contractor shall obtain a contract with Government as a result of wrong tendering or 
other non-bona-fide methods of competitive tendering. 

(viii)  If the contractor being an individual or if firm, any partner thereof shall at any  time 
be adjudged insolvent or have a receiving order or order for administration of his 
estate  made against him or shall take any proceedings for liquidation or composition 
(other than a voluntary liquidation for purpose of amalgamation or reconstruction) 
under any solvency act for the time being in force for the sequestration of his estate 
or if a trust deed be executed by him for benefit of his creditors. 

(ix) If the contractor being a company  shall pass a resolution or the court shall make an 
order that the company shall be wound up or if a receiver or a manager on behalf of 
a creditor shall be appointed or if circumstances shall arise which entitle the Court or 
creditor to appoint a receiver or manager or which entitle the court to make a winding 
up order. 
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(x) If contractor shall suffer an execution being levied on his goods and allow to be 
continued for period of 21 days . 

(xi) If  contractor assigns ,transfer ,sublets (engagement of labour on piece work basis or 
labour with material not to be incorporated in the work ,shall not be deemed to be 
subletting ) or otherwise parts with or attempts to assign ,transfer, sublet or otherwise 
parts with the entire works or any portion thereof  without prior  written approval of the 
Engineer-in-Charge. 

(xii) If  the work is not started by the contractor within 1/8 of the stipulated time . 
When the contractor has made himself liable for action under any of the cases aforesaid, the 
Engineer-in-Charge on behalf of the Governor of Himachal Pradesh shall have powers. 
 
(a) To determine or rescind the contract as aforesaid (of which termination or rescission notice in 
writing to the contractor under the hand of the Engineer-in-Charge shall be conclusive evidence). 
Upon such determination or rescission the security deposit of the contractor shall be liable to be 
forfeited and shall be absolutely at the disposal of Government. 
 
(b) To employ labour paid by  the RTDC and to supply material to carry out the works or any part 
of the work debiting the contractor, with the cost of the labour and the price of the materials (of 
the amount of which cost and price certified by the Engineer-in Chief shall be final and conclusive 
against the contractors) and crediting him with the value of the work done in all respects in the 
same manner and at the same rates as if it had been carried out by the contractor, under the 
terms of his contract. The certificate of the General Manager as to the value of the work done 
shall be final and conclusive against the contract or provided always the action under the sub-
clause shall only be taken after giving notice in writing to the contractor. Provided also that if the 
expenses incurred by the department are less than the amount payable to the contractor at his 
agreement rates, the difference should not be paid to the contractor. 
 
(c) After giving notice to the contractor to measure up the work of the contractor and to take such 
part thereof as shall be unexpected out of his hands and to give it to another contractor to 
complete in which case any expenses which may be incurred in excess of the sum which would 
have been paid to the original contractor if the whole work had been executed by him of the 
amount of which excess (the certificate in writing of the Engineer-in-Charge shall be final and 
conclusive) shall be borne and paid by the original contractor and may be deducted from any 
money due to him by Government under this contract or on any other account whatsoever or from 
his security deposit or the proceeds of sales thereof or a sufficient part thereof as the case may 
be.  
   In the event of any one or more of the above courses being adopted by the 
Engineer-in-Charge the contractor shall have no claim to compensation for any loss sustained by 
him by reason of his having purchased or produced any materials or entered into any 
engagements or made any advances on account or with a view to the execution of the work of 
the performance of contract. And in case action is taken under any of the provisions aforesaid, 
this contractor shall not be entitled to recover to be paid any sum of any work thereto for actually 
perform under the contract unless and until the Engineer-in-Charge has certified in writing the 
performance of such work and the value payable in respect thereof and he shall only be entitled 
to be paid the value so certified. 
 
CLAUSE 4 : Contractor to remain liable to pay compensation if action not taken under 
Clause 3. 
Powers to or take possession of or removal of contractors plant. 
In any case in which any o the powers conferred upon the Engineer-in-Charge by clause 3 
hereof, shall have become exercisable and the same shall not be exercised the non-exercised 
thereof shall not constitute a waiver of any of the conditions hereto and such powers shall 
notwithstanding be exercisable in the event of any future case of default by the contractor and the 
liability of the contractor for compensation shall remain unaffected. In the event of the Engineer-
in-Charge putting in force all or any of the powers vested in him under the preceding clause he 
may, if he so desires after giving a notice in writing to the contractor to take possession of (or at 
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the sole discretion of the Engineer-in-Charge which shall be final) use as on hire (the amount of 
hire money being also in the final determination of the Engineer-in-Charge which shall be final) 
use as on hire (the amount of hire money being also in the final determination of the Engineer-in 
Charge) all or any tools, plant, materials and stores, in or upon the works of the site thereof, 
belonging to the contractor, or procured by the contractor and intended to be used for the 
execution of the work or any part thereof, paying or allowing for the same in account at the 
contract rates, or in the case of these not being applicable at current market rates to certified by 
the Engineer-in-Charge, whose certificate thereof shall be final, otherwise the Engineer-in-Charge 
by notice in writing may order the contractor or his clerk or the works foreman or other authorized 
agent to remove such tools, plant, material or stores from the Premises (within a time to be 
specified in such notice), and in the event of the contractor failing to comply with any such 
requisition, the Engineer-in-Charge may remove them at the contractor’s expense or sell them by 
auction or private sale on account of the contractor and at his risk in all respects and the 
certificate of the Engineer-in-Charge to the expense of any such removal and the amount of the 
proceeds and expense of any such sale shall be final and conclusive against the contractor. 
 
CLAUSE 5 : Extension of Time 
 The time allowed for execution of work as specified in the Schedule “AA” or the extended time in 
accordance with these conditions shall be the essence of the contract. The execution of the 
works shall commence from such time period as mentioned in schedule. If the contractor shall 
desire an extension of time for completion of the work on the grounds of his having been 
unavoidably hindered in its execution or on any other ground, he shall apply in writing to the 
General Manager within 30 days of the date of hindrance on account of which he desires such 
extension as aforesaid and the General Manager shall, if in his opinion (which shall be final) 
reasonable grounds be shown therefore, authorize such extension of time, if any, as may, in his 
opinion be necessary or proper. 
 

SCHEDULE-AA 
 
Number of days from the date of issue of letter of acceptance for reckoning date of start_15 days 

 Mile stone(s) as per table given below: 
 

 
Table of Mile Stone (s) 

 

Sr.No. Description of Milestone 
(Physical) 

Time Allowed in days 
(from date of start) 

Amount to be with held in 
case of non achievement 
of milestone. 

    

 - - - 

    

    
 

OR 
 

Sr.No. Financial Progress Time Allowed in days 
(from date of start) 

Amount to be with held in 
case of non achievement 
of milestone. 

1. 1/8th (of whole work) 1/4th (of whole work) In the event of not 
achievement the 
necessary progress as 
assessed from the running 
payments, 1% of the 
tender value of work will 
be with held for failure of 
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each mile stone.  

2. 3/8th (of whole work) 1/2th (of whole work) -do- 

3. 3/4th (of whole work) 3/4th (of whole work) -do- 

4. Full Full -do- 
 
Time allowed for execution of work   One month 
   
Clause 6 
Engineer-in Charge shall except as other wise provided ascertain and determine by 
measurement, the value in accordance with contract of work done. All measurement of all items 
having financial value  shall be entered in measurement book and /or level field book so that 
complete record is obtained of all works performed under the contract .All measurement and the 
level shall  be taken jointly by the Engineer-in-Charge or his authorized representative and by the 
contractor or his authorized representative from time to time during the progress of the work and 
such measurements shall be signed and dated by the Engineer-in-charge and the contractor or  
their representative as token of acceptance .If the contractor objects to any measurement 
recorded , a note shall be made  to effect with reason and signed by both the parties . 
If for any reason the contractor or his authorized representative is   not available and the of 
recorded measurement is suspended by  engineer-in-Charge or his representative ,the Engineer-
in-Charge ,and the department shall not entertain any claim from the contractor for any loss or 
damages on this account .If the contractor or his authorized representative does not remain 
present at the time of such measurement after the contractor or his authorized representative has 
given a notice in writing three days in advance of fails to countersign or record objection within a 
week from the date of measurement ,then such measurement recorded in his absence by the 
Engineer-in-Charge or his representative shall deemed to be accepted by the contractor. 
The contractor shall without extra charge provided all assistance with every application, labour 
and other things necessary for the measurement and recording levels. Except where any general 
or detailed description of the work expressly shows to the contrary measurement shall be taken in 
accordance with the procedure set forth in the specifications notwithstanding any provision in the 
relevant standard method of measurement or any general or local custom. In the case of the 
items which are not covered by specifications, measurement shall take in accordance with 
relevant standard method of issued by Bureau of Indian standard and if for any item no such 
standard is available, then a mutually agreed method shall be followed. 
The contractor shall give ,not less seven days ,notice to the Engineer-in-Charge or his authorized 
representative in charge of work ,before covering otherwise placing beyond the reach of 
measurement any work in order that same may be measured and corrected dimensions thereof 
be taken before same is covered up or placed beyond reach of measurement and shall not cover 
up and lace beyond reach measurement any work without consent in writing of Engineer-in 
Charge or his authorized representative in-charge of work who shall within the aforesaid period of 
seven days inspect the work ,and if any work shall covered up or the Engineer-in-Charge ‘s 
consent being obtained in writing ,and same shall be uncovered at the expense of contractor or in 
default thereof no payment or allowance shall be made for such work or the materials with which 
the same was executed . 
Engineer-in-Charge or his authorized representative may cause either themselves or through 
another officer of the department to check the measurement recorded jointly or otherwise as 
aforesaid and all provisions stipulated herein above shall be applicable to checking of 
measurement or levels .It is also term of this contract that recording of measurement of any item 
of work in the measurement book and /or its payment in the interim ,on account or final bill shall 
not be considered as conclusive evidence as to the sufficiency of any work or the material to 
which it relates nor it shall relieve the contractor from liabilities from any over measurement or 
defects noticed till the completion of defect liability period.  
 Clause 7 : Payment of intermediate  certificate to be regarded as advance 
No Payment shall be made for the work having estimated cost of Rs. Twenty thousand or less till   
whole of the work have been completed and certificate of completion given. For works having 
estimated cost over Rs. Twenty thousand , the interim or running account bills shall be submitted 
by the contractor for the work executed on the basis of such recorded measurements on the 
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format of the Department in triplicate on or before the date of every month fixed for the same by 
the Engineer-in-Charge. The contractor shall not be entitled to be paid any such interim payment 
if the gross work done together with net payment/adjustment of advances for material collected, if 
any, since the last such payment is less than the amount specified in Schedule ‘F’, in which case 
the interim bill shall be prepared on the appointed date of the month after the requisite progress is 
achieved. Engineer-in-charge shall arrange to have the bill verified by taking or causing to be 
taken, where necessary, the requisite measurements of the work. In the event of the failure of the 
contractor to submit the bills, Engineer-in-Charge shall prepare or cause to be prepared such bills 
in which event no claims whatsoever due to delays on payment including that of interest shall be 
payable to the contractor. Payment on account of amount admissible shall be made by the 
Engineer-in-Charge certifying the sum to which the contractor is considered entitled by way of 
interim payment at such rates as decided by the Engineer-in-Charge. The amount admissible 
shall be paid by 10th working day after the day of presentation of the bill by the Contractor to the 
Engineer-in-Charge or his Manager together with the account of the material issued by the 
department, or dismantled materials, if any. In the case of works outside the headquarters of the 
Engineer-in-Charge, the period of ten working days will be extended to fifteen working days.  
 
All such interim payments shall be regarded as payment by way of advances against final 
payment only and shall not preclude the requiring of bad, unsound and imperfect or unskilled 
work to be rejected, removed, taken away and reconstructed or re-erected. Any certificate given 
by the Engineer-in-Charge relating to the work done or materials delivered forming part of such 
payment, may be modified or corrected by any subsequent such certificate(s) or by the final 
certificate and shall not by itself be conclusive evidence that any work or materials to which it 
relates is /are in accordance with the contract and specifications . Any such interim payment or 
any part thereof shall not in any respect conclude, determine or affect in any way of powers of the 
Engineer-in-Charge under the contract or any of such payments be treated as final settlement 
and adjustment of accounts or in any way vary or affect the contract. 
 
Pending consideration of extension of date of completion, interim payments shall continue to be 
made as herein provided without prejudice to the right of the department to take action under the 
terms of this contract for delay in the completion of work, if the extension of date of completion is 
not granted by the competent authority. 
 
The Engineer-in-Charge in his sole discretion on the basis of certificate from the Manager to the 
effect that the work has been completed upto the level in question make interim advance 
payments without detailed measurements for work done (other than foundations, items to be 
covered under finishing items) upto lintel level (including sunshade etc.) and slab level, for each 
floor working out at 75% of the assessed value. The advance payments so allowed shall be 
adjusted in the subsequent interim bill by taking detailed measurements thereof. 
       
CLAUSE 8 : Completion Certificate and completion plans 
Within ten days of the completion of the work the contractor shall give notice of such completion 
to the Engineer-in-Charge and within fifteen days of the receipt of such notice, the Engineer-in-
Charge shall inspect the work and if there is no defect in the work shall furnish the contractor with 
a certificate of completion otherwise a provisional certificate of completion, indicating defects (a) 
to be rectified by the contractor and/or (b) for which payment will be made at reduced rates, shall 
be issued but no certificate of completion, provisional or otherwise, shall be issued, not shall work 
be considered t be completed until the contractor shall have removed from the premises on which 
the work shall be executed all scaffolding surplus materials, rubbish and all huts and sanitary 
arrangements required for his/their work people on the site on connection with the execution of 
the work as shall have been erected or constructed by the contractors (s) and cleaned off the dirt 
from all wood work, doors, windows, wall, floors or other parts of any building in, upon or about 
which work is to be executed or of which he may have had possession for the purpose of the 
execution thereof a not until the work shall have been measured by the Engineer-in-Charge if the 
contractor shall fail to comply with the requirements of this clause as to removal of scaffolding 
surplus materials and rubbish and all huts and sanitary arrangements as aforesaid and cleaning 
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of dirt on or before the date of fixed for the completion of the works, the Engineer-in-Charge may 
at the expense of the contractor remove such scaffolding, surplus material and rubbish etc. and 
dispose of the same as he thinks fit and clean off such dirt as aforesaid and the contractor shall 
have no claim in respect of any such scaffolding or surplus material as aforesaid except for any 
sum actually realized by the sale the thereof. 
 
N.B. :- Ten days will apply in the case of work at the headquarters of the Engineer-in-Charge and 
thirty days will apply in the case of works at a station other than the headquarters of Engineers-in-
Charge. 
Clause 8-A : contractor  to keep site clean 
When the annual repairs and maintenance work is carried out, the splashes and dropping from 
white washing, colour washing, painting etc. on walls, floors, doors, windows etc. shall be 
removed and the surface cleaned simultaneously with the completion of those items of work in 
the individual rooms, quarters of premises etc. whether the work is done without waiting for the 
actual completion of all other items of work in the contract. In case the contractor fails to comply 
with requirements of  this clause, the Engineer-in-Charge shall have the right to get his work done 
at the cost of contractor, either departmentally or through another agency. Before taking such 
action, the Engineer-in-charge shall give ten days notice in writing to the contractor. 
CLAUSE 8 B :Completion plans to be submitted by contractor  
The contractor shall submit completion plan as required vide General Specifications for Electrical 
works as applicable within the thirty days of completion of work .In case contractor fails to submit 
the completion plans as aforesaid ,he shall be liable to pay a sum of 2.5% of the value of work 
subject to ceiling of Rs 15000 (Rupees fifteen thousands ) as may be fixed by the General 
Manager concerned and in this respect the decision of General Manager shall be final and 
binding on the contractor. 
CLAUSE 9 : Payment of final  Bill  
The final bill shall be submitted by the contractor in the same manner as specified in interim bills 
within three months of physical completion of the work or within one month of date of final 
certificate of completion furnished by Engineer-in-Charge which ever is earlier. No further claims 
shall be made by the contractor after the submission of final bill and these shall be deemed to 
have been waived and extinguished .Payments of those items of the bill in respect of which there 
is no dispute ,for the quantity and rates as  approved by Engineer-in-Charge ,will as far  as 
possible be made within  period specified here in under, the period being reckoned from the 
receipt of the bill by the Engineer-in-Charge or his authorized Manager ,complete with account of 
materials issued by the department and the dismantle material . 
(i) If the Tendered value of work is up to Rs. 15.00 lakhs   : 3 months  
(ii) If the Tendered value of work exceeds Rs. 15.00 lakhs  : 6 months 
CLAUSE 9A : Payment of Contractors Bills to Bank 
Payment due to the contractor may, if so desired by him be made to his bank , instead of direct to 
him, provided that the contractor furnishes to the Engineer-in-charge (1) an authorization in the 
form of a legally valid document such as a power of attorney conferring authority on the bank to 
receive payment and (2) his own acceptance of the correctness of the account made out as being 
due to him by Government or his signature on the bill or other claim preferred against 
Government, before settlement by the Engineer-in-Charge of the account or claim by payment to 
the bank. While the receipt given by such bank shall constitute a full and sufficient discharge for 
the payment the contractor should, wherever possible, present his bills duly receipted and 
discharged through his bankers. Nothing herein contained shall operate to create in favour of the 
bank any right or equities vis-à-vis the Governor. 
CLAUSE 10: STORES SUPPLIED BY GOVERNMENT 
Material which Government will supply are shown in schedule ‘B’ which also stipulates quantum 
,place of issue and rates(s) to be charged in respect thereof .The contractor shall be bound to 
procure them from the Engineer-in-Charge.If the specifications or schedule of items provided for 
the use of any special materials to be supplied from Engineer-in-charge’s stores, or if it is 
required that the contractor shall use certain stores to be provided by the Engineer-in-Charge as 
shown in the schedule of materials hereto annexed, the contractor shall be bound to procure and 
shall be supplied such materials and stores as are from time to time required to be used by him 
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for the purposes of contract only, and the value of the full quantity of materials and stores so 
supplied at the rates specified in the said schedule of materials may be set off or deducted from 
any sums then due, or thereafter to become due to the contractor under the contract, or 
otherwise, or against or from the security deposit, or the proceeds of sale thereof if the same is 
held in so supplied the contractor shall remain the absolute property of the Government and shall 
not be removed on any account from the site work and shall be at all times open to inspection by 
the Engineer-in-Charge. Any such materials remaining unused and in perfectly good condition at 
the time of the completion or determination of the contract shall be returned to the Engineer-in 
charge at a place directed by him, if by a notice in writing under his hand he shall so require but 
the contractor shall not be entitled to return any such materials unless with such consent, and 
shall have no claim for compensation on account of any such materials so supplied to him as 
aforesaid not being used by him or for any wastage in or damages to any such materials. On 
being required to return the store-materials the contractor shall handover the stores/materials on 
being paid or credited such price as the Engineer-in-Charge shall determine having due regard to 
the conditions of the stores/materials. The price allowed to the contractor, however, shall not 
exceed the amount charged to him exceeding the storage if any. The decision of the Engineer-in-
Charge shall be final and conclusive. In the event of breach of the aforesaid condition, the 
contractor shall in addition to throwing himself open to account or contravention to the terms the 
licenses or permit and/or for criminal breach of trust be liable to Govt. For all advantages or 
profits resulting or which in the usual course would have resulted to him by reason of such 
breach. Provided that the contractor shall no case be entitled to any compensation or damages 
on account of any delay in supply or non-supply thereof of all any such material and stores. 
Provided further that the contractor shall be bound execute the entire work if the materials are 
supplied by the Government within the scheduled time for completion of the work plus 50 percent 
thereof (Scheduled time 6 months is the time of completion of the work exceeds 12 months) but if 
a part only of the materials has been supplied within the aforesaid period, then the contractor 
shall be bound to do so much of the work as may be possible with the materials and stores 
supplied in the aforesaid period. For the completion of the rest of the work the contractor shall be 
entitled to such extension of time as may be determined the Engineering- Charge whose decision 
in this regard shall be final. Surplus materials which were originally procured, by the contractor for 
themselves can also be taken over by Government if required of use, other work in progress, only 
on special arrangements and the prevailing markets rates (i.e. rates at which the articles of 
similar description can be procured at given time at the stores go-down, from the public market 
suitable to division for obtaining a supply thereof). 

The material supplied under clause 10 shall not be construed as “Sales” for determining 
the sales tax under H.P General Sales Tax Act 1968.  

  
 DETAIL STORES TO BE SUPPLIED BY DEPARTMENT (FOR DETAIL REFER SCHEDULE B  
GIVEN PERFORMA OF SCHEDULE) 
Sr.No Itemof Stores supplied by 

Deptt 
Unit Rate i/c all 

charges 
Place of issue 
of  Store 

1. Cement Per bag --- ------ 

2. Tor steel P.M.T. ----- ------- 

The store shall be issued for Two.Nos. items only .    
       
CLAUSE 10-A : Material provided by contractor 
The contractor shall at his own expenses ,provide all material required for the works and other 
than those which stipulated to be supplied by  the Government . 
The contractor shall at his own expenses without any delay, supply to engineer-in-Charge 
samples of materials to be used on the work and shall get these approved in advance .All such 
materials to be provided by the contractor shall in  conformity with the specifications laid down or 
referred in the contract .The contractor shall, if requested by Engineer-in-Charge furnish proof to 
the satisfaction  of Engineer-in-Charge that material so comply .The Engineer-in-Charge shall 
within thirty days of supply of samples or within such further period as he may require intimate to 
Contractor in writing whether samples are approved by him or not .If samples are not approved 
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,the contractor shall forthwith arrange to supply to the Engineer-in –Charge for his approval ,fresh 
samples complying with the specifications laid down in the contract .When materials are required 
to be tested in accordance with specifications ,approval of Engineer-in-Charge shall be issued 
after the test result are received . 
The contractor shall at his risk and cost  submit the samples of material to be tested or analyzed 
and shall not make use or incorporate in the work any material represented by the samples until 
required tests or analysis have been made and material fully accepted by the Engineer-in-Charge 
.The contractor shall not be eligible for any claim or compensation either arising out of any delay 
in the work or due to any corrective measure required to be taken on account of and result of 
testing of materials. 
The contractor shall at his own risk and cost ,make all arrangements and shall provide all facilities 
as the Engineer-in-Charge may require for collecting ,and preparing the required numbers of 
samples for such time and such place or places as may be directed by the Engineer-in-Charge 
and bear all charges and cost of testing unless  specifically provided for otherwise elsewhere in 
the contract or specifications .The Engineer-in-Charge or his authorized representative shall at  
all the times have access to the work and to all workshop and places where work is being 
prepared or from the materials, manufactured articles or machinery are being obtained for the 
works and contractor shall afford every facility and every assistance the right to such access. The 
Engineer-in-Charge shall have full powers to require the removal of material The Engineer-in-
charge shall have full powers to require the removal from the premises of all materials which in 
his opinion are not in accordance with the specifications and in case of default the Engineer-in-
charge is to be at liberty to employee other persons to remove the same without being 
answerable or accountable for any loss or damage that may happen or arise to such materials. 
The Engineer-in-Charge shall also have full powers to require other proper materials to be 
substituted thereof and in case of default the Engineer-in-charge may cause the same to be 
supplied and all cost which may attend such removal and substitution are to be borne by the 
contractor. The contractor shall at his own expense , provide a material testing lab at site of work 
for conducting routine field tests .the lab shall be equipped at least with testing equipment as 
specified in schedule F . 
CLAUSE 10B : Secured advance on non perishable material 
The contractor on signing an indenture in the form to be specified by the Engineer-in-Charge shall 
be entitled to be paid during the progress of the execution of the work up to 75 percent of the 
estimated value of any materials which are in the opinion of the Engineer-in-charge non-
perishable, non fragile ,non combustible  and are in accordance with the contract and which have 
been brought on the site in connection therewith and are adequately stored and/or protected 
against damage by weather or other cause but which have not at the time of advance been 
incorporated in the works. When materials on account of which an advance has been made 
under this sub clause are incorporated in the work, the amount of such advance shall be 
deducted from the next payment made under any of the clause of clauses of this contract. 
Such secured advance shall also be payable on other items of perishable nature ,fragile and 
combustible with the approval of Engineer-in-Charge provided the contractor provide a 
comprehensive insurance cover for the full cost of such materials. The decision of Engineer-in-
charge shall be final and binding on the contractor in this matter .No secured advance ,shall 
,however ,be paid on high risk materials such as ordinary glass ,sand ,petrol, diesel ,etc. No 
mobilization advance shall be paid for machinery.  
 
CLAUSE 10C:Payments on account of increase in prices /wages due to statutory orders     
(Strike if not applicable ) Applicable where time of completion is 6 month or less. 
If during the progress of the works, the price of any materials incorporated in the works, (not 
being a material supplied from the Engineer-in-charge’s stores in accordance with clause 10 here 
of and/or wages of labour increases as a direct result of the coming into force of any fresh law, or 
statutory rule or order (but not due to any changes in sales tax) and such increase exceeds ten 
percent of the price and for wages prevailing at the time of acceptance of the tender for the work, 
and the contract or thereupon necessarily and properly pays in respect of that materials 
(incorporated in the works) such increased price and/or in respect of labour engaged on the 
execution of the work such increased wages, then the amount of the contract shall accordingly be 
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varied; provided always that any increase so payable is not, in the opinion of the Superintending 
Engineer (whose decision shall be final and binding) attributable to delay in the execution of the 
contract with in the control of the contractor. If during the process of works, the price of any 
material incorporated in the works (not being a material supplied from the Engineer-in-charge’s 
stores in accordance with clause 10 hereof) and/or wages of labour is decreased and a direct 
result of the coming into the force of any fresh law or statutory rule order (but not due to any 
changes in sales tax) and such decrease exceeds ten percent of the price and/or wages 
prevailing at the time of acceptance of the tender for the work. Government shall in respect of 
materials incorporated in the works (not being materials supplied from the Engineer-in-Charge’s 
stores in accordance with clause 10 thereof and/or labour engaged on the execution of the work 
after the date of the coming into force of such law, statutory rule or order be entitled to deduct 
from the dues of the contractor such amount as shall be equivalent to difference between the 
prices of materials and/or wages as they prevailed at the time of acceptance of tender for the 
work minus ten percent thereof and the prices of materials and/or wages of labour on the coming 
into force of such law; statutory rule or order. The contractor shall, for the purpose of this 
condition keep such books of account and other documents as are necessary to show the 
amount of any increase claimed or reduction available and shall allow inspection of the same by a 
duly authorized representative of Government, and further shall, at the request to the Engineer-in-
Charge furnish, verified in such a manner as the Engineer-in-Charge may require, any documents 
so kept and such other information as the Engineer-in-Charge may require. The contractor shall, 
within a reasonable time of his becoming aware of any alteration in the price of any such material 
and/or wages of labour, give notice thereof to the Engineer-in-Charge stating that the same is 
given pursuant to this condition together with all information relating thereto which he may be in a 
position to supply. Only increase exceeding 10% on the price of material and/or wages is to be 
reimbursed and up to 10% increase on the Price of material and/or wages of labour is to be borne 
by the contractors. No. adjustment of profit is allowed under clause 10-C. 
Clause 10(CA) :( strike if not applicable  in offline mode) 
if after submission of the tender, the price of cement, steel, bitumen and POL incorporated in the 
works (not being a materials supplied from the Engineer -in charge's store ) increases beyond the 
prices prevailing at the time of last stipulated date for receipt of tender for the work, then the 
amount of contract shall accordingly be varied in accordance with the following principles and 
procedure and as per formula given in the contract date:- 
 
(a) The price adjustment shall apply for the work, done from the start date given in the contract 
data upto end of the initial intended completion date or extensions granted by Engineer with the 
prior approval in writing of the Chief General Manager before expiry of the stipulated schedule 
laid down in the agreement and shall not apply to the work carried out beyond the stipulated time 
for reasons attributable to the contractor. 
 
(b) No contractor's profit shall be admissible/payable in the resultant differential/incremental 
amount due to increase in prices. 
 
(c) The price adjustment shall be determined during each month from the formula given in the 
contract data. 
(d) if there is decrease in prices of these materials, Government shall be entitled to deduct from 
the dues of the contractors such amount as shall be equivalent to the difference between the 
prices of these materials as prevailed at the time of last stipulated date for receipt of tender, 
including extensions, if any for the work. 
 
(e) Following expressions and meanings are assigned to the work done during each month. 
 
R = Total value of work done during the month. it would include the amount of secured advance 
granted, if any during the month, less the amount of secured advance recovered, if any during the 
month. It will exclude value for works executed under variations for which price adjustment will be 
worked out  separately based on the terms mutually agreed. 
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The formula (e) for adjustment of prices are:- 
 
R = Value of work as defined below (e) above. 
 
Adjustment for cement component 
 
Price adjustment for increase or decrease in the cost of cement procured by the contractor shall 
be paid in accordance with the following formula: 
 
Vc = 0.85 * Pc * R * (Ci - Co)  
                     100 Co 
Vc = Increase or decrease in the cost of work during the month under consideration due to 
changes in rates for cement. 
 
Co = The All India Wholesales price  index for cement published by Economic Advisor to Govt of 
India ,Ministry of Industry   on the 28 days preceding the  opening of bid . 
 
Ci = The All India Wholesales price  index for cement published by Economic Advisor to Govt of 
India ,Ministry of Industry &  Commerce  for the month under consideration. 
 
 
Pc = Percentage of cement component of the work. 
1 

Adjustment for steel component. 
 
Price adjustment for increase or decrease in the cost of steel procured by the contractor shall be 
paid in accordance with the following formula: 
 
Vs = 0.85 * Ps *R* (Si - So)  
                          100 So                         
 
 
Vs = Increase or decrease in the cost of work during the month under consideration due to 
changes in the rates for steel. 
 
So = The All India Wholesales price  index for  Steel (Bars & rods ) published by    Economic 
Advisor to Govt of India ,Ministry of Industry   on the 28 days preceding the  opening of bid . 
. 
 
Si = The All India Wholesales price  index for Steel (Bars & Rods) published by Economic Advisor 
to Govt of India ,Ministry of Industry &  Commerce  for the month under consideration. 
 
Ps = Percentage of steel component of the work. 
 
 Note: for the application of this clause, index of Bars and Rods has been chosen to represent 
steel group. 
 
Adjustment of bitumen component: 
 
Price adjustment for increase of decrease in the cost of bitumen shall be paid in accordance with 
the following formula : 
 
Vb = 0.85 * Pb  * R(Bi - Bo) 
                      100 Bo 
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Vb = Increase of decrease in the cost of work during the month under consideration due to 
changes in rates for bitumen. 
 
Bo = The official retail price of bitumen at the IOC depot at nearest center on the day 28 days 
prior to date of opening of Bids. 
 
Bi = The official retail price of bitumen of IOC depot at nearest center for the 15th of the month 
under consideration. 
 
Pb = Percentage of bitumen component of the work. 
 
Adjustment of POL (Fuel and Lubricant) component: 
 
Price adjustment for increase or decrease in cost of POl (fuel and lubricant) shall be paid in 
accordance with the following formula: 
 
Vf = 0.85 * Pf * R*(Fi - Fo)  
                       100 
 
Vf = Increase or decrease in the cost of work during the month under consideration due to 
changes in rates for fuel and lubricants. 
 
Fo = The official retail price of High Speed diesel (HSD) at the existing consumer pumps of IOC 
at nearest center on the day 28 days prior to the date of opening of Bids. 
 
Fi = The official retail price of HSD at the existing consumer pumps of IOC at nearest center for 
the 15th day of month of the under consideration 
 
Pf = Percentage of fuel and lubricants component of the work. 
 
Note: For the application of this clause, the price of High Speed diesel oil has been chosen to 
represent fuel and lubricants group. 
 
 

Materials Covered under 
10 CA 

Nearest Materials (other than 
cement, reinforcement bars and 
structural steel) for which All India 
Wholesale Price Index to be 
allowed. 

Base Price of all the materials 
covered under clause 10CA 

   

   

   

 
 
 
 
 
Clause 10 CC :( Strike if not applicable in offline mode) 
 
If the prices of materials (not being materials supplied or services rendered at fixed prices by the 
Dept. in accordance with clause 10 and 34 hereof) and/or wages of labour required for execution 
of the work increase, the contractor shall be compensated for such increase as per provisions 
detailed below and the amount of the contract shall accordingly be varied, subject to the condition 
that such compensation for escalation in prices shall be available only for the work done during 
the stipulated period of the contract including such period for which the contract validity is 
extended under the provisions of clause 5 of the contract without any action under clause 2 and 
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also subject to the condition that no such compensation shall be payable for a work for which the 
stipulated period of completion is 6 months or less. Such compensation for escalation in the 
prices of materials and labour, when due, shall be worked out based on the following provisions, 
provided always that any increase so payable is not, in the opinion of the Chief General manager 
(whose decision shall be final and binding) attributable to delay in the execution of the contract : 
 
1. The base date for working out such escalation shall be the last date on which tenders were 
stipulated to be received. 
 
2. The cost of work on which escalation will be payable shall be reckoned as 85% of the cost of 
work as per the bills, running or final and from this amount the value of materials supplied under 
clause 10 of this contract or services rendered at fixed charges as per clause 34 of this contract, 
and proposed to be recovered in the particular bills shall be deducted before the amount of 
compensation for escalation is worked out, in the case of materials brought to site for which any 
secured advance is included in the bill the full value of such materials as assessed by the 
Engineer-in-Charge (and not the reduced amount for which secured advance has been paid) 
shall be included in the cost of work done for operation of this clause. Similarly when such 
materials are incorporated in the work and the secured advance is deducted from the bill, the full-
assessed value of the materials originally considered for operation of this clause should be 
deducted from the cost of work shown in the bill, running or final. Further the cost of the work 
shall not include any work for which payment is made under clause 12 or 12(a) at prevailing 
market rates. 
 
3. The components of materials, labour P.O.L etc. shall be pre-determined for every work and 
incorporated in the conditions of contract attached to the tender, papers and the decision of the 
Engineer-in-Charge in working out such percentage shall be binding on the contractor. 
 
4. The compensation for escalation for materials labour and P.O.L shall be worked out as per the 
formula given below: 
 
Material: 
i) VM = W * X* (MI - MIo) 
               100 Mio 
 
VM = Variation in materials cost i.e. increase or decrease in the amount in rupees to be paid or 
recovered 
 

W = Cost of work done, worked out as indicated in sub para 2 above 
 
X = Component of materials expressed as percent of the total value of work 
 
MI & MIo = All India whole sale index for commodities for the period under reckoning as 
published by the Economic Advisor to Government of India, Ministry of Industry and Commerce, 
for the period under consideration and valid at the time of receipt of tenders, respectively. 
 
P.O.L  only payable if worked on predetermined component in special conditions of 
contract 
 
ii) VF = W * Z * (F1 - Fio) 
                    100 Fio 
 
VF = Variation in cost of fuel, oil and lubricant increase or decrease in rupees to be paid or 
recovered. 
 
W= Value of work done, worked out indicated in sub-para 2 above 
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Z = Component of P.O.L expressed percent of total value of work as indicated under the special 
conditions of contract 
 
F1 & Fio = Average index number of wholesale price for group (fuel, power light and lubricant) as 
published weekly by the Economic Advisor to Government of India, Ministry of Industry and 
Commerce, for the period under consideration and valid at the time of receipt of tenders, 
respectively. 
 
5. The following principals shall be followed while working out indices mentioned in sub-para 4 
above. 
 
a) The compensation for escalations shall be worked out at quarterly intervals and shall be with 
respect to the cost work done during the three calendar months of the said work. The first such 
payment shall be made at the end of the three months after the month (excluding) in which the 
tender was accepted and there 
after the three months. At the time of completion of the work, the last period for payment might 
become less than three months, depending on the actual date of completion. 
 
b) The index (MI/IF) etc.) relevant to any quarter for which such compensation is paid shall be the 
arithmetical average of the indices relevant to the three calendar months. If the period up to date 
of completion after the quarter covered by the last such installment of payment, is less than three 
months the index MIo  
& FIo shall be the average of the indices for the month falling within that period. 
 
c) The base index, MI & IF etc. shall be the one relating the month in which the tender was 
stipulated to be received. 
 
6. Labour : The compensation for escalation for labour shall be worked out as per formula given 
below: 
 
iii) VL = W * V* (LI - Lio) 
                      100 Lio 
 
VL =Variation in labour cost i.e. increase or decrease in the amount in rupees to be paid or 
recovered. 
 
W =Value of work done, worked as indicated in sub para 2 above 
 
Y =Component of labour expressed as percent of the total value of work. 
 
Lio =Minimum daily wage in Rupees of an unskilled adult male mazdoor, as fixed under any law, 
statutory rule or order as on the last date on which tenders for the work were to be received. 
LI =Minimum wage in Rupees of an unskilled adult male mazdoor, as fixed under any law, 
statutory rule or order as applicable on the last day of the quarter previous to one during which 
the escalation is being paid. 
 
7. The following principles will be followed while working out the compensation as per sub para 6 
above. 
 
a) The minimum wage of an unskilled male mazdoor mentioned in sub-para 6 above shall be the 
higher of the following two figures, namely those notified by Govt. of India, Ministry of labour and 
those notified by the local administration, but relevant to the place of work and the period of 
reckoning. 
 
b) The escalation for labour also shall be paid at the same quarterly intervals when escalation 
due to increase in cost of materials and/or P.O.L is paid under this clause, If such revision of 
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minimum wages takes place during any such quarterly intervals, the escalation compensation 
shall be payable for work done in all quarters subsequent to the quarter in which the revision of 
minimum wages takes place. 
 
c) Irrespective of variation in minimum wages of any category of labour, for the purpose of this 
clause, the variation in the rates for an unskilled adult male mazdoor alone shall form the basis 
for working out the escalation compensation payable on the labour component. 
13 

8. In the event the price of materials and/or wages of labour required for execution of the works 
decrease/s, there shall be downward adjustment of the cost of work so that such price of 
materials and/or wages of labour shall be deductible from the cost of work under this contract and 
in this regard formula herein before stated under this clause 10(cc) shall mutatis mutandis apply, 
provided that : 
 
i) No such adjustment for the decrease in the price of materials and/or wages of labour afore-
mentioned would be made in case of contracts in which the stipulated period of completion of the 
work is six months or less. 
 
ii) The Engineer-in-charge shall otherwise be entitled to lay down the principles on which the 
provision of this sub-clause shall be implemented from time to time and the decision of the 
Engineer-in-charge on this behalf shall be final and binding. 
 
iii) Irrespective of actual period of construction, for works where stipulated period for construction 
is six(6) months or less, sub-clause 10(c) only will be applicable and where stipulated period for 
construction is more than six(6) months, sub-clause 10(cc) only will be applicable. Provided 
always that the provision of the preceding clause 10(c) shall not be applicable for contracts where 
provision of this clause are applicable but in case where provision of this clause aren't applicable 
the provision of clause 10(c) will become applicable. For the operation of sub clause 10(cc), the 
components of materials, labour, P.O.L as indicated in para (3) of the sub clause have been 
predetermined for different types of work and shall be adopted depending on their applicability 
relevant to the work. The predetermined values are as below. 
 

(A) Building Works  
 

      Materials %age Labour % age 
1. Load bearing masonry Structures      75.00    25.00 
2. RCC framed structures   80.00     20.00 
 
(B) Road Works 
1. Earth work (average) Classification  35.00    65.00 
2. Retaining /Breast Wall    75.00    25.00 
3. Cross drainage / Metalling / Tarring   80.00    20.00 
4. For composite works involving earth work, Retaining structures etc. the percentages of material 
and Labour components shall be worked out on the basis of above percentages by taking their 
weighted means. 
 
(C) Bridge Works 
1. Bridge i/c its components    85.00    15.00 
2. For composite bridge works with provision for approach roads, the percentages of materials 
and labour components shall be worked out from Percentages indicated under (B) 1 to 4 above 
(c) 1 
 
Clause 10 D:Dismantled Material Govt property 
 The contractor shall treat all materials obtained during dismantling of a structure excavation of 
the site for a work etc., as Government property and such materials shall be disposed of to the 
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best advantage of Government according to the instructions in writing issued by the Engineer-in-
Charge. 
CLAUSE 10E:  
(i) Tendered rates are inclusive of all taxes and levies payable under the respective statues. 
However pursuant to the constitution (Forty Six Amendment) Act 1982. If any further tax or levy is 
imposed by statues, after the date of receipt of tenders, and the contractors thereupon 
necessarily and properly pays such taxes/levies the contractor shall reimburse the amount so 
paid provided such payment, if any, is not in the opinion of Superintending Engineer (whose 
decision shall be final and binding) attributable to delaying executing of work within the control of 
the contractor. 
(ii) The contractor shall keep necessary books of accounts and other documents for the purpose 
of this condition as may be necessary and shall allow inspection of the same by a duly authorized  
representatives of Government and further shall furnish such other information/documents as the 
Engineer-in-Charge may require. 
(iii) The contractor shall within a period of 30 days of imposition of any further tax or levy. 
Pursuant to the constitution (Forty Six Amendment) Act, 1982 give a written notice thereof to the 
Engineer-in-Charge that the same is given pursuant to this condition together with all necessary 
information relating there to. 
CLAUSE 11: Work to be executed in accordance with specifications, orders, drawing etc. 
The contractor shall execute the whole and every part of the work in the most substantial and 
workman like manner and both as regards materials and otherwise in every respect in strict 
accordance with the specifications.  The contractor shall also conform exactly, fully and faithfully 
to the designs, drawings and instructions in writing in respect of the work signed by the Engineer-
in-Charge and the contractor shall be furnished free of charge one copy of the specifications, and 
all such designs, drawings and instructions as are not included in the Himachal Pradesh P.W.D 
specifications  
 
 
For Building work   H.P.P.W.D/CPWD Specifications for buildings 
 
For Road work (Rural)   Ministry of Rural department Govt of India specifications  

                for rural roads 
 
For Road work (NH or CRF Roads) Ministry of Road Transport& Highway  
     Govt of India specifications.   
These may be read with relevant code of practice of Bureau of Indian Standard (BIS) and 
relevant Indian Road Congress (IRC)  codes with updated versions. 
 
 
CLAUSE 12 : Deviations /variations extent and pricing 
 The Engineer-in-Charge shall have power to make any alteration in, omissions from addition to 
or substitution for the original specifications, drawings, designs and instructions, that may appear 
to him to be necessary during the progress of the work and the contractor shall carry out the work 
in accordance with any instructions which may be given to him in writing signed by the Engineer-
in-Charge, and such alterations, omissions, additions or substitutions shall not invalidate the 
contract and any altered, additional or substituted work which 
the contractor may be directed to do in the manner above specified as part of the work shall be 
carried out by the contractor on the same condition in all respect on which he agreed to do the 
main work. The time for the completion of the work shall be extended in the proportion that the 
altered, additional or substituted work bears to the original contract work, and the certificate of the 
Engineer-in-Charge shall be conclusive as to such promotion. Over and above this, a further 
period to the extent of 25% of the time so extended shall be allowed to the contractor. The rates 
for such additional, altered or substituted work under this clause shall be worked out in 
accordance with the following provisions in their respective order:- 
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(i) If the rates for the additional altered or substituted work are specified in the contract for the 
work, the contractor is bound to carry out the additional, altered or substituted work at the same 
rates as are specified in the contract for the work. 
(ii) If the rates for the additional, altered or substituted work are not specifically provided in the 
contract for the work, the rates will be derived from the rates for a similar class of work as are 
specifically in the contract for the work. 
(iii) If the altered, additional or substituted work includes any work for which no rate is specified in 
the contract for the work and cannot be derived from the similar class of work in the contract then 
such work be carried out at the 
rates entered in H.P. Schedule of Rates with up to the date correction of tender minus/plus 
percentage which the total tendered amount bears to the estimated cost of the entire work out to 
tender. HPSR 2009 for civil works, HPSR 2009for E.I. Works & HPSR 2009 for W.S. & S-I will be 
applicable. 
(iv) If the rates for the altered, additional or substituted work cannot be determined in the manner 
specified in clauses (i) to (iii) above, then the rates for such work shall be worked out on the basis 
of the schedule of rates of the district specified above minus/plus the percentage which the total 
tendered amount bears to the estimated cost of the entire work put to tender. Provided always 
that if the rate for a particular part or parts of the item is not in the schedule rates the rate for such 
part or parts will be determined by the Engineer-in-Charge on the basis of prevailing, market rates 
when the work was done. 
(v) If the rates for the altered, additional or substituted work cannot be determined in the manner 
specified in sub-clause (i) to (iv) above, then the contractor shall, within 7 days of the date of 
receipt of order to carry out the work, inform the Engineer-in-Charge of the rate which it is his 
intention to charge for such class of work, supported by analysis of the rate or rates claimed and 
the Engineer-in-Charge shall determine the rate or rates on the basis of prevailing market rates 
and pay the contractor accordingly. However, the Engineer-in-Charge,by notice in writing, will be 
at liberty to cancel his order out such class of work and arrange to carry it out in such manner as 
he may consider advisable. Under no circumstance, the contractor shall suspend the work on the 
plea of non-settlement of rates of items falling under this clause. 
(vi) Except in case of item relating to foundation, provisions contained in sub-clause (i) to (v) 
above shall not apply to contract or substituted items as individually exceed the percentage set 
out in the tender documents (referred to herein below as “deviation limit”) subject to the following 
restrictions:- 
 
(a) The deviation limit referred to above is the net effect (algebraical sum) of all additions and 
deduction ordered. 
 
(b) In no case shall the additions/deductions (arithmetical sum) exceed twice the deviation limit. 
 
(c)The deviations ordered in items of any individual trade included in the contract shall not exceed 
plus /minus 50% of the value of that trade in the contract as a whole or half the deviation limit 
whichever is less. 
 
(d)The value of additions of items of any individual trade not already included in the contract shall 
not exceed 10% of the deviation limit.For the purpose of operation of clause 12 (vi) the following 
work shall be treated as work relating to foundations. 
 
(i) For building plinth level 1.2 meter (4 ft.) above ground level whichever is lower, excluding items 
for flooring and D.P.C. but including base concrete below the floors. 
 
(ii) For abutments piers, retaining walls of culverts and bridges walls of water reservoirs, the bed 
or floor level. 
 
(iii) For retaining wall where floor level is not determine 1.2 meters above the average ground 
level or bed level. 
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(iv) For roads, all items of excavation and filling including treatment of sub-base and soling work.  
 
(v) For water supply lines, sewer lines, under ground storm water drains and similar work in all 
items of work below ground level except items of pipe work proper masonry work. 
 
(vi) For open storm water drains all items except lining of drains. 
 
Note :- Individual trade means the trade sections into which a schedule of quantities annexed to 
the agreement has been divided or in the absence of any such division the individual sections of 
the Himachal Pradesh P.W.D. Department Schedule of Rates specified above such as 
excavation and earth work, concrete, 
wood work and joinery etc. The rates of any such work except the items relating to foundations 
which is in excess of the deviation limit shall be determined in accordance with the provisions 
contained in clause 12-A. 
CLAUSE 12 A : In the case of contract or substituted items which individually exceed the quantity 
stipulated in the contract by more than the deviation limit except the items relating to foundation 
work which the contractor is required to 
do under clause 12 above the contractor shall within 7 days from the receipt of order claim 
revision of the rates supported by proper analysis in respect of such items for quantities in excess 
of the deviation limit, notwithstanding the fact that the rates for such items exist in the tender for 
the main work or can be derived in 
accordance with the provisions of sub-clause (ii) of clause 12 and the competent authority may 
revise their rates, having regard to the prevailing market rates and the contractor shall be paid in 
accordance with the rates so fixed. The Engineer-in-Charge shall, however, be at liberty to cancel 
as his order to carry out such increased quantities of work by giving notice in writing to the 
contractor and arrange to carry it out in such manner as he may be considered advisable. But 
under no circumstances the contractor shall suspend the work on the plea of 
non-settlement of rates of items falling under this clause. All the provision of the preceding 
paragraph shall equally apply to the decrease in the rates of items for quantities in excess of the 
deviation limit, notwithstanding the fact that the rates for such items exist in the tender for the 
main work or can be derived in accordance with the provisions of sub-clause (ii) of the preceding 
clause 12 and the competent authority may revise such rates having regard to the prevailing 
market rates. 
CLAUSE 13: No compensation for alteration in the restriction of work to be carried out. 
If at any time after the commencement of the work the Governor of Himachal Pradesh shall for 
any reason what so ever not require the whole work or part thereof as specified in the tender to 
be carried out the Engineer-in-Charge shall give notice in writing of the fact to the contractor who 
shall have no claim to any payment of compensation whatsoever on account of any profit or 
advantage which he might have derived from the execution of the work in full , but which he did 
not derive in consequence of the full amount of the work not have been carried out, neither 
shall he have any claim for compensation by reason of an alterations having been made in the 
original specifications, drawings, designs and instructions which shall involve any curtailment of 
the work as originally contemplated. Provided that the contractor shall be paid the charges on the 
cartage only of materials actually and bona fide brought to the site of the work by the contractor 
and rendered surplus as a result of the abandonment or curtailment of the work or any portion 
thereof and then taken back by the contractor, provide however, that the Engineer-in-Charge 
shall have in all such cases the option of taking over all or any such materials at their purchase 
price of at local current rates whichever may be less. In the case of such stress, having been 
issued from Government stores, supervision charges and storage charges shall be refunded in 
addition to the issue rate of the material. In the case of such stores having been issued from 
Government stores and returned by contractor to Government stores, credit shall be given to him 
by Engineer-in-Charge at rates not exceeding those at which they were originally issued to him 
after taking into consideration any deduction for claims on account of the contractors and in this 
respect the custody of the contractor and in this respect the decision of the Engineer-in-charge 
shall be final. 
CLAUSE 14: Action and Compensation in case of bad work. 
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It shall appear to the Engineer-in-Charge of his subordinate in charge of the work, that any work 
has been executed with unsound, imperfect or unskilled workmanship or with materials of any 
inferior description or that any materials or articles provided by him for the execution of the work 
are unsound or of a quality inferior to contracted for or otherwise not in accordance with the 
contract, the contractor shall on demand in writing which shall be made within six months of the 
completion of the work from the Engineer-in-Charge specifying the work, materials or article 
complained of notwithstanding that the same may have been passed, certified and paid for 
forthwith rectify or removal and reconstruct the work so specified in whole or in part, as the case 
may require or as the case may be, remove the materials or articles so specified and provide 
other proper and suitable materials of article i.e. own proper charge and cost and in the event of 
his failing to do so with in a period to be specified by the Engineer-in-Charge in his demand 
aforesaid then the contractor shall be liable to pay compensation at the rate of one percent on the 
tendered cost of the work for everyday not exceeding ten days while his failure to do so shall 
continue and in the case of any such failure the Engineer-in-Charge may rectify or remove or re-
executive those work or remove and replace with other the materials or articles complained of as 
the case may at the risk and expense in all respects of the contractors. 
CLAUSE 15 : Suspension of Works 
 
  (i) The contractor shall, on receipt of the order in writing of the Engineer-in-Charge, 

(whose decision shall be final and binding on the contractor) suspend the 
progress of the work or any part thereof for such time and in such manner as the 
Engineer-in-Charge may consider necessary so as not to cause any damage or 
injury to the work already done or endanger the safety thereof for any of the 
following reasons: 

(a)      On account of any default on the part of the contractor or; 
(b) For proper execution of the works or part thereof for reasons other than the 

default of the   contractor; or 
(c) For safety of the works or part thereof. 

The contractor shall, during such suspension, properly protect and secure the 
works to the extend necessary and carry out the instructions given in that behalf 
by the Engineer-in-Charge. 

(ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 
           (a) The contractor shall be entitled to an extension of time equal to the period of 

every such suspension PLUS 25%, for completion of the item or group of items 
of work for which a separate period of completion is specified in the contract and 
of which the suspended work forms a part, and ; 

           (b) If the total period of all  such suspensions in respect of an item or group of items 
of work for which a separate period of completion is specified in the contract 
exceeds thirty days, the contractor shall in addition be entitled to such 
compensation as the Engineer-in-Charge may consider reasonable in respect of 
salaries or  wages paid by the contractor to his employees and labour at site, 
which remains idle during the period of suspension adding there to 2% to cover 
indirect  expenses of the contractor, provided the contractor submits his claim  
supported by details to the Engineer-in-Charge within fifteen days of the expiry of 
the period of 30 days. 

iii) If the works or part thereof is suspended on the orders of the Engineer-in-Charge 
for more than three months at a time, except when suspension is ordered for 
reason (a) in sub-para (i) above, the contractor may after receipt of such order 
serve a  written notice on the Engineer-in-Charge requiring permission within 
fifteen days from receipt by the Engineer-in-Charge  of the said notice, to 
proceed with the work or part thereof in regard to which progress has been 
suspended and if such permission is not granted within that time, the contractor, 
if he intends to treat the suspension, where it affects only a part of the works as 
an omission of such part by Government or  where it affects whole of the works , 
as an abandonment of the works by Government, shall within ten days of expiry 
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of such period of 15 days give notice in writing of his intention to the Engineer-in-
Charge. In the event of the contractor treating the suspension as an 
abandonment of the contract by Government, he shall have no claim to payment 
of any compensation on account of any profit or advantage which he might  have 
derived from the execution of the work in full but which he could not derive in 
consequence of the abandonment. He shall, however, be entitled to such 
compensation, as the Engineer-in-Charge may consider reasonable, in respect of 
salaries and/ or wages paid by him to his employees and labour at site, 
remaining idle in consequence adding to the total thereof 2% to cover indirect 
expenses of the contractor provided the contractor submits his claim supported 
by details to the Engineer-in-Charge within 30 days of the expiry of the period of 
3 months. 
Provided, further, that the contractor shall not be entitled to claim any 
compensation from Government for the loss suffered by him on account of delay 
by Government in the supply of materials in schedule ‘B’ where such delay is 
covered by difficulties relating to the supply of the wagons, force majeure 
including non-allotment of such materials by controlling authorities, acts of God, 
acts of enemies of the state/country or any reasonable cause beyond the control 
of the Government. 

 

CLAUSE 16 : Action in case work not done as per specifications  
All woks under or in course of execution or executed in pursuance of the contract, shall at all 
times be open and accessible to the inspection and supervision of the Engineer-In-Charge, his 
authorized subordinates in charge of the work and all the superior officers, officer of the Quality 
Assurance Unit of the Department or any organization engaged by the Department for Quality 
Assurance and of the Chief Technical Examiner’s Office, and the contractor shall, at all times, 
during the usual working hours and at all other times at which reasonable notice of the visit of 
such officers has been given to the contractor, either himself be present to receive orders and 
instructions or have a responsible agent duly accredited in writing, present for that purpose. 
Orders given to the Contractor’s agent shall be considered to have the same force as if they had 
been given to the contractor himself. 
 
If it shall appear to the Engineer-in-charge or his authorized subordinates in charge of the work or 
to the Chief General Manager in charge of Quality Assurance or his subordinate officers or the 
officers of the organization engaged by the Department for Quality Assurance or to the Chief 
Technical Examiner or his subordinate officers, that any work has been executed with unsound , 
imperfect, or unskillful workmanship, or with materials or articles provided by him for the 
execution of the work which are unsound or of a quality inferior to that contracted or otherwise not 
in accordance with the contract, the contractor shall , on demand in writing which shall be made 
within twelve months )six months in the case of work costing Rs.10 Lac and below except road 
work) of the completion of the work from the Engineer-in-Charge specifying the work materials or 
articles complained of notwithstanding that the same may have been passed, certified and paid 
for forthwith rectify, or remove and reconstruct the work so specified in whole or in part, as the 
case may require or as the case may be, remove the materials or articles so specified and 
provide other proper and suitable materials or articles at his own charge and cost. In the event of 
the failing to do so within a period specified by the Engineer-in-Charge in his demand aforesaid, 
then the contactor shall be liable to pay compensation at the same rate as under clause2 of the 
contract(for non-completion of the work in time) for this default. 
 
In such case the Engineer-in-Charge may not accept the item of work at the rates applicable 
under the contract but may accept such items at reduced rates as the authority specified in 
schedule ‘F’ may consider reasonable during the preparation of on account bills or final bill if the 
item is so acceptable without detriment to the safety and utility of the item and the structure or he 
may reject the work outright without any payment and /or get it and other connected and 
incidental items rectified, or removed and re-executed at the risk and cost of the contractor. 
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Decision of the Engineer-in-Charge to be conveyed in writing in respect of the same will be final 
and binding on the contractor. 
CLAUSE 17: Contractor liable for damage done for imperfection noticed within the 
prescribed maintenance period after the certificate. 
If the contractor or his work people or servants shall break, deface, injure, or destroy any part of 
building in which they may be working or any building, road curb, fence, enclosure, water pipe, 
cables, drains, electric or telephone post or wires, trees, grass or grass-land or cultivated ground 
contiguous to premises on which the work or any part of it being executed or if any damages shall 
happen t the work while in progress, from any cause whatsoever or if any defect, shrinkage or 
other faults appear in the work other than work costing Rs.20,000 and below after a certificate 
final or other wise of its completion made have been given by the Executive-in-Charge, as 
aforesaid arising out of defective or improper materials or workmanship the contractor shall upon 
a receipt of a notice in writing in that behalf make the same good as his own expense or in default 
the Engineer-in-Charge may cause the same to be made good by other work man and deduct the 
expense from any sums that may be then, or at any time thereafter may become due to the 
contractor or from his security deposit except from the portion pertaining to asphaltic work which 
is governed by sub-para (iii) of clause 35 or the proceeds of sale thereof or of a sufficient portion 
thereof. The security deposit of the contractor (except the portion pertaining to asphaltic work 
which is governed by sub-para (iii) of clause 35) shall not be refunded before the expiry of 6 
months (six months) in case of any work other than road work costing Rs.20,000 and below, after 
the issue of the certificate final or otherwise of completion of work or till the final bill has been 
prepared and passed whichever is later : provided that in the case of road work in the opinion of 
Engineer-in-Charge half of the security deposit is sufficient to meet all the liabilities of the 
contractor under this contract half of the security deposit will be refundable after 3 months and the 
remaining half after 6 months of the issue of the said certificate of completion or after final bill has 
been prepared and passed whichever is later. 
 
CLAUSE 18 : Contractor to supply tools and plant (FOR DETAILS REFER SCHEDULE SR 
.NO 6.19 OF SCHEDULE F OF  PERFORMA OF SCHEDULES) 
The contractor shall supply and provide at his own cost all materials (except such special 
materials, if any, as may in accordance with the contract be supplied from the Engineer-in-
Charge’s stores) plant, tools, appliances, implements, ladders cordage, tackle, scaffolding and 
temporary works requisite or proper for the proper execution of the work, whether original, altered 
or substituted and whether included in the specification or other documents forming part of the 
contract or referred to in these conditions or not or which may be necessary for the purpose of 
satisfying or complying with the requirements of the Engineer-in-Charge as to any matter as to 
which under these conditions he is entitled to be satisfied or which he is entitled to require 
together with carriage therefore to and from the work. The contractor shall also supply without 
charge the requisite number of persons with the means and materials, necessary for the purpose 
of setting out works and counting, weighing and assisting of the measurement or examination at 
any time and from time to time the work or materials. Failing his so doing the same may be 
provide by the Engineer-in-Charge at the expense of the contractor and the expenses may be 
deducted, from any money due to the contractor, under the contract and or from his security 
deposit of the proceeds of sale thereof or of a sufficient portions thereof. 
CLAUSE 18 A :Recovery of compensation paid to workmen 
 In every case in which by virtue of the provisions of section 12, subsection (1) of the Workmen’s 
Compensation Act, 2403, Government is obliged to pay compensation to workman employed by 
the contractor, in execution of works, Government will recover from the contractor the amount of 
the compensation so paid; and without prejudice to the rights of the Government under section 
12, sub-section (2) of the said Act, Government shall be at liberty to recover such amount or any 
part thereof by deducting it from the security deposit or from any sum due by Government to the 
contractor whether under his contract or otherwise Government shall not be bound to contest any 
claim made against it under section 12, sub section (1) of the said Act, except on the written 
request of the contractor and upon his giving to Government full security for all costs for which 
Government might become liable consequence of contesting such claim. 
CLAUSE 18-B : Ensuring payment and amenities to workers if contractor fails 
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 In every case in which by virtue of the provision of the contract labor (Regulation and Abolition) 
Act, 1970 and of the Contract Labour Regulation and Abolition) H.P. Rules, 1974 Government is 
obliged to pay any amounts of wages to a workman employed by the contractor in execution of 
the work or to incur any expenditure in providing welfare and health amenities required to be 
provided under the above said Act and the Rules, under Clause 19 H or under Rules framed by 
Government from time to time for the protection of health and sanitary arrangements for workers, 
employed by  Contractors. Government will recover from the contractor the amount of wages so 
paid or the amount of expenditure so incurred; and with under, Section 20, 
sub-section (2) and Section 21, sub section (4) of the Contract Labour  Regulation and Ebullition)  
Act 1970, Government shall be at liberty to recover such amount or any part thereof deducting it 
from security deposits or from any sum due by Govt. to the contractor whether under this 
agreement or otherwise Government shall not be bound to contest any claim made against it 
under section 20, sub-section (1) and Section 21, Sub-section(4) of the said act except on the 
written request of the contractor and upon his giving to the Government full security for all cost for 
which Govt. might become liable in consisting such claim. 
CLAUSE 19: Labour laws to be complied by the contractor 
The contractor shall obtain a valid licence under the Contractor Labour (R & A) Act, 1970 and the 
Contractor Labour (Regulation and Abolition) H.P.Rules, 1974 before commencement of the work 
and continue to have a valid licence until the completion of work. 
CLAUSE 19 A : Fair wages clause 
No labourer below the age of eighteen years shall be employed on the work. No amount by way 
of commission or otherwise is deducted or recovered by the Jamadar the wages of work man. 
CLAUSE 19 B : Payment of wages to Labourers:- 
(a) The contractor shall pay not less than fair wages to labourers engaged by him 
on the work, as per fair wages fixed by the Government from time to time as indicated below :- 
Fair wages shall be applicable as notified by the H.P. Govt. and applicable on the date of opening 
of the tender. The rates notified by H.P govt are  shown in  schedule ‘F’ 
(b) The contractor shall notwithstanding the provisions of any contract to the contrary cause to be 
paid pair wage to labourers indirectly engaged on the work,including any labour engaged by his 
subcontractors in connection with the said work, as if the labourers had been immediately 
employed by him. 
(c) In respect of all labour directly or indirectly employed in the works for performance of the 
contractor’s part of this agreement the contractor shall comply with or cause to be complied with 
the  Labour Regulations made by Government from time to time in regard to payment of wages, 
wage period, deductions from wages, recovery of wages not paid and deductions unauthorized 
made, maintenance of wage books or wage slip, publication of scale of wages and other terms of 
employment, inspection and submission of periodical return and all other matters of a like nature 
of as per the provision of the contract Labour (Regulation and Abolition) Act 1970 and the 
Contract Labour (Regulation and abolition) H.P. Rules 1974 wherever applicable. 
(d) The General Manager concerned shall have the right to deduct from the moneys due to the 
contractor any sum required or estimated to be required for making good the loss suffered by a 
worker or workers by reasons of non-fulfillment of the conditions of the contractor for the benefit 
of the workers non-payment of wages or of deductions made from his or their wages which are 
not justified by their terms of the contract or observance of the regulations. 
 
(e) The contractor shall comply with the previous of the Payment of Wages Act, 1936, Minimum 
wages Act 1936, Minimum wages Act, 1948, Employees Liability Act, 1938, Workmen’s 
Compensation Act 2403, Industrial Disputes Act, 1947, 
Maternity Benefits Act, 1961 Interstate Migrant Workmen (Regulation of Employment and 
condition of Service)Act 1979. 
(f)The contractor shall indemnify Government and keep indemnified Government against 
payments to be made under and for the observance of the Laws aforesaid and the Labours 
Regulations without prejudice to his right to claim indemnify from his sub. Contractors. 
(g) The Regulations aforesaid shall be deemed to be a part of this contract and any breach 
thereof shall be deemed to be breach of this contract. 
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(h) Under the provision of the Minimum Wages Act, 1948, Pradesh Administration Minimum 
Wages Rules 1978 the contractor is bound to allow or cause to be allowed to the labourers 
directly employed in the work one day’s rest for six days in the continuous work and pay wages at 
the same rate as for duty in the event of default the Engineer-in-Charge shall have the right to 
deduct the sum or sums not paid on account of wages for weekly holidays to any labourers and 
pay the same to the persons entitled thereto from any money due to the contractor by the 
General Manager or Manager concerned. 
CLAUSE 19 C : In respect of all labour directly or indirectly employed in the work for the 
performance of the contractors part of this agreement the contractor shall at his own expenses 
arrange for the safety provisions as per Safety Code framed from time to time and shall at his 
own expense provide for all facilities in connection therewith. In case the contractor fails to make 
arrangement and provide necessary facilities as aforesaid he shall be liable to pay a penalty of 
Rs.50 for each default and in addition the Engineer-in-Charge shall be at liberty 
to make arrangement and provide facilities as aforesaid and recover the costs incurred in that 
behalf from the contractor. 
CLAUSE 19 D : The contractor shall submit, by the 4 and 19 of every month to the Engineer-in-
Charge a true statement showing in respect of the second half of the preceding month and the 
first half of the current month, respectively (1) the number of labourers employed by him on work, 
(2) their working hours, (3) wages paid to them, (4) the accidents that occurred during the said 
fortnight showing the circumstances under which they happened, and the extent of damage and 
injury caused by them, and (5) the number of female workers who have been allowed maternity 
benefit according to clause 19-F and the amount paid to them, failing which the contractor shall 
be liable to pay to Government a sum not exceeding Rs.500 for each default or maternity 
incorrect statement. The decision of the General Manager shall be final in deducting from any bill 
due to contractor the amount levied as fine. 
CLAUSE 19 E: Health & Sanitary arrangements for workers. In respect of all labour directly or 
indirectly employed in the works for the performance of contractors part of this agreement, the 
contractor shall comply with or cause to be complied with all the rules framed by Government 
from time to time for the protection of health and sanitary arrangements for workers employed by 
the  contractors. 
 
CLAUSE 19 F: Maternity Benefit Rules for female workers employed by Contractors Leave and 
Pay during leave shall be regulated as follows: 
1. Leave :- (i) In case of delivery, maternity leave not exceeding 8 weeks, 4 weeks upto and 
including the day of delivery and 4 weeks following that day 
(ii) in the case of miscarriage upto 3 weeks from the date of miscarriage. 
2. Pay :- (i) in case of delivery: - Leave pay during maternity leave will be at the rate of the 
women’s average daily earning calculated, on the total wages earned on the days when full time 
work was done during a period of 3 months, immediately preceding the date on which she gives 
notice that she expects to be 
confirmed or at the rate of seventy five paise a day whichever is greater. 
(ii) in case of miscarriage leave pay at the rate of average daily earning calculated on the total. 
Wages earned on the days when full time works was done during a period of 3 months 
immediately preceding the date of such miscarriage. 
 
3. Condition for grant of maternity leave :- No maternity leave benefit shall be 
Admissible to a woman unless she has been employed for a total period of not less than 6 
months immediately proceedings the date on which she proceeds on leave. 
4. The contractor shall maintain a register of maternity (benefit) in the prescribed form as shown 
below and the same shall be kept at place of work. 
CLAUSE 19 G : In the event of the contractor(s) committing a default or breach of any of the 
provisions of the Himachal Pradesh P.W.D. Department Contractor’s Labour Regulations and 
Model Rules for the protection of health and sanitary arrangements for the workers as amended 
from time to time or furnishing any information or submitting or filing any statement under the 
provisions of the above Regulations and Rules which is materially incorrect, he/they shall without 
prejudice to any other liability to pay to the Government a sum not exceeding Rs.500 for every 
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default, breach or furnishing, making, submitting, filing such materially incorrect statements and in 
the event of the contractor(s) defaulting continuously in this respect, the penalty may be 
enhanced to Rs.500 per day each day of default subject to a maximum of 5 percent of the 
tendered cost of the work. The decision of the Engineer-in-Charge shall be final and binding on 
the parties .Should it appear to the Engineer-in-Charge that contractor(s) is/are not properly 
observing and complying with the provision of the P.W.D. Department Contractor Labour 
Regulations and Model Rules and the provision of the Contract Labour (Regulation and Abolition) 
Act, 1970 and Contract Labour (R & A ) H.P. Rules, 1974 for the protection of health and sanitary 
arrangement for work people employed by the Contractor(s) (hereinafter referred as “the said 
rules”) the Engineer-in-Charge shall have power to give notice in writing to the Contractor(s) 
requiring that the said rules be complied with and the amenities prescribed herein be provided to 
the work people within a reasonable time to be specified in the notice. If the Contractor(s) shall 
fail within the period specified in the notice to comply with and observe the said rules and to 
provide the amenities to the work people as aforesaid, the Engineer-in-Charge shall have the 
powers to provide the amenities herein before mentioned according to approved standards and at 
the cost of the contractor(s). The contractor(s) shall erect, make and maintain at his/their own 
expense and to approved standards all necessary huts and sanitary arrangements required for 
his/their work-people on the site in connection with the execution of the works and if the same 
shall not have been erected or constructed, according t approved standards, the Engineer-in-
Charge shall have power to give notice in writing to the Contractors(s) requiring that the said huts 
and sanitary arrangements be remodeled and/or reconstructed according to approved standards 
and if the contractor(s) shall fail to remodel or reconstruct such huts and sanitary arrangements 
according to approved standard within the period specified in the notice, the Engineer-in-Charge 
shall have the power to remodel reconstruct such 
huts and sanitary arrangements according to approved standard at the cost of the contractor(s). 
CLAUSE 19 H: The contractor(s) shall at his/their own cost provide his/their labour with sufficient 
number of huts (hereinafter referred to as the camp) of the following specifications on a suitable 
plot of land to be approved by the Engineer-in-Charge. 
1. (a) The minimum height of each hut at the eye level shall be 7 feet and the floor area to be 
provided will be at the rate of 30 Sq. feet for each member of the worker’s family staying with the 
labour. 
 
(b)The contractor(s) shall in addition construct suitable cooking places having a minimum area of 
(6’ x 5’) adjacent to the hut for each family. 
 
(c)The contractor(s) shall also construct temporary latrines and urinals for the use of the 
labourers and each on the scale of not less than four per each one hundred of the total strength, 
separate latrines and urinals being provided for women. 
(d)The contractor(s) shall construct sufficient number of bathing and washing places, one unit of 
every 25 persons residing in the camp. These bathing and washing places shall be suitably 
screened. 
2. (a) All the huts shall have walls of sun-dried or burnt bricks laid in mud mortar or other suitable 
local materials as may be approved by the Engineer-in Charge. In case of sun dried bricks, the 
walls should be plastered with mud gobri on both sides. The floor may be kutcha but plastered 
mud gobri and shall be at least 6 
inches above the surrounding ground. The roofs shall be laid with thatched or ay other materials 
as may be approved by the Engineer-in Charge and the contractor shall ensure that throughout 
the period of their occupation the roofs remain water-tight. 
(b)The contractor(s) shall provide each hut with proper ventilation, 
(c)All doors, windows and ventilation shall be provided with suitable leaves for security purposes. 
 
(d)There shall be kept and open space of at least 8 yards between the rows of huts which may be 
reduced to 20 feet according to the availability of the site with approval of the Engineer-in-Charge, 
back to back construction with allowed. 
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3. Water Supply: - The contractor(s) shall provide adequate supply of water for the use of 
labourers. The provisions shall not be less than 2 gallons of pure and wholesome water per head 
per day drinking purposes and 3 gallons of clean water per head per day for bathing and washing 
purposes. Where piped water supply is available, supply shall be at stand posts and where the 
supply is from wells or riverbanks, which may be of metal or masonry, shall be provided. The 
contractor(s) shall also at his/their own cost make arrangements for laying pipe lines for water 
supply to his/their labour camp from the existing mains wherever and available shall pay all fees 
and charges therefore. 
4. The site selected for the camp shall be high ground, removed from jungle. 
5. Disposal of Excrete: - The contractor(s) shall make necessary arrangements for the disposal 
of excrete from the latrines by trenching or incineration which shall be according to the 
requirements laid down by the local health authorities. If trenching or incineration is not allowed 
the contractor(s) shall make arrangements for the removal of the excrete through the Municipal 
Committee 
(Authority and inform it about the number of labourers employed so that arrangement may be 
made by such Committee/ Authority for the removal of the excrete. All charges on this account 
shall be borne by the contractor and paid directly by him to the Municipality/Authority. The 
contractor(s) shall provide one 
sweeper for every 8 seats in case of dry system. 
6. Drainage: - The contractor(s) shall provide efficient arrangements for draining away sullage 
water so as to keep the camp neat and tidy. 
7. The contractor(s) shall make necessary arrangements for keeping the camp area sufficiently 
lighted to avoid accidents to the workers. 
8. Sanitation: - the contractor(s) shall make arrangements for conservancy and sanitation in the 
labour camps according to the rules of the local public health and medical authorities. 
CLAUSE 19 I: - The Engineer-in Charge may require the contractor to dismiss or remove from 
the site of the work any person or persons in the contractor’s employ upon the work who may be 
incompetent of misconduct himself and 
the contractor shall forthwith comply with such requirements. 
CLAUSE 19 J: - It shall be the responsibility of the contractor to see that the building under 
construction is not occupied by anybody unauthorisedly during construction and to hand over to 
the Engineer-in Charge vacant possession of 
Complete building. If such building though completed, is occupied illegally then the Engineer-in 
Charge will have the option to refuse to accept the said building/buildings in that position and 
delay in acceptance on this account will be treated as delay in completion and for such delay in 
levy upto 5% of the estimated cost put to the tender may be imposed by the General amanger 
whose decision shall be final both with regard to the justification and quantum. 
However, the General Manager may require the contractor through a notice to remove the illegal 
occupation any time on or before construction and delivery. 
Clause-  19 K –Deduction of Cess as per provision of Building And Other Construction 
Worker’s Welfare Cess Act,1996 & Himachal Pradesh Building and Other construction 
Workers Rules,2008 
The  department will deduct  cess of 1% from each running bill  from the gross amount of work 
done by the contractor . 
    
 
CLAUSE 20:- Minimum Wages Act to be complied with 
The contractor shall comply with all the provisions of the Minimum Wages Act, 1948 Contract 
Labour (Regulation & Abolition) Act 1970 and rules framed thereunder and other labour laws, 
affecting contract labour that may be brought into force from time to time. 
CLAUSE 21:- Works no to be sublet .Action in case of solvency 
The contractor shall not be assigned or sublet the entire work or part thereof without the written 
approval of the Engineer-in-Charge. And if the contractor shall assign or sublet his contract or 
attempts so to do, or become insolvent or commence any insolvency proceedings or make any 
composition with his creditor or attempt so to do, or if any bribe, gratuity gift, loan, perquisite, 
reward or advantage pecuniary or otherwise, shall either directly or indirectly, be given promised 
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or offered by the contractor, or any of his servants or agents to any public officer or person in the 
employ of Government in any way relating to his office or employment, or if any such officer or 
person shall become in any way directly or indirectly interested in the contract, the Engineer-in-
Charge on behalf of the Governor of Himachal Pradesh shall have power to adopt any of the 
courses specified in clause 3 as he may dream best suited in the interest of Government and in 
the event of any of these courses being adopted the consequences specified in the clause 3 shall 
ensure. 
CLAUSE 22: Sum payable by way of compensation without reference to actual loss. 
All sums payable by way of compensation under any of these constitutions shall be considered as 
reasonable compensation to be applied to the use of Government without reference to the actual 
loss of damage sustained, and whether or not any damage shall have been sustained. 
 
CLAUSE 23 : Change  in  firms constitution to be intimated  
Where the contractor is a partnership firm, the previous approval in writing of the Engineering-
Charge shall be obtained before any change is made in the constitution of the firm. Where the 
contractor is an individual or a Hindu Undivided Family Business concerns such approval as 
aforesaid shall likewise be obtained before the contractor enters into any partnership agreement 
where under the partners partnership firm would have the right to carry out the work hereby 
undertaken by the contractor. If previous approvals as aforesaid is not obtained, the contract shall 
be deemed to have been assigned in contravention of clause 21 hereof and the same action may 
be taken and the same consequences shall ensure as provided in the said clause 21. 
CLAUSE 24: Works to be under the direction of Engineer-in-Charge. 
All works to be executed under the contract shall be executed under the direction and subject to 
the approval in all respects of the Engineer-in-charge who shall be entitled to direct at what point 
or points and in what manner they are to be commenced and from time to time carried on. 
ARBITRATION CLAUSE 
CLAUSE 25:- Settlement and Disputes by Arbitration 
Except where otherwise provided in the contract, all questions and disputes relating to the 
meaning of the specifications, designs, drawings and instructions here-in-fore mentioned and as 
to the quality of workmanship of materials used on the work or as to any other question, claim, 
right, matter or thing whatsoever, in any way arising out of or relating to the contract designs, 
drawings, specifications, estimates, instructions, orders or these conditions or otherwise 
concerning the works or the execution or failure to execute the same whether arising during the 
progress of the works or after the completion or abandonment thereof shall be referred to the sole 
arbitration of the person appointed by the  Chief General Manager, R.T.D.C. HP. It will be no 
objection to any such appointment that the arbitrator so appointed is a Government Servant, that 
he had to deal with the matters to which the contract relates, and that in the course of his duties 
as Government Servant he had expressed views on all or any matters in disputed of difference. 
The arbitrator to whom the matter is originally referred being transferred or vacating his office or 
being unable to act for any reason to Chief General Manager ,R.T.D.C. HP, at the time of such 
transfer vacation of office or inability to act shall appoint another person to act as arbitrator in 
accordance with the terms of the contract. Such person shall be entitled to proceed with the 
reference from the stage at which it was left by his predecessor. It is also a term of this contract 
that no person other than a person appointed by the  Chief General Manager, R.T.D.C. HP 
should act as arbitrator and, if for any reason, that is not possible, the matter is not to be referred 
to arbitration at all. In all cases where the amount of the claim in dispute is Rs.50,000 (Rupees 
fifty thousand ) and above, the arbitrator shall give reasons for the award. Subject as aforesaid 
the provision of Arbitration Act, 1996 or any statutory modification or re-enactment thereof and 
the rules made there under and for the time being in force shall apply to the arbitration 
proceedings under this clause .It is also a term of the contract that the party invoking arbitration 
shall specify the dispute or disputes to be referred to arbitration under this clause together with 
the amount or amounts claimed in respect of each such disputes. It is also a term of the contract 
that if the contractor(s) do/does not make any demand for arbitration in respect of any claim(s) in 
writing within 90 days of receiving the information form the Government, that the bills are ready 
for payment. The claim of the contractor (s) will be deemed to have been waived and absolutely 
barred and the Government shall be discharged and released of all liabilities under the contract in 
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respect of these claims. The arbitrator(s) may time to time with consent of parties enlarge the 
time, for making and publishing the award. 
 
CLAUSE 26:- Contractor to indemnify Govt  against Patent Rights 
The contractor shall fully indemnify the Governor of Himachal Pradesh against any action, claim 
or proceeding relating to infringements or use of any patent or design or any alleged patent or 
design rights and shall pay any royalties which may be payable in respect of any article or part 
thereof included in the contract. In the event of any claims, made under or action brought against 
Government in respect of any such matters as aforesaid the contractor shall immediately notified, 
thereof and the contractor shall be at liberty, at his own expense to settle any dispute or to 
conduct any litigation that may arise there from. Provided that the contractor shall not be liable to 
indemnify the Governor of Himachal Pradesh if the infringement of the patent or design or any 
alleged patent or design right is the direct result of an order passed by the Engineer-in-charge in 
this behalf. 
CLAUSE 27:- Lump sum  provisions in tender 
When the estimate on which a tender is made includes lump sums in respect of parts of the 
works the contractor shall be entitled to payment in respect of the items of work involved or the 
part of the work in question at the same rates, as are payable under this contract for such items 
or if the part of the work in question is not, in the opinion of the engineer-in-Charge payable of 
measurement, the Engineer-in-Charge may at his discretion pay the lump sum amount entered in 
the estimate and the certificate in writing of the shall be final and conclusive against the 
contractor with regard to any sum payable to him under the provision of the clause. 
CLAUSE 28:- Action where no specification are specified  
In the case of any class of work for which there is no such specification as is mentioned in rule 1, 
such work shall be carried out in accordance with the district specification and in the event of 
there being no district specification, then in such case the work shall be carried out in all respect 
in accordance with the instruction and requirements of the Engineer-in-Charge. 
CLAUSE 29:- With holding and lien in respect of sums due from the contractor  
(1) Whenever any claim or claims for payment of a sum of money arises out of or under the 
contract , against the contractor ,the Engineer-in-Charge or the   Government shall be entitled to 
withhold and also have a lien to retain such sum or sums in whole or in part from security, if 
deposited by the contractor and for the purpose aforesaid ,the Engineer-in-charge or the 
government shall be entitled to withhold the security deposit, if any ,furnished as he case may be 
and also  have lien over same pending finalization or adjudication of any such claim  . In the 
event of the security being insufficient or if no security has been taken from the contractor, the 
Engineer-in-charge or the Government  shall be entitled to withhold and have a lien to retain to 
the extent of such claimed amount or amounts  referred, from any sum or sums found payable or 
which may at any time thereafter become payable to the contractor under the same contract or 
any other contract with Engineer-in-charge of the Govt or any contracting person through 
Engineer-in-charge pending finalization of adjudication of any such claim. Should this sum be 
not sufficient to cover the full amount recoverable, the contractor shall pay to 
Government, on demand the balance remaining due shall be recoverable by way of arrears 
of land revenue. 
 It is agreed to term of the contract that sum of money or moneys so withheld or retained 
under the lien  referred to above by Engineer-in-charge or the Government will be kept withheld 
or retained as such by the Engineer-in-charge or the Government till the claim arising out or 
under the contract is determined by the arbitrator ( if the contract is governed by arbitration clause 
)by the competent court as the case may be and the contractor will have no claim for the interest 
or damages whatsoever on any account in respect of such withholding or retention under the lien 
referred to above and duly notified as such to the contractor. For the purpose of this clause, 
where the contractor is a partnership firm or a limited company , the Engineer-in-Charge or the 
Government shall be entitled to withhold and also have a lien to retain towards such claimed 
amount or amounts in whole or in part from any sum found payable to any partner/limited 
company as the case may be, whether in his individual capacity or otherwise.  
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(2) Government shall have the right to cause in audit and technical examination of the works and 
the final bills of the contractor including all supporting vouchers, abstract etc., to be made after 
payment of the final bill and if as a result of such audit and technical examination any sum is 
found to have been over paid in respect of any work done by the contractor under the contract or 
any work claimed by him to have been done by him under the contract and found not to be have 
been executed, the contractor shall be liable to refund the amount of overpayment and it shall be 
lawful for Government to recover the same from him in the manner prescribed in sub-clause (1) of 
this clause or in any other manner legally permissible, and if it is found that the contractor was 
paid less than what was due to him under the contract in respect of any work executed by him 
under it, the amount of such under payment shall be duly paid by Government to the contractor. 
Provided that Government shall not be entitled to recover any sum overpaid, not the contractor 
shall be entitled to payment of any sum paid short where such payment has been agreed upon 
between the General Manager on the one hand and the contractor on the other under any term of 
the contract permitting payment for works after assessment by the General Manager. 
 
CLAUSE 29-A: Lien in respect of claims in other contracts. 
Any sum of money due and payment to the contractor (including the same security deposit 
returnable to him under the contract may be withheld or retained by way or lien by the Engineer-
in-Charge or the Government or any other contracting person or persons through Engineer-in-
Charge against any claim of the Engineer-in-Charge of Government or such other person or 
persons. In respect of payment of a sum of money arising out of or under any other contract 
made by the contractor with the Engineer-in-Charge or the Government or with such other person 
or persons. It is agreed term of will be kept with held or returned as such by the Engineer-in-
Charge or the Government the contract that the sum of money so withheld or retained under this 
clause by the Engineer-in-Charge or the Government or till his claim arising out of in the same 
contract or any other contract is either mutually settled or determined by arbitrator (if the contract 
is governed by arbitration clause) or by the competent authority as the 
case may be and that the contractor shall have no claim for interest or damage whatsoever on 
this account on any other ground in respect of any sum of money withhold or retained under the 
clause and duty notified as such to the contractor 
CLAUSE 30:- Prohibition against the employment of coal mining or controlled areas 
labour.(Deleted) 
The contractor shall not employ coal mining or controlled area labour falling under any category 
whatsoever in or on connection with the work or recruit –labour from area within a radius of 20 
miles of the controlled area. Subject as above the contractor shall employ imported by labour only 
i.e. depot imported labour or labour imported by contractors from areas, from which import is 
permitted. Where ceiling price for imported labour has been fixed by State or Regional Labour 
Committees not more than that ceiling price shall be paid to the labour by the contractor. The 
contractor shall immediately remove any labourer who may be pointed out by the Engineer-in-
Charge is being a coal mining or controlled area labourer failure to do so shall render the 
contractor liable to pay to the Government. A sum calculated at the rate of Rs.10 per day labour 
the certificate of the Engineer-in-Charge about the number of coal mining or controlled area 
labour and the number of days for which they work shall be final and binding upon all parties to 
this contract. It is declared and agreed between the parties that the aforesaid stipulation in this 
clause is one in which the public are interested within the meaning if the exception of section 74 
of Indian Contract 1872. 
CLAUSE 31: Unfiltered water supply 
26The contractor(s) shall make his/their own arrangements for unfiltered water required for the 

work and nothing extra will be paid for the same this will be subject to the following conditions. 
 
(i) That the water used by the contractor(s) shall be fit for construction purpose to the satisfaction 
of the Engineer-in-Charge. 
 
(ii) The Engineer-n-Charge shall made alternative arrangements for supply of water at the risk 
and cost of contractor(s) if the arrangement made by the contractor (s) for procurement of water 
are in the opinion of the Engineer-in-Charge, unsatisfactory. 
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CLAUSE 31A: Departmental water supply ,if availble 
 Unfiltered water is available will be supplied to the contractor by the department subject to the 
following condition:- 
 
1) The water charge @ one and half per cent shall be recovered on gross amount of the work 
done. 
 
2) The contractor(s) shall make his/their own arrangement of water connection and the laying of 
pipes lines from existing mains or source of supply. 
 
3) The department do not guarantee to maintain uninterrupted supply of water and it will be 
incumbent on the contractor(s) to make alternative arrangements for water at his/their own cost in 
the event of any temporary break down in the Govt. Water main so that the progress of his/their 
work is not held up for want of water. No claim of damage or refund of water charges will be 
entertained on account of such break down. 
 
CLAUSE 32: (i) Where there is no pipe water supply arrangement and the water is taken by the 
contractor from the wells or hand pumps, constructed by the Government no charge shall be 
recovered from contractor on that account. The contractor shall however, draw water at such 
hours of the day that it does not interfere with the normal use for which the hand pumps well are 
intended. He will also be responsible for all damage and abnormal repairs arising out of his use 
the cost of which shall be recoverable from him. The Engineer-n-Charge shall be the final 
authority to determine the cost recoverable from the contractor on this account. 
 
(ii) The contractor shall be allowed to construct temporary wells in Government 
land for taking water for construction purposes only after he has got permission of the Engineer-
in-Charge in writing. No charges shall be recovered from the contractor on this account, but the 
contractor shall be required to provide necessary safety arrangement to avoid any accidents or 
damage to adjacent buildings, roads and service lines. He shall be responsible for any accidents 
or damage caused due to construction and subsequent maintenance of the wells and shall 
restore the ground to its original condition after the wells are dismantled on completion of the 
work. 
CLAUSE 33 : Return surplus material 
 Notwithstanding anything contained to the contrary in any or all the clauses of this 
contract, where any material for the execution of the contract are procured with the assistance of 
government either by issue from Government stocks or purchase made under orders or permits 
or licenses issued by Government the contractor shall hold the said material economically and 
solely for the purpose of contract and not dispose of them without the permission of the 
Government and return, if required by the Engineer-in-Charge all surplus or 
unserviceable material that may be left with him after the completion of the contract or at its 
termination for any reason whatsoever on being paid for credited such price as the Engineer-in-
Charge shall determine having due regard to the condition of the materials. The price allowed to 
the contractor however shall not exceed the amount charged to him excluding the storage 
charges, if any. The decision of the Engineer-in-Charge shall be final and conclusive. In the event 
of breach of the aforesaid condition the contractor shall in addition to throwing 
himself open to action for contravention of the terms of the licenses or permit and/or for criminal 
breach of trust be liable to Government for all moneys, advantages or profits resulting of which in 
the usual course would have resulted to him by reason of such breach 
CLAUSE 34: HIRE CHARGES OF PLANTS AND MACHINES 
(a) The following plant and machinery required for the work will be issued to the contractor on hire 
on conditions given below if available only. 
27 

Sr No Description Hire charges  per day per hour 

….. Nil. - 

…. ……… …….. 



RTDC                                                GM                                   Contractor  45 

…. ………. ……… 

(FOR DETAILS REFER SCHEDULE C OF PERFORMA OF SCHEDULE) 

(b) Plant and machinery when supplied shall be made over and taken back at the departmental 
equipment shed at............ and the contractor shall bear cost of their carriage from the shed to the 
site of work and back. The contractor shall be responsible to return the plant and machinery with 
condition it was handed over to him and he shall be responsible for all damage caused to the said 
plant and machinery at the site of work or elsewhere in operation and other wise during transit 
including damage to or loss of plants and for all losses due to his failure to return the same soon 
after the completion of the work which it was issued. The Engineer-in- Charge shall be the sole 
judge to determine the liability of the contractor and its extent in this and regard and his decision 
shall be final and binding on the contractor. 
 
(c) The plant and machinery as stipulated above will be issued as and when available and if 
required by, should be obtained from the Department. The contractor shall arrange his 
programmer of work according to the availability of the plant and machinery and no claim, 
whatsoever, will be entertained from him for any delay in supply by the Department. 
(d) The hire charges shall recovered at the prescribed rates from the contractor from and 
inclusive of the date of the plant and machinery is made over upto and inclusive of the date of its 
return in good order. Even though the same may not have been working for any cause except for 
major breakdown due to no fault of the contractor of fully use requiring more than 3 working days 
continuously (i.e. excluding intervening holidays and Sundays) for bringing the plant in order. The 
contractor shall immediately intimate in writing to the Engineer-in-Charge. When 
any plant or machinery gets out of order requiring major repairs as aforesaid. The Engineer-in-
charge shall record the date and time of receipt of such intimation in the log sheet of the plant or 
machinery. Based on this if the breakdown will be computed considering half a day’s breakdown 
on the day of complaint. If the breakdown occurs in the post lunch period of complaint. The period 
of major breakdown will be computed starting from the next morning day. In case of any dispute 
under this clause the decision of the General Manager shall be 
final. 
(e) The hire charges shown above are for each day of 8 hours (inclusive of one-hour lunch break) 
or part thereof. In case of steam road roller, the period of hours will be inclusive of time required 
to make up the boiler pressure before start of work and to lower the boiler pressure at the close of 
work. 
(f) Hire charges will include service of operating staff as required and also supply of lubricating oil 
and stores for cleaning purposes and steam coal not exceeding 1.25 quintals to light up the 
steam road roller when issued power fuels of approved type firewood, kerosene oil etc. for 
running the plant and machinery and also the full time chowkidar for guarding the plant and 
machinery against any loss or damage shall be arranged by the contractor who shall be fully 
responsible for the safeguard and security of plant and machinery. The contractor shall on or 
before the supply of plant and machinery sign an agreement indemnifying the Department against 
any loss or damage caused to the plant and machinery either during transit or at site of work. 
(g) Ordinarily, no plant and machinery shall work for more than 8 hours a day inclusive of one-
hour lunch break. In case of an urgent work, however, the Engineer-in-Charge, at his discretion, 
allow the plant and machinery to be worked for more than normal period of 8 hours a day in that 
case the hourly hire charges for overtime to be borne by the contractor shall be 50% more then 
the normal proportionate hourly charges (1/8th of the daily charges) subject to a minimum of half 
day as normal charges on any particular day. For working out hire charges for overtime a period 
of half an hour and above will be charged as one hour and a period of less than half an hour will 
be ignored. 
(h) The contractor shall release the plant and machinery every 10th day for periodical servicing 
and/or wash out which may take about three to four hours or more. He shall also provide for 
labour and water that may be required for wash out of steam rollers. Hire charges for full day shall 
be recovered from the contractor for the day of servicing wash out irrespective of the period 
employed in servicing / wash out. 
(i) The plant and machinery once issued to a contractor shall not be returned by him on account 
of lack of arrangements of labour and materials etc. On his part, the same will be returned only 
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when they require major repairs or when in the opinion of the Engineer-in-Charge the work or 
portion of work for which the same was issued is completed. Recovery on account of hire charges 
for road rollers shall be made for the minimum number of days worked out on the assumption that 
a roller can be consolidated per day and maximum quantity of material, areas of surfacing as 
noted against each in the annexed statement (See attached annexure). 
(j) Log Book for recording the hours of daily work for each of the plant and machinery supplied to 
the contractor will be maintained by the Department and will be attested by the contractor or his 
authorised agent daily. In case the contractor contests the correctness of the entries and/or fails 
to sign the Log Book the decision of the Engineering-Charge shall be final and binding on him. 
Hire charges will be calculated according to the entries in the Log Book and will be binding on the 
contractor. Recovery on account of hire charges for road rollers shall be made for the minimum 
number of days worked out on the assumption that a roller can consolidated per day and 
maximum quantity of material, area of surfacing as noted against each in the annexed statement 
(See attached 
annexure). 
(k) In the case of concrete mixers, the contractor shall arrange to get hopper cleaned and the 
drum washed at the close of the work each day or each occasion. 
(l) In the case of road rollers for consolidation are employed by the contractor himself, logbook for 
such rollers shall be maintained in the same manner as is done in case of departmental rollers. 
Maximum quantity of any times to be consolidated for such roller day shall also be same as in 
Annexure to Clause 34 (j).For less use of rollers, recovery for the less rollers days shall be made 
at the stipulated hire issue rate. 
(m) The contractor shall be responsible to return the plant and machinery in the same condition in 
which it was handed over to him and he shall be responsible for all damages caused to the said 
plant an machinery at the site of work or elsewhere when in operation or otherwise or during 
transit including damage to or loss of parts, and for all losses due to his failure and return the 
same soon after the completion of the work for which it was issued. The Engineer-in-Charge shall 
be the sole judge to determine the liability of the contractor and its extent in this regard and his 
decision shall be final and binding on the contractor. 
 
 

SUPPLY OF CONCRETE MIXER ON HIRE 
 

1. Mechanical concrete mixers for mixing the mortar and concrete will be supplied by the 
Government, if any available and if so required by the contractor then contractors shall bear the 
cost of its cartage from the store to the site of work and back. 
2. The mixer shall be made over and taken back at the mixer shed and hire charges shall be 
recovered at Rs........................ per day from the date the mixer is made over to the date of its 
return irrespective of it being put into use or not except for the major break down during which 
period charges shall not be recovered. The breakdown for a period of full day or more shall be 
considered as major break down. The certificate of the Engineer-in-Charge for the period of break 
down shall be final binding on the contractor. 
3. The contractor shall have to engage a full time chowkidar for watch and ward of the concrete 
mixer and shall be responsible for its safety. The chowkidar for safe guarding the road roller shall 
be employed by the contractor when those are hired out to him and they shall sign an agreement 
indemnifying the department against any loose or damage caused to the machine either during 
the transit at the site of work. 
CLAUSE 35:- Conditions relating to us of asphaltic materials 
(i) The contractor undertakes to make arrangements for the supervision of the work by the firm 
supplying the tar or bitumen used. 
(ii) The contractor shall collect the total quantity of tar or bitumen required for the work as per 
standard formulae, before the process of painting is started and shall hypothecate it to the 
Engineer-in-Charge. If the bitumen or tar remains unused on completion of the work on account 
of lesser use of materials in actual execution for reasons other than authorised changes of 
specification and abandonment or portion of work, a corresponding deduction equivalent to the 
cost o unused materials as determined by the Engineer-in-charge shall be made and the 
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materials return to the contractors. Although the materials are hypothecated to Government the 
contractor undertakes the responsibility for the proper watch, safe custody and protection against 
all risks. The materials shall not be removed from site of work without the consent of the 
Engineer-in-Charge in writing. 
(iii) The contractor shall be responsible for rectifying defects noticed in the works or roads 
situated below and above 5500 feet altitude within Two year and one year respectively 
from the date of  completion of works.The portion of security deposit relating to asphaltic 
work shall be refunded after the expiry of this period. 
CLAUSE 36:- The contractor shall employ the following technical staff during the 
execution of this work 
(1) For Building and Road Works: - One qualified Engineer/Junior Engineer/ Supervisor having 
experience of five years. The contractor should give a certificate to the effect that the Engineer 
/Diploma Holder Junior Engineer is 
Exclusively in his employment .The technical staff should be available at site whenever required 
by Engineer-in-Charge to take instructions. In case the contractor fails to employ the technical 
staff as aforesaid, he shall be liable to pay a reasonable amount not exceeding a sum of 
Rs.25000/- (Rupees twenty five thousand only) for each month of default in the case of Graduate 
Engineer and Rs.20000/- (Rupees twenty thousands only) for each month of default in case of 
Qualified Diploma Holder (Overseer). The decision of the Engineer-in-Charge as to the period for 
which the required technical staff was not employed by the contractors and as to the 
reasonableness of the amount to be deducted on this amount shall be final and binding on the 
contractor as the amount and the contractor’s liability to pay the said amount. 
(2) For Sanitary and Water Supply Works: - The contractor shall employ the following technical 
staff during the execution of the work. One Qualified Junior Engineer with an experience of not 
less than five years out of which at least one year should be Sanitary Engineering or Water 
Supply Works when the tendered cost of work to be executed is more than Rs.2,00,000 only. The 
technical staff should be available at the site whenever required by the Engineer-in-Charge to 
take instructions. In case the contractor fails to employ the technical staff aforesaid he shall be 
liable to pay reasonable amount not exceeding Rs.7,000/- for each month of default .The decision 
of the Engineer-in-Charge as to the period for which the required technical staff was not 
employed by the contractor and as to the reasonableness of the amount to be deducted on this 
amount shall be final and binding on the contractor as the amount and the contractor’s liability to 
pay the said amount. 
CLAUSE 36A:- “The contractor shall comply with provisions of the Apprentices Act, 1961 and the 
Rules and Orders issued there under from time to time. If he fails to do so, his failure will be 
breach of contract and its Superintending Engineer may, in his, discretion cancel the contract, the 
Contractors shall also be liable for any pecuniary liability arising on account of any violation by 
him of the provisions of the Act.” 
CLAUSE 37:-Levy /Taxes/Royalty payable by contractor  
The  sales tax /VAT /H.P Entry Tax  or any tax on the materials in respect of contract shall be 
payable by the contractor and Govt shall not entertain any claim what so ever in this respect. The 
contractor shall deposit royalty and obtain necessary permit for supply of the Bajri, Kankar etc. 
from local authorities. 
(i) The contractor will produce a certified copy from the Industries Department that the royalty has 
bee paid by him on account of excavation of stone and sand from other than P.W.D, roads or 
alternatively recovery of the material excavated and utilized in the construction as per the billed 
quantities shall be recovered by the Department. Other wise the royalty at  prevalent rate shall 
be deducted on the material consumed in the work. The rate of royalty has been shown in 
schedule ‘F’ 
(ii) The contractor shall have to purchase the timber to be used on works from an authorized 
dealer/agency and he would produce necessary receipts/vouchers as a proof before releasing the 
payment or the wood-work. 
CLAUSE 38 :- conditions for reimbursement of levy/taxes if levied after receipt of tenders 
 (i) Tendered rates are inclusive of all taxes and levies payable under the respective statues. 
However pursuant to the constitution (Forty Six Amendment) Act 1982. If any further tax or levy is 
imposed by statues, after the date of receipt of tenders, and the contractors thereupon 
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necessarily and properly pays such taxes/levies the contractor shall reimburse the amount so 
paid provided such payment, if any, is not in the opinion of Chief General Manager (whose 
decision shall be final and binding) attributable to delaying executing of work within the control of 
the contractor. 
(ii) The contractor shall keep necessary books of accounts and other documents for the purpose 
of this condition as may be necessary and shall allow inspection of the same by a duly authorized  
representatives of Government and further shall furnish such other information/documents as the 
Engineer-in-Charge may require. 
(iii) The contractor shall within a period of 30 days of imposition of any further tax or levy. 
Pursuant to the constitution (Forty Six Amendment) Act, 1982 give a written notice thereof to the 
Engineer-in-Charge that the same is given pursuant to this condition together with all necessary 
information relating there to. 
(ii) In pursuant to or under any law such notification or order any royalty. Cost fee or the like 
becomes payable to the government of Himachal Pradesh and does not at any time becomes 
payable by the contractor, to the State Government. Local authorities in respect of any material 
used by the contractor in the work, then in such cases it shall be lawful for the Government of 
Himachal Pradesh and it will have right and be entitled to recover the amount paid in the 
circumstances as aforesaid, from the dues of the contractor. 
CLAUSE 39 :-Termination of contract  on the death of contractor  
 Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the 
Executive Engineer on behalf of the Governor of Himachal Pradesh shall have the option of 
terminating the contract without compensation to the contractor. 
CLAUSE 40 :- If relative working in RTDC then contractor is not allowed to tender 
The contractor shall not be permitted to tender for works in Himachal Pradesh, P.W.D. 
Department Division (responsible for award and execution of contract) in which his near relative is 
posted as Divisional Accountant or as an officer in any capacity between grades of 
Superintending Engineer and Junior Engineer (both inclusive). He shall also intimate the name of 
persons who are working with him in any capacity or are subsequently employed by him and who 
are near relatives of any Gazetted Officer in RTDC. Any breach of this condition by the contractor 
would render him liable to be removed from the approved list of the contractors of this 
department. 
 
Note :- By the terms relatives; is meant wife, husband, parents and grand parents, children and 
grand children, brothers and sisters, uncles and cousins and their corresponding-in-laws. 
CLAUSE 41 :-No gazzetted Engineer to work within one year of retirement 
 No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or 
administrative duties in RTDC Himachal Pradesh Government is allowed to work as a contractor 
for a period of two years of his retirement from Government Service without the previous 
permission of Himachal Pradesh Government. This contract is liable to be cancelled if either the 
contractor or any of his employees is found at any time to be such a person who had not obtained 
the permission of Himachal Pradesh Government as aforesaid, before submission of the tender 
or engagement in the contractor’s service as the case may be. 
CLAUSE 42 :- Return of material & Recovery for excess of material issued  
(i) The contractor shall see that only the required quantities of materials are got issued. Any such 
material remaining unused and in perfectly good condition at the time of completion or termination 
of the contract shall be returned to the Engineer-in Charge at a place where directed by him, if a 
notice in writing under his hand, he shall so require. Credit for such material will be given at the 
prevailing market rate not exceeding the amount charged from him, excluding the storage charge 
levied at the time of issue of materials to him. The contractor shall also not be entitled to cartage 
and incidental charges for returning the surplus materials from and to the stores, where from they 
were issued. 
(ii) After the completion of the work the theoretical quantity of cement to be used in the work shall 
be calculated on the basis of P.W.D. Department statement showing quantity of cement to be 
used in different items of work provided in the H.P. Schedule of rates or in case of non schedule 
items, it shall be calculated on the basis of standard formula laid down by Superintending 
Engineer of the concerned Circle. Over this theoretical quantity of cement shall be allowed a 
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variation up to 5% plus/minus for works the tendered cost of the work not more than Rs.2 lacs; up 
to 4% plus/minus for works the tendered cost of the work is more than Rs.2 lacs up to Rs.5lacs 
and up to 3% plus/minus for works the tendered cost of the work is above 5 lacs. The difference 
in quantity of cement actually issued to the contractor and the theoretical quantity including 
authorize variations, if not returned by the contractor, shall be recovered at twice the issue 
rate including storage charges, without prejudice to the provision of the relevant conditions 
regarding return of materials governing the contract. In the event of it being discovered that the 
quantity of cement used is less than the quantity ascertained as herein before provided (allowing 
variations on the minus side as stipulated above) the cost of the quantity of cement not so used 
shall be recovered from the contractor on the basis of stipulated issue rate including storage 
charges and cartage to site. 
(iii) The provision of the foregoing sub-clause shall apply in the case of steel reinforcement of 
structural steel sections, except that the theoretical quantity of steel shall be taken as the quantity 
required as per design or as authorized by the Engineer-in-charge, including authorized laps-
pages, plus 5% wastage due to cutting into pieces. Over this theoretical quantity, plus 5% and 
minus 4% shall be allowed as variation due to wastage being more or less. 
(iv) After the completion of the work, the actual quantity of cables (other than under-ground 
cables) wires, conduits/G.I. pipes, G.I./M.S. sheets used in the various items of work shall be 
calculated on the basis of the measurements recorded in the Measurement Book for purpose of 
payment and for assessing the consumption of materials used in works. Over this quantity a 
variation of 5 percent plus half be allowed for wastage of materials during execution in case of 
cables (other than underground cables), Wires, conduit pipes/G.I. pipes and 10 percent plus in 
case of G.I./M.S sheets. The difference in quantity of materials actually issued to the contractor 
and the quantity recorded in the Measurement Book including the authorized variation as stated 
above if not returned by the contractor shall be recovered at twice the issue rate including storage 
charges and cartage to site without prejudice to the provisions of the relevant conditions 
regarding return of materials governing the contract. the cost of the quantity of cement not so 
used shall be recovered from the contractor on the basis of stipulated issue rate including storage 
charges and cartage to site. 
(iii) The provision of the foregoing sub-clause shall apply in the case of steel reinforcement of 
structural steel sections, except that the theoretical quantity of steel shall be taken as the quantity 
required as per design or as authorized by the Engineer-in-charge, including authorized laps-
pages, plus 5% wastage due to cutting into pieces. Over this theoretical quantity, plus 5% and 
minus 4% shall be allowed as variation due to wastage being more or less. 
(iv) After the completion of the work, the actual quantity of cables (other than under-ground 
cables) wires, conduits/G.I. pipes, G.I./M.S. sheets used in the various items of work shall be 
calculated on the basis of the measurements recorded in the Measurement Book for purpose of 
payment and for assessing the consumption of materials used in works. Over this quantity a 
variation of 5 percent plus half be allowed for wastage of materials during execution in case of 
cables (other than underground cables), Wires, conduit pipes/G.I. pipes and 10 percent plus in 
case of G.I./M.S sheets. The difference in quantity of materials actually issued to the contractor 
and the quantity recorded in the Measurement Book including the authorized variation as stated 
above if not returned by the contractor shall be recovered at twice the issue rate including storage 
charges and cartage to site without prejudice to the provisions of the relevant conditions 
regarding return of materials governing the contract. 
(v) The provisions made above are without prejudice the right of the Government to take action 
against the contractor under the condition of the contract for not doing the work according to the 
prescribed specification. 
(vi)After the completion of the work, theoretical quantity of bitumen to be used on work shall be 
calculated on the basis of P.W.D. Department’s statement showing quantities of bitumen to be 
used in different items of work provided in the H.P. Schedule of Rates or in respect of agreement 
which do not provide for or authorized application of H.P. Schedule of Rates the theoretical 
quantity of bitumen to be used in works shall be calculated on the basis of standard formula as 
laid down by Superintending Engineer of the concerned circle. Over the said 
theoretical quantity of bitumen, a variation up to plus (excess) 2 ½ percent shall be allowed. The 
agreements which provide for free supply of bitumen, the value or price of the difference in the 
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quantity of bitumen actually issued to the contractor and the theoretical quantity including the 
above mentioned authorized variation if not returned by the contractor shall be recovered at twice 
the issue rate of Rs……………… per M.T. i/c storage charges without prejudice to the relevant 
conditions in the agreements regarding return of materials. In the event of it being discovered the 
quantity of bitumen used by the contractor is less than the quantity calculated in the manner 
aforesaid, there shall be no recovery for less use of bitumen (no variation on the lower side shall 
be allowed). The cost of the quantity of bitumen not so used shall be recovered from the 
contractor on the basis of stipulated issue rate included storage charge thereof up to site. The 
agreement which provides for supply of bitumen at a fixed rate, the value or price of the 
difference in the quantity of bitumen actually issued to the contractor and the theoretical quantity 
including the above mentioned authorized variation, if not returned by the contractor, shall be 
recovered at twice the issue rate of bitumen plus cartage to site including storage charges thereof 
without prejudice to the relevant conditions in the agreement regarding return of materials 
governing the contract. In the event of it being discovered that the quantity of bitumen used by the 
contractor is less than the quantity of bitumen calculated in the manner aforesaid (no variation on 
the lower side shall be allowed ( the cost of the quantity of bitumen not so used shall be 
recovered from the contractor on the basis of stipulated issue rate including storage charges and 
cartage thereof up to site. This is without prejudice to declaration of substandard nature of the 
work done. 
CLAUSE 43:- compensation during war like situations  
Pertaining to damage to works in consequence of hostilities of war like operations. The work 
(whether fully constructed or not ) and all materials, machine, tools and plants, scaffolding, 
temporary building and other things connected there with shall be at risk of the contractor until the 
work has been delivered to the Engineer-in-Charge and a certificate from him to that effect 
obtained. In the event of the work or any materials properly brought to the site for incorporation in 
the work being damage or destroyed in consequence of hostilities or war like operations, the 
contractor shall, when ordered in writing by the Engineer-in-Charge remove any debits from the 
site, collect and properly stack or remove in store all serviceable materials salvaged from the 
damaged work and shall be paid at the contract rates in accordance with provisions of this 
agreement for the work of clearing the site of debris, stacking or removal of serviceable material 
and for the reconstruction of all works ordered by the Engineer-in-Charge such payments being in 
addition to compensation up to the value of the work, originally executed before being damaged 
or destroyed and not paid for. In case of works damaged or destroyed but not already measured 
and paid for the compensation shall be addressed by the Executive Engineer up to Rs.5000/- and 
by the Superintending Engineer concerned for a higher amount. The contractor shall be paid for 
the damage/destruction suffered and for the restoring the material at the rates based on the 
analysis of rates tendered for n accordance with the provisions of this agreement. The certificate 
of the Engineer-in-Charge regarding the quality and quantity of material and purpose for which 
they were collected shall be final and binding on all parties to this contract. Provided always that 
no compensation shall be payable for any loss in consequence of hostilities or war like operation 
(a) unless the contractor had taken all such precautions against Air Raid as are deemed 
necessarily by the A.R.P. Officers of the Engineer-in-Charge, (b) for any materials, etc. not on the 
site of the work or for any tools and plant, machinery, scaffolding temporary building and other 
thing not intended for the work. In the event of the contactor having to carry out reconstruction as 
aforesaid, he shall be allowed which extension of time for its completion as is considered 
reasonable by the General Manager 
CLAUSE 44:-appentice act provisions to be complied with 
 The contractor shall comply with the provisions of the Apprentices Act, 1961 and the rules and 
order issued there under from time to time. If he fails to do so, his failure will be breach of the 
contract and the Superintending Engineer may in his  decision, cancel the contract. The 
contractor shall also be liable for any pecuniary liability arising on account of any violation by him 
of the provisions of the Act. 
 
CLAUSE 45:- Release of security deposits after labour clearance  
Security Deposit will not be refunded after contractor produces  clearance certificate from Labour 
Officer. As  soon as the work is virtually complete the contractor shall apply for the clearance 
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certificate to labour officer under intimation to Engineer-in-charge .The Engineer-in-Charge , on 
receipt of said communication shall write to labour officer to intimate if any  complaint is pending 
against the contractor in respect of the work .If no complaint is pending till after 3 months after 
completion of the work and /or  no communication is received from the Labour Officer  to effect till 
six months after the date of completion. it will  deemed to have received the clearance certificate 
and security deposit will be released if otherwise due . 
 
 
      ……………………………………. 

Signature of the General Manager  
               For and on behalf of  

Ropeway and Rapid Transport System     
Development Corporation HP Ltd 
US Club Shimla-1 
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SAFETY CODE 

(REFFERED TO UNDER CLAUSE 19-C OF THE TENDER) 
 

 
Safety Code: 
 
1. Suitable scaffolds should be provided for workmen for all works that cannot safely be done 
from the ground, or from said construction except such short period work as can be done safely 
from ladders. When a ladder is used an extra Mazdoor shall be engaged for holding the ladder 
and if the ladder is used for carrying materials as well, suitable foot holds and land holds shall be 
provided on the ladder and ladder shall be given an inclination not steeper than ¼ to 1( ¼ 
horizontal and 1 vertical). 
2.Scaffolding or staging more than 12 feet above the ground floor, swing or suspended from an 
overhead support or erected with stationary support shall have a guard rail properly attached 
bolted, braced and otherwise secured at leased 3 feet high above the floor or platform of such 
scaffolding or staging and 
extending along the entire length of the outside and ends thereof with only such opening as may 
be necessary for the delivery of the materials. Such scaffolding or staging shall be so fastened as 
to prevent it from swaying from the building or structure. 
3. Working platform, gangways and stairways should be so constructed that they should not sag 
unduly or unequally and if the height of the platform or the gangway or the stairway is more than 
12 feet above ground level or floor level, they should be closely boarded, should have adequate 
width and should be suitable fenced as described in (ii) above. 
4. Every opening in the floor of a building or in a working platform be provided with suitable 
means to prevent the fall of persons or materials by providing suitable fencing or railing whose 
minimum height shall be 3’.0’. 
5.Safe means of access shall be provided to all working platforms and other working places. 
Every ladder shall be securely fixed. No portable sing ladder shall be over 30 feet in length while 
the width between side rails in rung ladder shall in no case be less than 11 ½ inches for ladder up 
to and including 10 feet in length. For longer ladders this width should be increased at least ¼ 
inch for each additional foot of length. Uniform step spacing shall not exceed 12 inches. Adequate 
precautions shall be taken to prevent danger from electrical equipment. No materials on any of 
the sites of work shall be so stacked or placed as to cause danger or inconvenience to any 
person or the public. The contractor shall provide all necessary fencing and lights to protect the 
public from accident and shall be bound to bear the expenses of defense of every suit action or 
other proceeding at law that may be brought by any person for injury sustained owing to neglect 
of the above precautions and to pay any damages and cost which may be awarded in any such 
suit, action or proceedings to any such persons or which may with the consent of the contractor 
be paid to compromise any claim by any such person. 
Excavation and Trenching: 
6. All trenches, four feet or more in depth shall at all times be supplied with at least one ladder for 
each 100 feet in length or fraction thereof. Ladder shall be extended from bottom of the trench to 
at least 3 feet above the surface of the ground. The site of the trenches which are 5 feet or more 
in depth shall be stopped back to give suitable slope or securely held by timber bracing, so as to 
avoid the danger of sides to collapse. The executed material shall not be placed within 5 feet of 
the edges of the trench it half on the depth of the of the trench whichever is more. Cutting shall be 
done from top to bottom. Under no circumstances under mining or under cutting shall be done. 
Demolition: 
Before any demolition work is commenced and also during the process of the work :- 
 (i) All roads and open areas adjacent to the work site shall either be closed or suitably protected. 
 (ii) No electric cable or apparatus which is liable to be a source of danger over a cable or 
apparatus used by the operator shall remain electrically charged. 
 (iii) All practical steps shall be taken to prevent danger to person employed from risk of the fire or 
explosion or flooding. No floor, roof or other part of the building shall be so over loaded with 
debris or materials as to tender it unsafe. 
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8.  All necessary person safety equipment as considered adequate by the Engineer-in-Charge 
should be kept available for the use of the person employed on the site and maintained in a 
condition suitable for immediate use and the contractor should take adequate steps to ensure 
proper use of equipment by those concerned.  
(i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided 
with protective foot wear and protective goggles. 
 (ii) Those engaged in white washing and mixing stacking of cement bags or any material which is 
injurious to the eyes shall be provided with protective goggles.  
(iii) Those engaged in welding works shall be provided with welder’s protective eye sight lids. 
 (d) Stone breakers shall be provided with protective goggles and protective clothing and seated 
at sufficiently safe intervals. 
(iv) When workers are employed in sewers and manholes , which are in use, the contractor shall 
ensure that the manhole covers are opened and are ventilated at least for an hour before the 
workers are allowed to get into the manholes and the manholes so opened shall be cordoned off 
with suitable railing and provided, with warning signals or boards to prevent accident to the public. 
9. The contractor shall not employ men and women below the age of 18 years and women on the 
work of painting with products containing lead in any form. Wherever men above the age of 18 
are employed on the work of lead painting, the following precautions should be taken.  
i.) No paint containing lead products shall be used except in the form of paste or ready made 
paint. 
ii.)  Suitable face masks should be supplied for use by the workers when paint is applied in the 
form of spray or a surface having lead paint dry rubbed and scrapped. 
iii.)  Overalls shall be supplied by the contractors to the workmen and adequate facilities shall be 
provided to enable the working painters to wash during the cessation of work. 
iv.)  White lead, sulphate of lead or product containing these pigments, shall not be used in 
painting operation except in the form of pastes of paint ready for use.  
v)  Measurers shall be taken, where ever required in order to prevent danger arising from the 
application of a paint in the form of spray. 
vi.) Measurers shall be taken, whenever practicable, to prevent danger arising out of form dust 
caused by dry rubbing down and scrapping. 
vii.)Adequate facilities shall be provided to enable working painters to wash during and on 
cessation of work. 
(vii) Overall shall be worn by working painters during the whole of working period. 
(viii) Suitable arrangement shall be made to prevent clothing put off during working hour being 
spoiled by painting materials. 
ix.) (a) Case of lead poisoning and of suspected lead poisoning shall be notified and shall be 
subsequently verified by medical man appointed by competent authority of P.W.D. Department.     
(b) The P.W.D. Department may require when necessary medical examination of workers. 
Inspection with regard to the special hygienic precaution to be taken in the painting trade shall be 
distributed to working painters. 
10 When the work is done near any place where there is risk is drawing, all necessary 
equipments should be provided and kept ready for use and all necessary steps taken for prompt 
rescue of any person in danger and 
adequate provision should be made for prompt first aid treatment of all injuries likely to be 
sustained during the course of the work. 
 
11 .Use of hosting machines and tackle including their attachments anchorage and supports shall 
confirm to the following standards or condition:- 
 
1 (a) These shall be of good mechanical construction, sound materials and adequate strength 
and free from patent defect and shall be kept in good repair and in good working order, (b) Every 
rope used in hosting or lowering materials or as a mean of suspension shall be of durable quality 
and adequate strength and free from patent defects. 
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2. Every crane driver of hoisting appliance operator shall be properly qualified and no person 
under the age of 21years should be in charge of any hoisting machine including any scaffold 
which or give signals to operator. 
3.In case of every hoisting machine and of every crane ring hook, suckle shrivel and pulley block 
used in hoisting or as means of suspension the safe working load shall be ascertained by 
adequate means. Every hoisting machine and all gear referred to above, shall be plainly marked 
with the safe working load. In case of a hoisting machine having a variable safe working load, 
each safe working load of the conditions under which it is applicable shall be clearly indicated. No 
part of any machine or any gear referred to above in this paragraph shall be loaded beyond the 
safe working load except for the purpose of testing. 
4. In case of departmental machines the safe working load shall be notified by the Electrical 
Engineer-in-Charge. As regard contractors machines the contractors shall notify the safe working 
load of the machine to the Engineer-in-Charge whenever he brings any machine to site of work 
and gets it verified by the Electrical Engineer concerned. 
12 Motors, Gearing, Transmission, Electrical wiring and other dangerous part of hoisting 
appliances should be provided with efficient safeguards, hoisting appliances should be provided 
with such means as will reduce to the minimum the risk of accidental descent of the load, 
adequate precautions should be taken to reduce to the minimum the risk of any part of a  
suspended load becoming accidentally displaced. When workers employed 
on electrical installations which are already energized, insulated mats, wearing apparel, such as 
gloves, sleeves and both as may be necessary should be provided. The workers should not wear 
any rings, watches and carry keys or other materials which are good conductors of electricity. 
13 All scaffold, ladders and other safety devices mentioned or described herein shall be 
maintained in sale condition and scaffold ladder or equipment shall be altered or removed while it 
is in use. Adequate washing facilities should be provided at or near places of work. 
14. These safety provisions should be brought to the notice of all concerned by display on notice 
board at a prominent place at work spot. The person responsible for compliance of the safety 
code shall be named therein 
by the contractor. 
15 To ensure effective enforcement of the rules and regulation relating to safety precautions. The 
arrangements made by contractor shall be open to inspection by the Labour Officer, Engineer-in-
Charge of the department of their representative. 
16  Notwithstanding the above clause from (i) to (xiv) there is nothing in these to exempt the 
contractor from the operations of any other Act, or Rules in force in the H.P. Government. 
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MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY ARRANGEMENTS 
FOR WORKERS EMPLOYED BY HIMACHAL PRADESH I.P.H. DEPARTMENT OR ITS 
CONTRACTORS 
1. Application:- 
 
   These rules shall apply to all building and construction works in charge of 
Himachal Pradesh PW.D. Department. 
2. Definitions:- 
(i) ‘WORK PLACE’ means a place at which at an average, fifty or more workers are employed in 
connection with construction works. 
(ii) ‘LARGE WORK PLACE’ means a place at which, at an average 500 or more workers are 
employed in connection with construction work. 
3. First Aid Facilities :- 
(i) At every work place, there shall be provided and maintained so as to be easily 
Accessible during working hours, first aid boxes at the rate of not less than one box for 150 
contract labour or part thereof ordinarily employed. 
(ii) The first-aid box shall be distinctly marked with a red cross on white ground and shall contain 
the following equipment, namely:- 
(a) For works places in which the number of contract labour employed does not exceed 50 each, 
first-aid box shall contain the following equipment:- 
1·  6 small sterilized dressings. 
2·  3 medium size sterilized dressings. 
3·  3 large size sterilized dressings. 
4·  3 large size sterilized burn dressings. 
5·  1 (30ml) bottle containing a two percent alcoholic solution of iodine. 
6·  1(30ml) bottle containing solvalite  having the dose and mode of administration indicated 

on the label. 
7  1 snake bite lancet. 
8·  1 (30gms) bottle of potassium permanganate crystal. 
9·  1 pair scissors 
10·  1 copy of the first aid leaflet issued by the Doctor, Health Services, Himachal Pradesh. 
11·  1 bottle containing 100 tablets (each 5 grams) of aspirin. 
 Ointment of burns. 
12·  A bottle of suitable surgical antiseptic solution. 
 

(b) For work places in which the number of contract labour exceed 500, each first-aid box shall 
contain the following equipments. 
 
· 12 small sterilized dressings. 
· 6 medium size dressings. 
· 6 large size sterilized burn dressings. 
· 6 (15gms) packets sterilized cotton wool. 
· 1 (60ml) bottle containing a two percent alcoholic solution iodine 
· 1 (60ml) bottle containing salvolatile having the dose and mode of administration indication on 
the label 
· one roll of adhesive plaster. 
· 1 snake bite lancet. 
· 1 (30gms) bottle of potassium permanganate crystal. 
· 1 pair scissors 
· 1 copy of first aid leaflet issued by the Director, Health Services of Himachal Pradesh. 
· A bottle containing 100 tablets (each of 5 grams) of aspirin. 
· Ointment of burns. 
· A bottle of suitable antiseptic solution. 
(iii) Adequate arrangements shall be made for immediate recoupment of the equipment when 
necessary. 
(iv) Nothing except the prescribed contents shall be kept in the First-Aid box. 
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(v) The First-Aid box shall be kept in-charge of a responsible person who always be readily 
available during working hours of the work place. 
(vi) A person in charge of First Aid box shall be a person trained in First-Aid treatment in work 
places where the number of contract labour employed is 150 or more. 
(vii) In work place where the number of contract labour employed is 500 or more and hospital 
facilities are not available within easy distance of the work , First-aid post shall be established and 
run by a trained compounder. The compounder shall be on duty and shall be available at all 
hours when the workers are at work. 
(viii) Where work places are situated in places which are not towns or cities, a suitable motor 
transport shall be kept readily available to carry injured person or persons suddenly taking ill to 
the nearest hospitals. 
4. Drinking water - (i) In every work place, there shall be provided and maintained at suitable 
places, easily accessible to labour, a sufficient supply of cold water fit for drinking. 
(ii) Where drinking water is obtained from an intermittent public water supply, each work place 
shall be provided with storage where such drinking water shall be stored. 
(iii) Every water supply of storage shall be at distance of not less than 50 feet from any latrine, 
drain or other source of pollution, where water has to be drawn from an existing well which is 
within such proximity of latrine, drain or and other source of population, the well shall be properly 
chlorinated before water is drawn from it for drinking. All such wells shall be entirely closed in and 
be provided with a trap-door which shall be dust and water-proof. 
(iv) A reliable pump shall be fitted to each covered well, the trap-door shall be kept locked and 
opened only for cleaning or inspection which shall be done at least one a month. 
5. Washing and Bathing Places - (i) Adequate washing and bathing places shall be provided, 
separately for men and women . (ii) Such places shall be kept in clean and drained condition. 
6. LATRINES AND URINALS - (i) Latrines shall be provided in every work place on the following 
scale, namely :- (a) Where females are employed, there shall be at least one latrine for every 25 
females. 
(ii) Where males are employed, there shall be at least one latrine for every 25 males. Provided 
that where the number of males or females exceeds 100, it shall be sufficient if there is one 
latrine for 25 males or females, as the case may be upto the first 100, and one for every 50 
thereafter. 
(ii) Every latrine shall be under cover and so partitioned off as to secure privacy and shall have a 
proper door and fastening. 
(iii) Construction of Latrines: - The inside walls shall be constructed of masonry or some suitable 
heat resisting non-absorbent materials and shall be cement washed inside and outside at least 
once a year. Latrines shall not be of a standard lower than bore-whole system. 
(iv) (a) Where workers of both sexes are employed there shall be displayed outside each block of 
latrine and urinal a notice in the language understood by the majority of workers “For men Only” 
and “For Women only” as the case 
may be. (b) The notice shall also bear the figure of a man or of a woman, as the case may be. 
(v) There shall be atleast one urinal for male workers upto 50 and one for female workers upto 
fifty employed at a time. Provided that where the number of male or females workers as the case 
may be, exceeds 500, it shall be sufficient if there is one urinal for every 50 males or females up 
to the first 500 and one for every 100 or part thereof, thereafter. 
(vi) (a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean and 
sanitary condition at all times. (b) Latrines and urinals than those connected with a flush 
sewerage system shall comply with the 
requirements of the Public Health Authorities. 
(vii) Water shall be provided by means of a tap r otherwise so as to conveniently accessible in or 
neat the latrines and urinals. 
(viii) Disposal of excreta: - Unless otherwise arranged for by the local sanitary authority, 
arrangements for proper disposal of excreta by incineration at the work place shall be made by 
means of a suitable incinerator. Alternately excreta may be disposed of by putting a layer of night 
soil at the bottom of a pucca tank prepared for the purpose and covering it with a 15 cm layer of 
earth for a fortnight (When it will turn into manure). 
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(ix) The contractor shall, at his own expense, carry out all instructions issued to him by the 
Engineer-in-Charge to effect proper disposal of soil and other conservancy work in respect of the 
contractor’s workmen or employees on the site. The contractor shall be responsible for payment 
of any charges which may be levied by Municipals or Cantonment Authority for execution of such 
work on his behalf. 
7. Provision of shelters during rest - At every work place shall be provided, free of cost, two 
suitable sheds, one for meals and the other for rest separately for men and women for the use of 
labour. The height of the shelter shall not be less than 11 feet from the floor level to the lowest 
part of the roof. The sheds should be roofed with at least thatch and mud flooring will be provided 
with a dwarf wall around not less than 2 1/2 feet. Sheds should be kept clean and the space 
should be on the basis of at least 5 square feet per head. 
8. Crèches - (i) At every work place, at which 50 or more women workers are ordinarily 
employed, there shall be provided two huts for the use of children under the age of 6 years, 
belonging to such women. One hut shall be used by infants for games and play and the others as 
other bed-room. The huts shall not be constructed on a lower standard than followings:- 
(a) Thatched roofs: (b) mud floors and walls: (c) planks spread over the mid floor and covered 
with mutting. 
(ii) The rooms shall be provided with suitable and sufficient opening for light and ventilation. 
There shall be adequate provision of sweepers to keep the places clean.  
(iii) The contractors shall supply adequate number of toys and games in the playroom and 
sufficient number of cots and bedding in the bedroom. 
(iv) The contractor shall provide one Dai to look after the children in the crèche when the number 
of women workers does not exceed 50 and two Dais when the number of women workers exceed 
50.  
(v) The use of the rooms earmarked as crèche shall be restricted to children, their attendants and 
mothers of the children. 
9. CANTEEN 
(i) In every work place where the work regarding the employment of contract labour is likely to 
continue for six months and where in contract labour numbering one hundred or more are 
ordinarily employed an adequate canteen shall be provided by the contractor for the use of such 
contract labour. 
(ii) The Canteen shall be maintained by the contractor in an efficient manner. 
(iii) The canteen shall consist of at least a dining hall, kitchen, store room, pantry and washing 
places separately for workers and utensils. 
(iv) The canteen shall be sufficient lighted at all times when any person has access to it. 
(v) The floor shall be made of smooth and impervious material and inside walls shall be lime 
washed or colour washed at least once in each year. Provided that the inside walls of the kitchen 
shall be lime washed every four months. 
(vi) The presents of the canteen shall be maintained in a clean and sanitary condition. 
(vii) Waste water shall be carried away in suitable covered drains and shall not be allowed to 
accumulate so as to 
cause a nuisance. 
(viii) Suitable arrangements shall be made for the collection and disposal of garbage. 
(ix) The dining hall shall accommodate at a time 30 percent of the contract labour working at a 
time. 
(x) The floor area of the dining hall, excluding the area occupied by the service counter and any 
furniture except tables and chairs shall not be less than one square meter per dinner to be 
accommodated as prescribed in sub rule 9. 
(xi) (a) A portion of the dining hall, service counter shall be partitioned off and reserved for women 
workers in proportion to their number. (b) Washing place for women shall be separate and 
screened to secure privacy. 
(xii) Sufficient tables, stools, chairs or benches shall be available for the number of dinners to be 
accommodated as prescribed in sub rule 9. 
(xiii)     (a) [1]There shall be provided and maintained sufficient utensils, crockery, furniture 

and any other equipment necessary for the efficient running of the canteen. 
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[2] the furniture , utensils and other equipment shall bemaintained in a clean and 
hygienic condition. 

(b)  [1] Suitable clean clothes for the employees serving in the canteen shall be 
provided and maintained 
 [2] A service counter, if provided shall have top of smooth and 
impervious material.  
[3] Suitable facilities including an adequate supply of hot water shall  be 

provided for the cleaning of utensils and equipment. 
(xiv) The food stuffs and other items to be served in the canteen shall be in conformity with the 
normal habits of the contract labour. 
(xv) The charges for food stuffs, beverages and any other items served in the canteen shall be 
based on ‘No Profit, No Loss’ and shall be conspicuously displayed in the canteen. 
(xvi) In arriving at the price of food-stuffs, and other articles served in the canteen the following 
items shall not be taken into consideration as expenditure, namely:- 

(a) The rent of land and building  
(b) The depreciation and maintenance charges for the building and equipment provided 

for in the canteen 
 (c) The cost of purchase, repairs and replacement of equipment including furniture, 

crockery, cutlery and utensils 
 (d) The water charges and other charges incurred for lighting and ventilation. 
 (e) The interest and amount spent on the provision and maintenance and equipment 

provided for in the canteen.  
(xvii) The accounts pertaining to the canteen shall be audited once in every 12 months by 
registered accountants and auditors. 
10. ANTI-MALARIAL PRECAUTION 
The Contractor shall at his own expense, conform to all anti-malarial instructions given to him by 
the Engineering-Charge including the filing up of any borrow pits which may have been dug by 
him. 
11. The above rules shall be incorporated in the contracts and in notices inviting tenders and shall 
from an integral part of the contracts. 
12. Amendments: 
Government may, from time to time add to or amend these rules and issue such directions as it 
may be considered necessary for the purpose of removing any difficulty which may arise in the 
administration. 
 
CONTRACTORS LABOUR REGULAIONS 
(1)Short Title - These regulations may be called the Himachal Pradesh Public Works Department 
Contractor Labour Regulations. 
(2) Definitions :-In these regulations, unless otherwise expressed or indicated the following 
works and expression shall have the meaning hereby assigned to them respectively, that is to 
say: 
(i) ‘LABOUR’ means workers employed by Himachal P.W.D. Department contractor directly or 
indirectly through a sub contractor or other persons or by an agent on his behalf on a payment 
not exceeding Rs. 400 per month and will not include supervisory staff like Junior Engineer etc. 
(ii) ‘FAIR WAGES’ means wages whether for time or piece work notified at the time of inviting 
tenders for the work and where such wages have not been so notified, the wages prescribed by 
the Himachal P.W.D. Department for wages the District in which the work is done. (It will be 
notified/prescribed by the Himachal P.W.D. Department in consultation with the officer of the 
Industrial Relation Machinery located in the respective areas and will not be less than the 
minimum rates of wages fixed by the Government for that class of employee engaged on the 
same type of work in the same area). 
(iii) ‘CONTRACTOR’ shall include every person whether a sub-contractor or head-man or agent, 
employing labour on the work taken on contract. 
 (iv) ‘WAGES’ shall have the same meaning as defined in the Payment of Wages Act and 
includes time and piece rate wages. 
(3) Working Hours:- 
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(i) Normally working hours of an adult employee should not exceed 9 hours a day, and in case of 
a child 4 1/2 hours  a day. The working day shall be so arranged that is inclusive of interval for 
rest, if any, it shall not spread over more than 12 hours on any day. 
(ii) When an adult worker is made to work for more than 9 hours on any day or for more than 48 
hours in any week, he shall be paid overtime of the extra hours put in by him at double the 
ordinary rate of wages. Children shall not be made to work extra hours. 
(iii) Every worker shall be given a paid weekly holiday normally on Sunday. 
(iv) In accordance with the provision, Minimum Wages Control Rules, 1978 as amended from 
time to time irrespective of whether such workers are to be governed by the Minimum Wages Act, 
1948 or not. 
(4) Display of notice regarding wages etc.:- The contractor shall before he commences his 
work on contract, display and correctly maintain and continue to display and correctly maintain in 
aclean and legible condition in conspicuous places on the work notices in English and in the local  
Indian Language spoken by the majority of the workers, giving the rate of wages, should have 
been certified by the Executive Engineer, the Superintending Engineer, the Chief Engineer or 
Regulation Labour Commissioner, as fair wages and the hours of work for which such wages are 
earned, and 
(ii) Send a copy of such notices to the Certifying officer. The Labour Advisory Board has decided 
that certain clauses may be contract Labour Regulation appearing in P.W.D. Department from 
7&8. Accordingly it has been decided that the following amendments may be made in the said 
forms under the rules mentioned against them:- 
(5) Payment of wages:- 
(i) The contractor shall fix the wages periods in respect of which the wages shall be payable. 
(ii) No wages period shall exceed one month. 
(iii)  Wages of every worker employed on the contract shall be paid (a) in case of 
establishments in which wage period is one week within 3 days from the end of the wage period 
and (b) in case of other establishments before the expiry of the 7th day or 10th day from the end 
of the wages period accordingly as the number of workers employed in such establishments does 
not exceed 1,000 or exceeds 1,000. 
(iv) Where the employment of any worker is terminated by or on behalf of the contractor, the 
wages earned by him shall be paid before the expiry of the day succeeding thereon on which his 
employment is terminated. 
(v) All payment of wages shall be made on a working day except when the work is completed 
before the expiry, of the wages period, in which case final payment shall be made within 48 hours 
of the last working day at work site and during the working time. 
(vi) Wages due to every worker shall be paid to him direct. 
All wages shall be paid in current coin or currency or in both. 
(6) Fines and deductions which may be made from wages:-  
(i) The wages of a worker shall be paid to him without any deduction of any kind except the 
following:- 

(a) Fines. 
(b) Deductions for absence from Duty i.e. from the place or places where by the terms 

of his employment he is required to work. The amount of deduction shall be in proportion 
to the period for which he was absent. 
(c) Deductions for damage to or loss of goods especially entrusted to the employed 
person for custody, or for loss of money or any other deduction which he is required to 
account where such damage or loss is directly attributable to his neglect or default. 
(d) Deduction for recovery of advances or for adjustment of over payment of wages, 
advances granted shall be entered in register. 
(e) Any other deduction which the Himachal Pradesh Government may from time to 
time allow. 

(ii) No fine should be imposed on any worker same in respect of such acts and omission on his 
part as have been approved of by the Chief Labour Commissioner or any other person authorised 
by the Himachal Pradesh Government. 
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(iii) No fine shall be imposed on any worker and no deduction for damage or loss shall be made 
from his wages until he worker has been given an opportunity of showing cause against such 
fines or deductions. 
(iv) The total amount of fine which may be imposed in any one wage period on a worker shall not 
exceed an amount equal to three paise in a rupee of the total wages, payable to him in respect of 
that wage period. 
(v) No fine imposed on any worker shall be recovered from him by installment or after the expiry 
of sixty days from the date on which it was imposed. 
(vi) Every fine shall be deemed to have been imposed on the day of the act or omission in respect 
of which it was imposed. 
 
7.  LABOUR RECORDS 
  
i) The contractor shall maintain a Register of persons employed on work 
on contract in Form XIII of the CL     ( R&S) Central Rule 1971 (Appendix IV) 

ii) The contractor  shall maintain a Muster Roll register in respect of all workmen employed 
by him on the work under Contract in Form XVI of the CL ( R&A) Rules 1971 ( Appendix V). 

iii) The contractor shall maintain Wage Register in respect of all workmen 
employed by him on the work under contract in Form XVII of the CL ( R&A) Rules 1971       ( 
Appendix VI). 

iv) Register of accident:-The contractor shall maintain a register of 
accidents in such form as may be convenient at the work place but the same shall include the 
following particulars : 
a) Full particulars of the labourers who met with accident. 

b) Rate of Wages. 
c) Sex 
d) Age 
e) Nature of accident and cause of accident. 
f) Time and date of accident.  
g) Date and time when admitted in Hospital. 
h) Date of discharge from the Hospital. 
i) Period of treatment and result of treatment. 
j) Percentage of loss of earning capacity and disability as   
                                                       assessed by Medical Officer. 
k) Claim required to be paid under Workmen’s compensation Act.  
l) Date of payment of compensation. 
m) Amount paid with details of the person to whom the same was  
                                                       paid.  
n) Authority by whom the compensation was assessed. 
o) Remarks.  
 
v)             The contractor shall maintain a Register of Fines in the Form XII  
                                                      of the CL ( R&A) Rules 1971 ( Appendix –XI) 
 
 

The contractor shall display in a good condition and in a conspicuous place of work the approved 
list of acts and omissions for which fines can be imposed (Appendix-X) 

 
vi) The contractor shall maintain a Register of deductions for damage or 
loss in Form XX of the CL ( R&A) Rules 1971 (Appendix-II) 

 
vii) The contractor shall maintain a Register of Advances in Form XIII of 
the CL ( R&A) Rules 1971 (Appendix XIII) 

 
viii)  The contractor shall maintain a Register of overtime in  Form XXII of the CL (R&A) Rules 
1971 (Appendix-  XIV)                                           
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 8. ATTENDANCE CARD-CUM-WAGE SLIP 
 
i) The contractor shall issue an Attendance card-cum-wage slip to each workman 
employed by him in the specimen form at (Appendix-VII) 

ii) The card shall be valid for each wage period 
iii) The contractor shall mark the attendance of each workman on the card twice each day, 
once at the commencement of the day and again after the rest interval before he actually starts 
work.  

iv) The card shall remain in possession of the worker during the wage period under 
reference. 

v) The contractor shall complete the wage slip portion on the reverse of the card at least a 
day prior to the disbursement of wages in respect of the wage period under reference.  

vi)    The contractor shall obtain the signature or thumb impression of the worker on the 
wage slip at the time of disbursement of wages and retain the card with himself 

9.              EMPLOYMENT CARD 
 The contractor shall issue an Employment card in Form XIV  Of the CL (R&A) Central Rules 
1971 to each worker withinthe days of the employment of the worker (Appendix-VIII) 

10. SERVICE CERTIFICATE 
 On termination of employment for any reason whatsoever the Contractor shall issue to the 
workman whose services have  been terminated, a Service certificate in Form XV of the CL 
(R&A) Central Rules 1971 (Append 
 (11) Preservation of Register :- The wages book, the wage slips, the register of unpaid wages, 
the register of accidents, the register of fine, deductions required to be maintained under these 
regulations shall be preserved for 36 months after the date of the last date entry made in them 
and shall be made available for inspection by the Engineer-in-Charge, Labour Welfare Officer or 
any officer authorised by the Himachal Pradesh Government in this behalf. 
(12) Power of Labour Welfare Officer:- To make investigation or inquiry the Welfare Officer or 
other persons authorised by Himachal Pradesh Government on their behalf shall have power to 
make inquiries with a view to ascertaining enforcing and due and proper observance of the fair 
wages clause and provisions of these regulations. He shall investigate into any complaint 
regarding the default made by the contractor or Subcontractor in regard to sub provision. 
(13) Report of Labour Welfare Officer :- The Labour Welfare Officer or other persons 
suthorised as aforesaid shall submit a report of result of his investigation or inquiry to the 
Executive Engineer concerned indicating the extent, if any, to which the default has committed 
with a notice that necessary deductions from the contract’s bill be made and the wages and other 
dues be paid to the labourers concerned in case an appeal is made by the after the Regional 
Labour Commissioner has given his decision on such appeal. The Executive Engineer shall 
arrange payments to the labourers concerned within 45 days from the receipt of the report of the 
Labour Welfare Officer or the Regional Labour Commissioner as the case may be. 
(14) Appeal against the decision of the Labour Welfare Officer:- Any person aggrieved by the 
decision and recommendations of the Labour Welfare Officer or other person so authorised may 
appeal against such decision to the Regional Labour Commissioner concerned within 30 days 
from the date of decision, forwarding simultaneously a copy of his appeal to the Executive 
Engineer concerned but subject to such appeal, the decision of the officer shall be final and 
binding upon the contractor. 
(15) Prohibition regarding representation through lawyer :- 
(i) A workmen shall be entitled to be represented in any investigation or enquiry under these 
regulations by: 
(a) An officer of a registered trade union of which he is member. 
(b) An officer of federation of trade unions to which the trade union referred to in clause (a) is 
affiliated. 
(c) Where the worker is not a member of any registered trade union, by an officer of registered 
union, connected with or by any other workman, employed in the Industry in which the worker is 
employed. 
(ii) An employer shall be entitled to be represented in any investigation or an inquiry under 
these regulation by: 
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(a) An officer of a association of employer of which he is member. 
(b) An officer of federation of association employers to which the association referred to in 
clause(a) is affiliated. 
(c) Where the employer is not a member of any association of employer, by an officer of 
association or employer, connected with or by any other employer, engaged in the Industry in 
which the employer is engaged. 
(iii) No party shall be entitled to be represented by a legal practitioner in any investigation or 
inquiry under these regulations. 
(16) Inspection of books and slips:- The contractor shall allow inspection of the wage book and 
the slips, the register of unpaid wages, the register of accident and the register of lines and 
deductions to any of his workers or to his agent at convenient time and place after the notice is 
received or to the Labour Welfare Officer or any other person, authorised by the Himachal 
Pradesh Government on his behalf. 
(17) Submission of returns:- The contractor shall periodical returns as may be specified from 
time to time. 
(18) Amendments :- The H.P. Government may, from time to time, add to or amend and on any 
question as to the application, Interpretation or effect of those regulation the decision of the Chief 
Labour Commissioner or Deputy Chief Labour Commissioner to the Himachal Pradesh 
Government or any other Person authorised by Himachal Pradesh Government in the behalf shall 
be final. 
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MATERNITY BENEFITS (Clause 19 F) 

 

 

 
 

Name and address of the contractor ……………………………………………… 

 

 

Name and location of the work       ………………………………………………. 

 

 

Name of 

employee 

Father’s/ 

husband’s name 

Nature of 

employment 

Period of actual 

employment 

Date on which 

notice of 

confinement 

given. 

1 2 3 4 5 

     

 

 

Date on which maternity leave commenced and ended 

 

Date of 

delivery/ 

miscarriage. 

In case of delivery In case of miscarriage. 

commenced Ended commenced Ended 

6 7 8 9 10 

 

Leave pay paid to the employee 

 

In case of delivery In case of miscarriage Remarks. 

Rate of leave pay Amount paid Rate of leave pay Amount paid 

11 12 13 14 15 
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SPECIMEN FORM OF THE REGISTER, REGARDING 

MATERNITY BENEFIT ADMISSIBLE TO THE CONTRACTOR’S LABOUR 

IN HIMACHAL PRADESH PUBLIC WORKS DEPARTMENT WORKS. 

 

 

 

Name and address of the contractor       ……………………………………………….. 

 

Name and location of the work    ……………………………………………….. 

 

 

1. Name of the woman and her husband’s name. 

 

2. Designation. 

 

3. Date of appointment. 

 

4. Date with months and years in which she is employed. 

 

5. Date of discharge/dismissal, if any. 

 

6. Date of production of certificate in respect of pregnancy. 

 

7. Date on which the woman informs about the expected delivery. 

 

8. Date of delivery/miscarriage/death. 

 

9. Date of production of certificate in respect of delivery/miscarriage. 

 

10. Date with the amount of maternity/death benefit paid in advance of 

     expected delivery. 

 

11. Date with amount of subsequent payment of maternity benefit. 

 

12. Name of the person nominated by the woman to receive the 

      payment of the maternity benefit after her death. 

 

13. If the woman dies, the date of her death, the name of the person 

      to whom maternity benefit amount was paid, the month thereof 

      And the date of payment. 

 

14. Signature of the contractor authenticating entries in the register. 

 

15. Remarks column for the use of Inspecting Officer. 
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LABOUR BOARD 

 

   

Name of work  ………………………………………………………………… 

 

Name of Contractor ………………………………………………………………… 

 

Address of Contractor ……………………………………………………………….. 

 

Name and address of HP.PWD Division ……………………………………………….. 

 

Name of HP.PWD Labour Officer        …………………………………………………. 

 

Address of HP.PWD, Labour Officer    ………………………………………………… 

 

Name of Labour Enforcement Officer  …………………………………………………. 

 

Address of Labour Enforcement Officer. 

 

Sl.No. Category Minimum 

wage fixed 

Actual wage 

paid 

Number 

present 

Remarks. 

    

 

  

 

 

Weekly holiday   …………………………………………………………. 

 

Wage period        ………………………………………………………… 

 

Date of payment of wages  ……………………………………………… 

 

Working hours.         ……………………………………………… 

 

Rest interval. 
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REGISTER OF WORKMEN EMPLOYED BY CONTRACTOR 

 

Name and address of contractor  …………………………………………………………………………. 

 

Name and address of establishment under which contract is carried on …………………………………………. 

 

Nature and location of work   ……………………………………………………………………………………. 

 

Name and address of Principal Employer ……………………………………………………………………….. 

 

 

 

Sl.

No. 

Name and 

Surname 

of 

workman 

Age 

and 

Sex 

Father’s/ 

Husband’s 

name 

Nature of 

employment/ 

designation. 

Permanen

t home 

address of 

the 

workman 

(Village 

and 

Tehhsil, 

Taluk and 

District). 

Local 

address 

Date of 

commence-

ment of 

employment

. 

Signature or 

thumb 

impression 

of the 

workman. 

Date of 

termination of 

employment 

Reasons 

for 

termina-

tions. 

Remarks. 

1 2 3 4 5 6 7 8 9 10 11 12 
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MUSTER ROLL 

 

 

Name and address of contractor    ………………………………………………………………….. 

 

Name and address of establishment under which contract is carried on ……………………………… 

 

Nature and location of work   …………………………………………………….. 

 

Name and address and Principal Employer…………………………………….. For the Month of fortnight ……….. 

 

 

Sl.No. Name of 

workman 

Sex Father’s/ 

Husband’s 

name. 

Dates Remarks. 

1 2 3 4 

 

5 6 

   

 

 

 

 

 

 

 

 

 

 1 

 

2 3 4 5  
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REGISTER OF WAGES 

 

 

Name and address of contractor   ………………………………………………………… 

 

Name and address of establishment under which contract is carried on ……………………….. 

 

Nature and location of work ………………………………………………………………….. 

 

Name and address and Principal Employer………………………………wages Period:     Monthly/Fortnight. 

 

 
Sl.

No

. 

Name of 

workman 

Serial 

No. in the 

register 

of 

workman. 

Designation/ 

nature of 

work done. 

No. of 

days 

worked. 

Units 

of 

work 

done. 

Daily 

rate of 

wages/ 

piece 

rate. 

Amount of wages earned. Deduct

i-ons if 

any 

(indicat

e 

nature) 

Net 

amount 

paid. 

Signature 

or thumb 

impressio

n of the 

workman. 

Initial 

of 

contract

or or his 

represen

tative. 

Basic 

wages. 

Dearness 

allowances 

Overtime Other 

cash 

payments 

(indicate 

nature). 

Total 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 
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Wage Card No. ………………………………………….. 

 

WAGE CARD 

 

Name and address of contractor …………………………… Date of Issue…………………… 

 

Name and location of work       ……………………………..Designation ……………………. 

 

Name of workman   ………………………………………….Month/Fortnight………………….. 

 

Rate of Wages  ………………………………………………. 

 

    1   2   3   4  5  6   7   8  9  10  11  12  13  14  15  16 17  18  19  20  21  22  23  24  25  26  27  28  29   30   31 

 

Morning              Rate 

 

 

 

Evening              Amount 

 

 

Initial 

 

 

 

 

Received from …………………………………………….the sum of Rs………………….on account of my wages 

 

 

The Wage Card is valid for one month from the date of issue      Signature.
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19/Form-XIX 

 

[See rule 78(2)(b)] 

 

 

WAGES SLIP 

 

 

Name and address of contractor…………………………………………. 

 

Name and Father’s/Husband’s name of workman ………………………….. 

 

Nature and location of work ………………………………………………… 

 

For the Week/Fortnight/Month ending …………………………………….. 

 

1. No. of days worked …………………………………………………….. 

 

2.  No. of units worked in case of piece rate workers…………………….. 

 

3. Rate of daily wages/piece rate  ………………………………………. 

 

4. Amount of overtime wages …………………………………………. 

 

5. Gross wages payable ……………………………………………….. 

 

6. Deduction, if any ………………………………………………….. 

 

7. Net amount of wages paid…………………………………………. 

 

 

 

 

Initials of the contractor or his representative 
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Form –XIV 

[See rule 76] 

 

 

EMPLOYMENT CARD 

 

 

 

Name and address of contractor………………………………………………………. 

 

Name and address of establishment under which contract is carried on ………………….. 

 

Name of work and location of work …………………………………………………….. 

 

Name and address of Principal Employer ………………………………………………. 

 

1. Name of the workman ……………………………………………………………….. 

 

2. Sl. No. in the register of workman employed ………………………………………… 

 

3. Nature of employment/designation……………………………………………………. 

 

4. Wage rate (with particulars of unit in case of piece work)……………………………. 

 

5. Wage period. ………………………………………………………………………….. 

 

6. Tenure of employment ……………………………………………………………….. 

 

7. Remarks. …………………………………………………………………………….. 

 

 

 

 

 

 

 

Signature of contractor 
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Form-XV (See Rule 77) 

Service Certificate 

 

Name and address of contractor ………………………………………………………………………………………… 

 

Nature and location of work      …………………………………………………………………………………………. 

 

Name and address of workman…………………………………………………………………………………………. 

 

Age or date of birth ……………………………………………………………………………………………………. 

 

Identification marks ……………………………………………………………………………………………………. 

 

Father’s/Husband’s name ……………………………………………………………………………………………….. 

 

Name and address of establishment in under which contract is carried on……………………………………………… 

 

Name and address of Principal Employer……………………………………………………………………………….. 

 

 

Sl.No. Total Period for which employed Nature of work 

done 

Rate of wages (with 

particulars of unit in 

case of piece work) 

Remarks. 

From To 

1 2 3 4 5 6 

 

 

     

 

 

Signature 
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LIST OF ACTS AND OMISSONS FOR WHICH FINES CAN BE IMPOSED 

 

 

In accordance with rules7 (v) of the CPED Contractor’s labour Regulations to be displayed prominently at the site of work both in 

English and local Language. 

 

 

1.  Willful insubordination or disobedience, whether alone or in combination with other. 

2. Theft fraud or dishonesty in connection with the contractors beside a business or property of RTDC. 

3. Taking or giving bribes or any illegal gratifications. 

4. Habitual late attendance. 

5. Drunkenness lighting, riotous or disorderly or indifference behavior. 

6.  Habitual negligence. 

7. Smoking near or around the area where combustible or other materials are locked. 

8. Habitual indiscipline. 

9. Causing damage to work in the progress or to property of the RTDC or of the contractor. 

10. Sleeping on duty. 

11. Malingering on duty. 

12. Giving of false information regarding name, age father’s name etc. 

13. Habitual loss of wage cards supplied by the employers. 

14. Unauthorized use of employer’s property of manufacturing or making of unauthorized particles at the work place.  

15. Bad workmanship in construction and maintenance by skilled workers which is not approved by the Department and for which 

the contractors are compelled to undertake rectifications. 

16. Making false complaints and/or misleading statements. 

17. Engaging on trade within the premises of the establishments. 

18. Any unauthorized divulgence of business affairs of the employees. 

19. Collection or canvassing for the collection of any money within the premises of an establishment unless authorized by the 

employer. 

20. Holding meeting inside the premises without previous sanction of the employers. 

21. Threatening or intimidating any workman or employer during the working hours within the premises. 
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Form-XII (See Rule 78(2) (d)) 

 

Register of Fines 

 

Name and address of contractor …………………………………………………………………………………………. 

 

Name and address of establishment in under which contract is carried on………………………………………………. 

 

Nature and location of work …………………………………………………………………………………………….. 

 

Name and address of Principal Employer……………………………………………………………………………….. 

 

 

Sl.No. Name of 

workman 

Father’s/ 

Husband’s 

name 

Designation/ 

nature of 

employment 

Act/ 

Omission 

for 

which 

fine 

imposed. 

Date of 

Offence 

Whether 

workman 

showed 

cause 

against 

fine. 

Name of 

person in 

whose 

presence 

employee’s 

explanation 

was heard. 

Wage 

period 

and 

wages 

payable. 

Amount 

of fin 

imposed. 

Date on 

which 

fine 

realized. 

Remarks. 

1 2 3 4 5 6 7 8 9 10 11 12 
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(See Rule 78(2) (d)) 

 

Register of Deduction for Damage or Loss 

 

Name and address of contractor………………………………………………………………………………………………….. 

 

Name and address of establishment in under which contract is carried on ……………………………………………………… 

 

Nature and location of work …………………………………………………………………………………………………….. 

 

Name and address of Principal Employer…………………………………………………………………………………………. 

 

Sl.No. Name of 
workman 

Father’s/ 
Husband 

name. 

Designation/ 
nature of 

employment. 

Particulars 
of damage 

or loss. 

Date of 
damage 

or loss. 

Whether 
workman 

showed 

cause 

against 
deduction. 

Name of 
person in 

whose 

presence 

employee’s 
explanation 

was heard. 

Amount 
of 

deducti

on 

imposed
. 

No. of 
installme

nts. 

Date of recovery. Remark-
ing. First 

Installm-

ent 

Last 
instal

lment

. 

1 2 3 4 5 6 7 8 9 10 11 12 13 

 
 

 

 
 

 

 
 

 

 

            

 

 



RTDC                                                GM                                   Contractor  76 

Form-XXII (See Rule 78(2)(d)) 

Register of Advances 

 

 

Name and address of contractor………………………………………………………………………………………………………. 

 

Name and address of establishment in under which contract is carried on…………………………………………………………… 

 

Nature and location of work………………………………………………………………………………………………………….. 

 

Name and address of Principal Employer…………………………………………………………………………………………… 

 

 

Sl.No. Name of 

workman 

Father’s/ 

Husband 

name. 

Designation/ 

nature of 

employment. 

Wage 

Period 

and 

wages 

payable. 

Date and 

amount 

of 

advance 

given. 

Purpose(s) 

for which 

advance 

made. 

Number of 

installments 

by which 

advance to 

be repaid. 

Date and 

amount 

of each 

install-

ment 

repaid. 

Date and 

which last 

installment 

was 

repaid. 

Remarks. 

1 2 3 4 5 6 7 8 9 10 11 
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Register of Overtime 

 

 

Name and address of contractor……………………………………………………………………………………………….. 

 

Name and address of establishment in under which contract is carried on……………………………………………………. 

 

Nature and location of work…………………………………………………………………………………………………… 

 

Name and address of Principal Employer…………………………………………………………………………………….. 

 

 

Sl.No. Name of 

Workman. 

Father’s/ 

Husband’s 

name. 

Sex Designation/ 

nature of 

employment. 

Date on 

which 

overtime 

worked. 

Total 

overtime 

worked or 

production 

in case of 

piece 

rated. 

Normal 

rate of 

wages. 

Overtime 

rate of 

wages. 

Overtime 

earning 

Rate on 

which 

overtime 

paid. 

Remarks. 

1 2 3 4 5 6 7 8 9 10 11 12 
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           Govt of Himachal Pradesh 
ROPEWAYS & RAPID TRANSPORT SYSTEM 

DEVELOPMENT CORPORATION HP LTD 

 

 

PERFORMA OF SCHEDULES 
(With reference to General Rules & directions, Conditions, Definitions, 

Clauses of HPPWD Form no 7/8) 

Sr No 1.    SCHEDULE ‘A’ 
Schedule of quantities (as per PWD-3) 
 

Sr No 2.    SCHEDULE ‘B’ (Refer clause 10)    
 

DETAIL STORES TO BE SUPPLIED BY DEPARTMENT 

Sr.No Item of 
Stores 
supplied by 
Deptt 

Unit Rate i/c all 
charges 

Place of 
issue of  
Store 

1 Cement Per bag ------- 
230/- 

 

PWD 

-------- 

2 
 

Tor steel 
all dia 

PMT -------- ---- 

Sr No 2.1  The store shall be issued for Two Nos. items only 
 
Sr.No 3.    SCHEDULE ‘C’(Refer clause 34)    
 

Sr.No 3.1  (a) The following plant and machinery required for the work 
will be issued to the contractor on hire on conditions given below if 
available only. 
27 

Sr 

No 

Description Hirecharges  

per day per 

hour 

Place 

of 

issue 

….. ……….. ………  

…. ……… ……..  

…. ………. ………  

 

Sr.No  4.      SCHEDULE  ‘D’   

if any Extra schedule for specific requirement /document for the work 
 
(a)……………………………………………………………………………… 
(b)……………………………………………………………………….. 
(c)……………………………………………………………………………. 
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Sr.No 5   SCHEDULE ‘E’ 

 
For determining the components for clause 10CC 

(A) Building Works  
 

                                      Materials %age     Labour % age 
1. Load bearing masonry Structures      75.00   25.00 
2. RCC framed structures    80.00    20.00 
 
(B) Road Works 
1. Earth work (average) Classification  35.00   65.00 
2. Retaining /Breast Wall     75.00   25.00 
3. Cross driftage / Metaling / Tarring   80.00   20.00 
4. For composite works involving earth work, Retaining structures etc. 
the percentages of material and Labour components shall be worked 
out on the basis of above percentages by taking their weighted means. 
 
(C) Bridge Works 
1. Bridge i/c its components    85.00   15.00 
2. For composite bridge works with provision for approach roads, the 
percentages of materials and labour components shall be worked out 
from Percentages indicated under (B) 1 to 4 above (c) 1 
 
For determining the component for clause 10 CA  
 
Component of Cement        
……………………….% 
Expressed as percentage of total value of work  
 
Component of Steel      ……...
 ………………….% 
Expressed as percentage of total value of work  
 
Component of   Bitumen         
……………………….% 
Expressed as percentage of total value of work  
 
Component of Civil works (except cement,steel,Bitumen)
 ………………….% 
 
Component  of Labour      …    
…………………….% 
Expressed as percentage of total value of work  
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Component of P.O.L           
……………………..% < ( 8%) 
Expressed as percentage of total value of work  
 
 
Sr No 6   SCHEDULE ‘F’ 
 
Reference to General Rules & directions  

 Sr No 6.1    Officer inviting tender:          CHIEF GENERAL MANAGER     
                                                                            ROPEWAYS & RAPID TRANSPORT     
                                                                            SYSTEM DEVELOPMENT                                                                                   
                                                                             CORPORATION HP LTD  
                                                                             US CLUB SHIMLA 
 

Sr No 6.2   Name of work      Dismantling of Following M.C. old unserviceable 
building/structures and disposal of 
unserviceable material in M.C. dumping site of 
Shimla City: 

a) Chota Shimla: Councilor old building  
b) Chaura Maidan: M.C. and SJPNL office building 
c) Kasumpti: old patwar Khana Building 
d) Chotta Shimla: old M.C. building near meat 

shop 
 

 
Sr No 6.3 cost of tender document    Rs 500/- + GST . 
 
 Sr No 6.4 (i) Estimated cost Rs.   5, 31,000/- 
 
Sr No 6.5   Earnest Money        = Rs 14,000/- 
Amount of Earnest money to be deposited as under: - 
 
(i)  For works costing up to Rs.15.00 lacs        = 2% 
(ii) For works costing between Rs.15.00 lacs to 50.00 lacs= (i)+1.5% 
(iii)For works costing above Rs.50.00 lacs        =(ii)+1%   

with maximum limit of Rs.5.00 lacs.  
 
Sr No 6.6 (iii) Performance security of Rs          (5% of tendered 
value)  to be submitted within 15 days of award of work    in shape of 
FDR of schedule bank or Bank guarantee of schedule bank  pledged in 
name of  GENERAL MANAGER, ROPEWAYS & RAPID 
TRANSPORT SYSTEM DEVELOPMENT CORPORATION HP LTD 
US CLUB SHIMLA  payable at Shimla 
 
Sr No 6.7 (iv) Security Deposits                   =     5% of tendered value 
 
Sr No 6.8(v)   Time allowed for completion of work- One (1)Month 
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Sr No 6.9 Refer to 19 of general rules & directions (strike out if not 
required) 
 
Sr No 6.10 work done of similar nature in the last five years 
 
(a) One work of not less than 80% (Eighty percent) value of the 
estimated cost. 
                                                  or 
(B) Two works each of not less than 50% (Fifty percent) value of the 
estimated cost.                                                 
                                                  or 
(C) Three works each of not less than 30% (Thirty percent) value of the 
estimated cost. 
 
   
Reference to conditions of contract  
 
Sr No 6.11 Refer to condition no 2 
 
Definitions  
2(v) Engineer-in-Charge                      General Manager 
 
2(viii)  Accepting authority             Chief General Manager 
 
(2x) percentage of material & labour 
 To cover all overheads and profit 
2(xi) Standard Schedule of Rates :- HPSR 2009   
 
2(xii) Department/Corporation:-  Ropeway and Rapid 
Transport System Development Corporation HPLtd (RTDC) 
 
 
9(ii)  Standard RTDC contract form HPPWD form no 7/8 as 
modified &corrected up to till date 
 
Sr No 6.12   Reference to Clauses of contract: 
Clause 2  

Authority for fixing compensation             Chief General Manager 
 
Sr No 6.13(a) Clause 5  
No of days from the date of issue 15 days of letter of acceptance for 
reckoning as Date of start 

 
Table of Mile Stone (s) 
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Sr. 
No. 

Descriptio
n of 
Milestone 
(Physical) 

Time Allowed 
in days (from 
date of start) 

Amount to be with 
held in case of non 
achievement of 
milestone. 

    

    

    

    
 

OR 
 

Sr.No. Financial 
Progress 

Time 
Allowed 
in days 
(from 
date of 
start) 

Amount to be 
with held in case 
of non 
achievement of 
milestone. 

1. 1/8th (of 
whole 
work) 

1/4th (of 
whole 
work) 

In the event of 
not achievement 
the necessary 
progress as 
assessed from 
the running 
payments, 1% of 
the tender value 
of work will be 
with held for 
failure of each 
mile stone.  

2. 3/8th (of 
whole 
work) 

1/2th (of 
whole 
work) 

-do- 

3. 3/4th (of 
whole 
work) 

3/4th (of 
whole 
work) 

-do- 

4. Full Full -do- 

 

Sr No 6.13(b) Refer clause no 7 

i)  Minimum value of work done should be 15% of the contract value for 
works of contract value less then Rs. 60 lacs. 
ii) Minimum value of work done should be 10% of the contract value for 
works of contract value more then Rs. 60 lacs. 
 

Sr No 6.14 Refer clause no 10A   

 

List of Equipment to be provided by contractor at site  
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1.Seive set 1No, 
2.Cube Mould 
3 Impact testing Machine. 
 
Sr No 6.15 Refer clause no 10 B 

Whether clause no 10B  applicable    Yes /No 
Sr No 6.16  Refer clause no 11 

 
Specifications to be followed for execution of work 
 
For Building work                                     HPPWD/CPPWD  
For Road work (Rural)   Ministry of Rural department  

Govt of India  specifications 
for rural roads May 2007 

For Road work (NH or CRF Roads) Ministry of Road Transport& 
Highway                                                   Govt of India specifications 
         
Sr No 6.17  Refer to clause no 12 
Deviation limit for which 12A shall for work---                30%  
 
Sr No 6.18  Refer to clause no 16 

Competent authority for deciding reduced rates-  Chief General 
Manager 
Sr No 6.19  Refer clause no 18    
 List of mandatory machinery ,tools & plants to by deployed by 
contractor at site 
 

Sr 
no  

Description of Machinery 
,T&P 

No. required at 
site 
 

1. Concrete Mixture 1 No. 

2. Vibrator 2 Nos. 

3. Scaffolding/shuttering plates  

4. Cube testing machine 1 No. 

5   

6.   

Sr No 6.20 Refer clause 19 B 
 

Fair wages shall be applicable as notified by the H.P. Govt. and 
applicable on the date of opening of the tender. 
 
The rates of daily wages in respect of various categories of daily 
wages engaged in various Department in H.P. are revised as 
shown in Annexure-I. The per hour rate of part-time workers is 
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also revised from Rs. 13.75 per hour to Rs.15.00 per hour w.e.f. 
1st January, 2010. 

All those engaged on daily wages basis/part-time basis in the 
Scheduled Tribal Areas of the State shall be allowed 25% 
enhancement on the revised daily wages as per Finance Department’s 
Office Memorandum No. FIN (PR) B(7)-1/95-II dated 17.04.1998. 
 
EMPLOYMENT IN CONSTRUCTING / MAINTENANCE OF ROADS OR IN 
BUILDING OPERATIONS STONE BREAKING OF IN STONE CRUSHING. 
PAYMENT OF WAGES TO LABOURERS. Vide Letter No. FIN- (PR) B (7) - 
33/2010 Dated Shimla-171002,the 25August 2012. 
 
 
Sl.No.   Designation     Wages per day 
   w.e.f. 1st April 2014 
1.   Beldar (Mazdoor/Causal labourer)  250.00 
2.   Mate       250.00 
3.   Cook       250.00 
4.   Mali       250.00 
5.   T. Mate (Electrical)    250.00 
6.  Chowkidar      250.00 
7.   Helper      250.00 
8.   Sweeper      250.00 
9.  Cleaner      250.00 
10.   Swereman      250.00 
11.   Khalasi     250.00 
12.   Electrical Beldar     250.00 
13.   Bhisti       250.00 
14.   Store Attendant     250.00 
15.   Laboratory Attendant   250.00 
16.   Pump Attendant    250.00 
17.   Boat Man     250.00 
18.   Process Server     250.00 
19.  White Washer     250.00 
20.   Syce.       250.00 
21.  Peon       250.00 
22.  Frash       250.00 
23.   Chainman     250.00 
24.   Un-skilled Labourer     250.00 
25.  Quarry Man      250.00 
26.   Jumper-Man      250.00 
27.   Driller       250.00 
28.   Sprayman     250.00 
29.  Assistant Saw Mill Operator   250.00 
30.  Feller (Garani)     250.00 
31.  Logger      250.00 
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32.   Dresser (Pachani)     250.00 
33.   Climber (Looper)     250.00 
34.   Zoo Animal Attendent    250.00 
35.   Fire Watcher     250.00 
36.   Grinder for chips Flooring    250.00 
37.   Calliperman      250.00 
38.   Misc. Labourer     250.00 
39.   Charcoal Burning Labour    250.00 
40.   Pipe Lineman     250.00 
41.   Survey Khalasi     250.00 
42.   Bill Distributor    250.00 
43.   Ferro Khalasi     250.00 
44.   Water Guard     250.00 
45.   Stone Dressor     250.00 
46.  Keyman      250.00 
47.   Assistant Fitter    250.00 
48.   Valueman      250.00 
49.   Library Attendant (Class-IV)   250.00 
 
1.   Upholstar      262.00 
2.   Carpenter (Grade-IV)    262.00 
3.   Fireman      262.00 
4.   Pump Operator-cum-Helper   262.00 
5.   Plumber 2nd Class     262.00 
6.   Field Assistant-cum-Operator  262.00 
 
1.   Painter 2nd Class     265.00 
2.   White Washer     265.00 
3.   Bar Binder      265.00 
4.   Sawyer (Charani)     265.00 
5.   Muleteer      265.00 
 
1.   Caneman     277.00 
1.   Security Guard     280.00 
 
1.   Telephone Attendant    292.00 
2.  Electrical Mistry     292.00 
3.   Refrigerator Mechanic    292.00 
4.   Fitter Grade-II     292.00 
5.   Fitter Grade-I     292.00 
6.   Turner      292.00 
7.   Fitter Structural     292.00 
8.   Black Smith      292.00 
9.   Welder      292.00 
10.   Mechanic      292.00 
11.   Electrical Chargemen   292.00 
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12.   Pump Operator     292.00 
13.   Sand Plant Operator    292.00 
14.  Operator      292.00 
15.   Driver Oxygen Plant    292.00 
16.   Hot Mix Plant Operator    292.00 
17.   Plumber Grade-II     292.00 
18.   Plumber Grade-I     292.00 
19.   Mason Grade-I     292.00 
20.   Mason Grade-III     292.00 
21.   Painter Grade-I    292.00 
22.   Blastman Grade-II     292.00 
23   Floor Finisher     292.00 
24.   Pipe Fitter Grade-II     292.00 
25.   Mortar Mate Grade-I    292.00 
26.   Earth Work Mistry     292.00 
27.   Work Inspector     292.00 
28.   Ferry Inspector     292.00 
29.   Store Munshi     292.00 
30.   Forest Guard     292.00 
31.   Receptionist      292.00 
32.   Lab Assistant     292.00 
33.   Electrician-II      292.00 
34.   Electrician Auto    292.00 
35.   Air Compresser/Operator    292.00 
36.  Operator      292.00 
37.   Carpenter Grade-III     292.00 
38.   Complaint Clerk     292.00 
39.   Assistant Operator     292.00 
40.   General Operator     292.00 
41.   Telephone Operator    292.00 
42.   Road Inspector     292.00 
43.   Work Supervisor     292.00 
44.  Store Clerk      292.00 
45.   Store Keeper     292.00 
46.  Water Works Clerk     292.00 
47.   Patwari      292.00 
48.   Cinema Projector Operator   292.00 
49.   Computer      292.00 
50.   Plumber      292.00 
51.   Data Entry Operator    292.00 
52.   Electrical Mistry     292.00 
53.   Tailor       292.00 
54.   Clerks      292.00 
55.   Saw Mill Operator    292.00 
56.   Work Mistry      292.00 
57.   Wireman     292.00 
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58.   Assistant Pump Operator    292.00 
59.   Price Store Ledger Clerk    292.00 
60.   Bill Clerk      292.00 
61.  Meter Reader     292.00 
62.   Assistant Store Keeper    292.00 
63.   Lab. Technician     292.00 
64.  Instrument Mechanic    292.00 
65.   Fitter Mechanic     292.00 
66.   Loador Operator     292.00 
67.   Chargeman      292.00 
68.  Gate Keeper      292.00 
69.   Steno-typist     292.00 
70.   Library Assistant     292.00 
71.  Book Binder      292.00 
72.   Tabla Master     292.00 
73.   Dark Room Assistant    292.00 
74.   Library Attendant (Class-III)   292.00 
75.  Canal Inspector    292.00 
76.  Irrigation Booking Clerk   292.00 
77.  Complaint attendant    292.00 
78.  Ferro Painter     292.00 
79.  Proof Reader     292.00 
80.  Photographer    292.00 
81.  Ledger Booking Clerk   292.00 
82.  Laboratory Attendants (Matriculate) 292.00 
 
1.   Driver (Tractor/Jeep/Car/Truck/Buldozer/ 

Road Roller/Driver Shawal   305.00 
2.   Stone Chisler     305.00 
3.   Carpenter 2nd Class(Forest Department)305.00 
4.   Masson 2nd Class(Forest Department)  305.00 
5.   Painter 1st Class (Forest Department)  305.00 
6.   Distemperer (Forest Department)  305.00 
 
1.   Junior Draftsman (Tracers)   371.00 
2.   Junior Scale Steno    371.00 
3.   Agriculture Extension Officer   371.00 
4.  Ship Modeling Instructor    371.00 
5.   Surveyor      371.00 
6.   Electrician Grade-I     371.00 
7.   Driller       371.00 
8.   Assistant Driller     371.00 
9.   Pipe Fitter Grade-I     371.00 
10.   Mason Grade IV     371.00 
11.  Diesel Auto mechanic    371.00 
12.   Black Smith Grade-IV    371.00 
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13.   Carpenter Grade-II    371.00 
  
1.   Junior Tailoring Mistress    371.00 
2.   Meson 1st Class (Forest Deptt.)  371.00 
3.  Carpenter Grade-I     371.00 
4.   Assistant Chemist    371.00 
5.   Foreman      371.00 
6.  Assistant Foreman     371.00 
7.   Carpenter (1st Class)(Forest Department) 371.00 
 
1.   Investigators      399.00 
2.   Auction Recorder     399.00 
3.  Computer Operator     399.00 
 
1.   Instructors      430.00 
 
1.   Junior Engineer     460.00 
2.   Draftsman      460.00 
3.   Draftsman (Arc. Winch)    460.00 
4.   Coach      460.00 
 
1.   Hydro geologist     520.00 
 
 
Sr No 6.21  Refer Clause No 37 
 In case contractor  fails to submit the royalty form on the 
aggregates/stone/sand /bajri then royalty shall be deducted @ Rs 
.......per  cubic meter of the material consumed for the work. 
        
1.Stone Per Cum   Rs, 90.00 
2. Aggregate per cum Rs.76.00 
3 Sand per cum Rs.64.00 

General Manager 
Ropeways & Rapid Transport 
System Development 
Corporation HP Ltd US Club 
Shimla-1 
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PERFORMANCE BANK GUARANTEE 

 

 To:  

             Chief General Manager 

              Ropeways & Rapid Transport System Development Corporation  

              HP Ltd US CLUB-Shimla-I 

           

    WHERE AS _________________________ [name and address of Contractor] 

(hereinafter called "the Contractor") has undertaken, in pursuance of Contract No. _____ 

dated ________________ to execute  __________________________ [name of Contract 

and brief description of Works] (hereinafter called "the Contract"); 

 

 AND WHEREAS it has been stipulated by you in the said Contract that the 

Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum 

specified therein as security for compliance with his obligations in accordance with the 

Contract; 

 

 AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee; 

 

 NOW THEREFORE we hereby affirm that we are the Guarantor and responsible 

to you, on behalf of the Contractor, up to a total of ____________________ [amount of 

guarantee] 1___________________________ [in words], such sum being payable in 

Indian Rupees and we undertake to pay you, upon your first written demand and without 

cavil or argument, any sum or sums within the limits of ____________________ 

[amount of guarantee]1 as aforesaid without your needing to prove or to show grounds or 

reasons for your demand for the sum specified therein. 

 

 We hereby waive the necessity of your demanding the said debt from the 

Contractor before presenting us with the demand. 

 

 We further agree that no change or addition to or other modification of the terms 

of the Contract or of the Works to be performed thereunder or of any of the Contract 

documents which may be made between you and the Contractor shall in any way release 
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us from any liability under this guarantee, and we hereby waive notice of any such 

change, addition or modification. 

 

 This guarantee shall be valid until ……… (i.e.) 45 days from the date of expiry of 

the Defects Liability Period (Refer clause 17 & clause 35 for asphaltic works)  . 
 

 

 Signature and seal of the guarantor _____________________________ 

 Name of Bank ____________________________________________ 

 Address ____________________________________________ 

 Date ____________________________________________ 
 

 1 An amount shall be inserted by the Guarantor, representing the percentage of the 

Contract Price specified in the Contract and denominated in Indian Rupees. 

  
PERFORMANCE GUARANTEE TO BE EXECUTED BY 
CONTRACTORS FOR REMOVAL OF DEFECTS 

This agreement made this _______________________ day of 
___________________________ one thousand 
nine hundred and _____________________ between 
______________________ son of ________________ 
hereinafter called the Guarantor on the one part) and the Governor of 
H.P. (hereinafter called the Government of H.P. on the other party). 
WHEREAS THIS AGREEMENT is supplementary to a contract 
(hereinafter called the contract) dated ______ and made between the 
GUARANTOR OF THE ONE part and the GOVERNMENT on the other 
part whereby the 
contractor inter alia undertook to render the buildings and structures in 
the said contract recited completely water and leak proof. 
AND WHEREAS THE GUARANTEE agreed to give a guarantee to 
effect that the said structure, will remain water and leak proof, for five 
years from the date of giving of water proofing treatment. 
NOW THE GUARANTOR hereby guarantees that water proofing 
treatment given by him will tender the structures completely leak-proof 
and the minimum life of such water proofing treatment shall be ten 
years to be reckoned from 
the date after the maintenance prescribed in the contract. Provided 
that the guarantor will not be responsible for leakage caused by 
earthquake or structural defects or misuse of roof or alteration and or 
such purpose : 
(a) Misuse of roof shall mean any operation which will damage water 
proofing treatment, like chopping of fire 
wood and things of the same nature which might cause damage to the 
roof. 
(b) Alteration shall mean construction of an additional storey or a part 
of the roof or construction adjoining to existing roof whereby water 
proofing treatment is removed in part. 
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(c) The decision of the Engineer-in-Charge with regard to cause of 
leakage shall be final. During this period of guarantee the guarantor 
shall make good all defects and in case of any defect being found, 
tender the building water roof to the satisfaction of the Engineer-in-
Charge at his cost and shall commence the work for such rectification 
within seven days from the date of issue of the notice from the 
Engineer-in-Charge calling upon him to rectify the defects failing which 
the work shall be got done by the department by some other contractor 
at the 
GUARANTOR's cost and risk. The decision of the Engineer-in-Charge 
as to the cost, payable by the Guarantor shall be final and binding. 
That if Guarantor fails to execute the water proofing or commits breach 
thereunder then the Guarantor will indemnify the Principal and his 
successors against all loss, damage, cost expense or otherwise which 
may be incurred by him by reason of any default on the part of the 
GUARANTOR in performance and observance of this supplementary 
agreement. As to the amount of loss and damage and/or cost incurred 
by the government on the decision of the Engineer-in-Charge will be 
final and binding on the parties. 
IN WITNESS WHEREOF these presents have been executed by the 
obligor _________________ and by 
______________ and for and on behalf of the Governor of H.P. on the 
day, month and year first above written. 
Signed, Sealed and Delivered by OBLIGOR in the presence of 
1. _________________________________ 
2. _________________________________ 
SIGNED FOR AN ON BEHALF OF THE Governor of Himachal 
Pradesh in the presence of 
1. _________________________________ 
2. _________________________________ 
Contractor       General Manager 
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       TECHNICAL QUALIFICATION FOR BIDDERS 

 

 

 

 

1. The bidder must be registered contractor of HPPWD/ HP I& PH / MES/ 

CPWD of any class and proof of registration must be attached with tender 

document.   

 

2. Copies of GST No. /Pan Card No/TAN No. / Registration with industries / 

Excise department and other relevant document etc. 
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      [This Tripartite Agreement is to be executed on Non-Judicial Stamp Paper of Rs 200/-] 
 

TRIPARTITE AGREEMENT 
 

BETWEEN 
 

SHIMLA SMART CITY LIMITED 

(A STATE GOVERNMENT COMPANY) 

AND 

ROPEWAY AND RAPID TRANSPORT SYSTEM DEVELOPMENT CORPORATION HP 

LTD (RTDC) (A STATE GOVERNMENT COMPANY) 

AND 
THE SELECTED BIDDER 

  

 

The Government of India launched Smart City Mission on 25 June 2015 with an aim to 
take up 100 cities in the country to be developed as Smart Cities (to be selected after 
competing in Smart City Challenge) during the period of 5 years i.e. 2015-2019. Shimla 
City competed in the Round 3 of Smart City Challenge and ranked 15th position 
amongst 30 winning cities.  
 
Shimla Smart City Limited (A Government of Himachal Pradesh Company) has been 
constituted under Indian Companies Act, 2013 as SPV (Special Purpose Vehicle) as per 
Guidelines of the Smart City Mission for implementation of Smart City Projects to 
ensure operational independence and autonomy in decision making and commitment of 
all stakeholders, coordination of the line departments and community ownership of the 
projects. This tripartite memorandum seeks to lay our respective responsibilities and 
reciprocal commitments linked to fund flows to ensure effective and timely execution of 
all projects by all stakeholders. 

 



 
 

This Tripartite Agreement  made on this …………day of ………… 
 

BETWEEN 
 

1. SHIMLA SMART CITY LIMITED, a Company incorporated under the Indian 
Companies Act, 2013   having its registered office at 2nd Floor, Community Centre 
Building, Sector-II, New Shimla, Shimla, Himachal Pradesh, India, 171009, 
represented by its authorized 
officer…………………………………………………………, hereinafter referred to 
as the “COMPANY”(which expression shall, unless it be repugnant to the subject or 
context or meaning thereof be deemed to mean and include its successors or assigns)  
of the FIRST PART. 
 

AND 
 

 
2. Ropeway and Rapid Transport System Development Corporation Limited 

(RTDC) is a local self-government and runs its operations under     
………………….having its registered office at U.S Club Shimla, represented by its 
authorized officer………………………….…………………………, hereinafter 
referred to as the “RTDC” (which expression shall, unless it be repugnant to the 
subject or context or meaning thereof be deemed to mean and include its successors 
or assigns) of the SECOND PART. 
 

AND 
3.  THE SELECTED BIDDER, M/S____________________________ 

hereinafter referred to as the “Contractor” (which expression shall, unless it be 
repugnant to the subject or context or meaning thereof be deemed to mean and 
include its successors or assigns) of the THIRD PART. 
 
 

NOW, THEREFORE, IT IS HEREBY AGREED between the Parties as follows: 
 
 

ARTICLE I 
 

Obligations of the Shimla Smart City Limited (SSCL) 
 

The Shimla Smart City Limited has agreed and affirmed that:- 

 
(1) Funding support shall be made available for Construction of Lifts and Escalators 

in Shimla on EPC mode as per the provisions in Shimla Smart City Proposal. 
  

(2) The payments shall be made directly by SSCL to the contractor/ firm on 

completion of each milestone as per the terms of the tender subject to the 

availability of funds with SSCL. There shall not be any transfer of funds from 

SSCL to RTDC. 

 
(3) SSCL shall monitor and review the implementation of the funded project. 

 
(4) No extra cost on account of O&M shall be borne by SSCL except the one as 

already included in the warranty/ maintenance period as mentioned and included 



 
 

in the award letter. SSCL shall also not be a party to the losses suffered by the 

RTDC. 
 

(5) The coordinating officer as appointed by SSCL shall coordinate for effective and 
timely implementation of the project. 

 
(6) The accounts of the funds released and the expenditure incurred through these 

funds shall be maintained properly as per audit requirement and shall be open to 
inspection by the CAG/Statuary Audit/ local SSCL Audit. The same will have to 
be produced before Audit Authorities as and when required/ requisitioned by 
them. In case of construction / improvement works, photocopies of the 
measurement books (for the work which was executed from SSCL’s funds) shall 
also be sent to SSCL/ concerned Audit officer. 
 

(7) All procedural, codal and financial formalities shall be completed. 

 
(8) The consultancy, if required by RTDC may be sought after observing codal 

formalities of RTDC. The expenditure on this account shall be borne by Shimla 
Smart City Ltd. as per advisories for Smart City Mission issued by MoHUA, 
Govt. of India from time to time. 

 
(9) The supervision charges/departmental charges as applicable in RTDC shall be 

paid by Shimla Smart City Ltd. as per MoHUA Advisories issued from time to 
time. 

   
ARTICLE II 

 

 Obligations of the RTDC  
 

The RTDC has agreed and affirmed that:- 

 
1. The projects/components shall be technically sanctioned by RTDC under its own 

delegated powers. However, the Administrative Approval/ Expenditure sanction 
shall be accorded by Shimla Smart City Ltd. as per its Delegation of Powers. 
 

2. The project would be funded from Shimla Smart City Mission subject to 
availability of funds and as per the advisories for Smart City Mission issued by 
MoHUA, Govt. of India from time to time. The RTDC shall raise necessary 
demand/expenditure to SSCL for releasing the payment directly to the 
contractor/firm as per milestones, etc. 

 
3. The RTDC shall ensure effective and efficient implementation of the project 

including supervisions, quality control arrangement & mechanism adhering to 
the rules of financial proprietary and schedule of powers and should submit 
monthly progress report to SSCL. 
 

4. The RTDC shall obtain and arrange for the maintenance in full force and effect 
of all Government approvals, consent, licenses, authorizations, declarations, 
filings and registrations as may be necessary and advisable for the performance 
of the project. 
 

5. Monthly progress report in respect of Construction of Lifts and Escalators in 
Shimla on EPC be supplied to SSCL on regular basis. A  review of the project/ 
component would be taken by the Board of SSCL on quarterly basis, for which 



 
 

purpose a quarterly progress report vis-à-vis the target dates be furnished to this 
SSCL as also the same shall be presented by the RTDC  to the Board of Directors 
of SSCL. 

 
6. The RTDC shall designate a responsible officer to facilitate regular contact with 

SSCL to discuss issues arising in relation to the above Project.  
 

7. SSCL should, at all times, have the power to inspect, monitor and supervise 
implementation of the project in accordance with contract conditions and give 
such directions to RTDC as may be necessary for this purpose.  

  
8. RTDC shall maintain complete records of works for the purpose of inspection of 

any agency authorised by SPV/ State Government / Government of India. 
 

9. The records of all assets acquired out of the funds released by the SSCL to the 
Contractor, shall be made available for scrutiny of audit. Such assets shall not be, 
without the prior approval of SSCL be disposed off, encumbered or utilized for 
the purpose other than those for which the fund is approved and provided. 

 
10. A statement showing the extracts of the assets created out of the funds released 

by SSCL shall be furnished to SSCL annually by 31st May of each year or as 
required by the SSCL from time to time. 

 
11. RTDC shall maintain the created / developed assets during Defects Liability 

Period (DLP) or handover of possession to any agency designated by SSCL. 
 

12. The RTDC shall share with SSCL the revenue of net profits from the SSCL 
funded project on mutually agreed terms and conditions. The O & M costs, 
losses, if any, in the project shall solely be borne by the RTDC. SSCL shall not 
be party to the losses suffered by the RTDC. 

 
13. The project shall be under the name and banner of Shimla Smart City Limited. 

The display board shall be erected at site during construction and upon successful 
completion of work. 

 
OR 
 
The equipment shall be operated under the name and banner of Shimla Smart 
City Limited. The same shall be prominently painted on the equipment/ vehicle. 

       

 (as is applicable) 

 
14. All procedural, codal and financial formalities shall be completed. 

 
15. The Department shall be bound to adhere to the decisions of the Board of 

Directors of SSCL from time to time in respect of the project being implemented 
on behalf of SSCL. 

 
16. The consultancy, if required by RTDC may be sought after observing codal 

formalities of RTDC. The expenditure on this account shall be borne by Shimla 
Smart City Ltd. as per advisories for Smart City Mission issued by MoHUA, 
Govt. of India from time to time. 

 



 
 

17. The supervision charges/departmental charges as applicable in RTDC shall be 
paid by Shimla Smart City Ltd. as per MoHUA Advisories issued from time to 
time. 

 

   
ARTICLE III 

 
 Obligations of the Contractor  

 
The contractor, M/s ……………….. has agreed and affirmed that:- 

 
1. The contractor shall follow all terms & conditions of bid documents & the agreement 

entered into with the RTDC and SSCL. It shall ensure timely execution of work as 
per scope and specifications, within all quality control measures. 
 

2. The contractor/selected Bidder should keep and maintain site record and allow 
inspection by SSCL/ RTDC or their any authorized person/authority and provide full 
assistance during inspection. 
 

3. SSCL and RTDC   should, at all times, have the power to inspect,  monitor and 
supervise implementation of the project in accordance with contract conditions and 
give such directions to the contractor as may be necessary for this purpose. 
 

4. The project shall be under the name and banner of Shimla Smart City Limited. The 
display board shall be erected at site during construction and upon successful 
completion of work. 
 
OR 
 
The equipment shall be operated under the name and banner of Shimla Smart City 
Limited. The same shall be prominently painted on the equipment/ vehicle. 
 
(as is applicable) 

 
5. All procedural, codal and financial formalities shall be completed.  

 
6. Contractor shall repair and maintain the equipment /facilities/appurtenants etc. as per 

the conditions stipulated in the tender document/ Letter of Intent. The earnest money 
shall be released as per the conditions mentioned in the tender document/Letter of 
Intent. 

 
 

ARTICLE IV 
 

Consequences of non-observance of the terms of the Tripartite Agreement 

 
(In case of non-observance of the terms of this agreement). 

 
1. The payments/funding support under the Project would henceforth be stopped by 

SSCL. 
  

2. Non observance of this agreement leading to loss of equipments and violation 
of provisions may lead to penal action on the defaulting party. 



 
 

 
3. Any difference or dispute between Parties concerning the interpretation 

and/or implementation and/or application of any of the provisions of this 
Agreement shall be settled amicably through mutual consultation or 
negotiations between the Parties. In case the disputes are not still settled then 
all disputes arising under pursuant to and/or in connection with the Project 
shall be governed and construed in accordance with the laws of India 
including Arbitration Conciliation Act 1996 and Courts at Shimla. 

 
4. This Agreement will come into effect on date of signature by all partners and 

will end after 5 years/successful completion of works/installation of 
equipments etc. upto the defect liability period, or the period as decided 
mutually, whichever is later. 

 
5. This Agreement may be varied at any time by mutual agreement of the parties 

in writing. It shall be reviewed one month before the end of contract date or 
at a time mutually agreed by the parties for possible renewal. 

 
6. Each Party might bring this Agreement to an end by giving a 30 days’ notice 

to the other parties, via written notice of Government/ House Resolution to 
this effect. 

 
7. Nothing contained in this Agreement shall be construed as establishing or 

creating between the Parties, a relationship of master and servant or principal 
and agent or Employer.  

 
8. Any failure or delay on the part of any Party to exercise right or power under 

this Agreement shall not operate as waiver thereof.  
 
9. The Contractor shall notify the SSCL and RTDC of any material change in 

their status, in particular, where such change would impact on performance of 
obligations under this Agreement.  

 
10. The contractor  shall at all times indemnify and keep indemnified the SSCL 

and RTDC against all claims/damages etc. for any infringement of any 
Intellectual Property Rights (IPR).  

 
11. The contractor shall at all times indemnify and keep indemnified the SSCL & 

RTDC against any claims in respect of any damages or compensation payable 
in consequences of any accident or injury sustained or suffered by its  
employees or agents or by any other third Party resulting from or by any 
action, omission or operation conducted by or on behalf of the RTDC or the 
contractor.  

 
12. The contractor shall at all times indemnify and keep indemnified the SSCL 

and RTDC against any and all claims by Employees, Workman, Consultants, 
Contractors, sub-contractors, suppliers, operators, agent(s), employed 
engaged or otherwise working for the contractor, in respect of wages, 
salaries, remuneration, compensation or the like.  

 
13. All claims regarding indemnity shall survive the termination or expiry of the 

Contract.  
 



 
 

14. It is acknowledged and agreed by all Parties that there is no representation of 
any type, implied or otherwise, of any absorption, regularization, continued 
engagement or concession or preference for employment of persons engaged 
by the contractor/RTDC for any engagement, service or employment in any 
capacity in any office or establishment of the Government of India/ State or 
the SSCL.  

 

ARTICLE V 

 

Taxes and Duties 

 

1. Party of the   3rd Part i.e   Contractor is requested to familiarize itself with the 

laws, rules and regulations prevailing in India and consider the same while 

developing and submitting their proposal. 

 

2. All taxes i.e. GST, Income Tax, Labour Welfare Cess and other levies payable 

by  contractor on goods, equipments, components, sub-assemblies, raw 

materials & any other items used for their consumption or dispatched directly 

to Shimla Smart City Limited by the contractor or their sub suppliers shall be 

included in the bid price & any such taxes, duties, levies additionally payable 

will be to  contractor’s account & no separate claim on this account will be 

entertained by Shimla Smart City Limited.   

 

3. The  Contractor shall be liable and pay all Non-Indian taxes, duties, levies, 

lawfully assessed against the party of 1st part i.e Shimla Smart City Limited in 

pursuance of the contract. Tax liability, if any, on  contractor’s personal 

income & property shall be borne by it  and shall be its responsibility as per 

Tax Laws of India.  

 

4. Shimla Smart City Limited shall be entitled to deduct applicable tax (if any) at 

source as per Indian Laws from all payments due to the Contractor under the 

contract. 

 

5. As regards the Indian Income Tax, surcharge on Income Tax and any other 

Corporate Tax, Shimla Smart City Limited shall not bear any tax liability, 

whatsoever, irrespective of the mode of contracting. The Contractor shall be 

liable and responsible for payment of all such taxes, if attracted under the 

provisions of the law. 

 

6. If any rates of taxes/duties/levies (hereinafter called ‘Tax’) are increased or 

decreased, a new Tax is introduced, an existing tax is abolished or any change 

in interpretation or application of any tax occurs in the course of the 

performance of contract, which was or will be assessed on the Contractor in 

connection with performance of the contract, an equitable adjustment of the 

contract price shall be made to fully take in to account any such  change by 

addition to the contract price or deduction there from, as the case may be. 

However, these adjustments would be restricted to direct transactions between 

Shimla Smart City Limited and the Contractor and not on procurement of 

components/products/services etc. by the Contractor and shall also not be 



 
 

applicable on the bought out items dispatched directly from sub vendor’s 

works to site.   
 

 
 

IN WITNESS WHEREOF, the representatives of the Parties to this Agreement being duly 
authorized have signed this Agreement as of the day, month and year first above written. 

 

 

 

Signed for and on behalf of  

Shimla Smart City Limited 

2nd Floor, Community Centre, 

New Shimla, Shimla-171009 

 

 

Signed for and on behalf of, 

(RTDC) 

 

 

Signed for and on behalf  

the contractor 

 
 
 

 Name & Designation Name & Designation Name & Designation 

 (With Stamp) (With Stamp) (With Stamp) 

 Dated: Dated: Dated:  
 



Schedule of Quantity (BOQ) 
Name of Work: Dismantling of M.C. old unserviceable building/ structures Estimated Cost 5 ,31,000.00 

and disposal of unserviceable material in M.C. dumping Site of Shimla City (in Rs.) 

located at: a) Chota Shimla : Councilor office building. b) Chaura Maidan: Earnest Money 14 000.00 
Time period One Month M.C. and SJPNL office building. c) Kasumpti: Old Patwar khana building. 

d) Chttota Shimla: Old M.C building near meat shop. 

S.N Description of item Qty Unit Rate In INR Amount 
In Word In Figure 

1 Demolishing cement concrete manually I by mechanical 
means including disposal of material within 50 meres 
leads as per direction of Engineer- in-Charge. 

Nominal Concrete 1:3:6 or richer Mix ( in flooring) 23.62 cum 
Nominal Concrete 1:4:8 or leaner mix (in flooring) 10.92 cum 

2 Dismantling dhajji walling including stacking of 
serviceable material and disposal of unserviceable 
material within 50 metres lead as per direction of 
Enllineer -in-Chare:e. 399.02 Sqm 

3 Demolishing of R.C.C work manually /by mechanical 

means and stckpiling at designated locations and 

disposal of dismantled material upto to all lead and lift, 

stacking serviceable material and unserviceable material 

including cutting reinforement bars as per the direction 

of Engineer-in-Charge. 7.37 cum 
4 Extra for scrappmg, cleaning and straightening 

reinforcement from R.C.C or R.B. work. 589.6 Kg 



'• Rate In INR Amount 
S.N Description of item Qty Unit 

In Word In Figure 
5 Demolishing brick work manually I by mechnical means 

including stacking of serviceable material and disposal of 
unserviceable material within 50 metres lead as per 
direction of Engineer -in-Charge. 

a). In Lime Mortar 9.35 Cum 
b). In Cement Mortar 47.07 Cum 

6 Removable of mortar from bricks and cleaning bricks 
~ 

including stacking within a lead of 50 m (stacks of 
cleaned bricks shall be measured) 

a). In Lime Mortar 3328 Nos 
b). In Cement Mortar 21702 Nos 

7 Demolishing dressed stone work ashlar face stone work, 
marble work or precast concrete work manually I by 
mechnical means including stacking of serviceable 
material and disposal of unserviceable material within 
50 metres lead as per direction of Engineer -in-Charge. 

In Cement Mortar 33.82 Cum 
8 Removable of mortar from and cleaning stone and 

concrete articles including stacking within a lead of 50 m 17.99 Cum 
9 Dismantling door, windows and clerestory windows 

(Steel or Wood ) shutter including chowkhats, architrave, 
holdfasts etc. complete and stacking within 50 metre 
lead 

a). Of area 3 Sq. metres and below 36 Nos 
b). Of area beyond 3 Sq. metres 27 Nos 

10 Dismantling of wooden floors up to floor two level 
including stacking of serviceable materials and disposal 
of un serviceable materials within 20 Mtrs lead (Joints to 
be measured and paid for seprately. /) 

347.23 Sqm 
(_ / 



t. 

Rate In INR Amount S.N Description of item Qty Unit 
In Word In Figure 

11 Dismentalling wooden Trellis work in position including 
frame work and stacking the serviceable material withing 
50 mtr lead 25 Sqm 

12 Dismantling of wooden Cha.ijas and sun shades 
including stacking the materials with in 20 Mtrs lead 

30.69 Sqm .. _ 

13 Dismantling wood work in frames, trusses, purlins and 
rafters up to 10 metres span and 5 metres height 
including stacking the material with in 50 metres lead 

Of Section area 40 Square centimetres and above 10.53 Cum 
Of Section area below 40 Square centimetres , 444 Mtrs 

14 Dismantling steel work in built up sections in angles, 
tees, flats and channels including all gusset plates, 
bolts, nuts, cutting rivets, welding etc. including 
dismembering and stacking within 50 metres le~d as per 
direction of Engineer in Charge 

600 Kg 
15 Dismantling tile work in floors and roofs laid in cement 

mortar including stacking material within 50 metres 
lead. 

For thickness of tiles 10 mm to 25 mm 131.35 Sqm 
For thickness of tiles above 25 mm to upto 40 mm 19 Sqm 

16 Dismantling roofing including ridges, hips, valleys and 
gutters etc., and stacking the material within 50 metres 
lead of: 

501.23 Sqm 



S.N Description of item 

17 Dismantling G.I. pipes (external work) including 
excavation and refilling trenches after taking out the 
pipes, manually I by mechanical means including 
stacking of pipes within 50 metres lead as per direction 
of Engineer-in-charge: 15 mm to 40 mm nominal bore 

18 Dismantling C.l. pipes including excavation and refilling 
trenches after taking out the pipes, manually I by 
mechanical means breaking lead caulked joints, melting 
of lead and making in to blocks including stacking of 
pipes & lead at site within 50 metre lead as per dire<;tion 
of Engineer-in-charge: Up to 150 mm diameter 

19 Dismantling of flushing cistern of all types 
(C.I.IPVCIVitrious China) including stacking of useful 
materials near the site and disposal of unserviceable 
materials within 50 metres lead 

20 Disposal of building rubbish I malba I similar 
unserviceable, dismantled or waste materials by 
mechanical means, including loading, transporting, 
unloading to approved municipal dumping ground or as 
approved by Engineer-in-charge, beyond 50 m initial 
lead, for all leads including all lifts involved as per the 
direction of Engineer-in Charge 

Total 

Qty Unit 
Rate In INR Amount 

In VVord In Figure 

40 Rmt ,_ 

100 Rmt 

20 Nos 

204.25 Cum 
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