From:

'To

Subject:

_ Sir,

No. HIPA-(Trg.) G (SIA- BANT.)-6/2016

Govt. of Himachal Pradesh

H.P. Social Impact Assessment Unit .

Fairlawns, Shimla-171012. Dated: § - & -291 to

The Chairperson,
H.P. Social Impact Assessment Unit,
HIPA, Fairlawns, Shimla-171012

M/S Plan Foundation,

Broadway Enclave, Sanjauli,
Shimla, H.P. _
(email:info@planfoundation.org)

Award of Social Impact Assessment of Land at Bantony Castle Up Mohal
Kali Bari, Tehsil Shimla (Urban), District Shimla.

This has a reference to your letter no. PLAN/SIA/2016 dated 7 April,

2016 vide which the financial offer was submitted in response to the SIAU request for
Expression of Financial bid of even no. dated 29/30™ March,2016 on the subject cited above. In
this context, the Social Impact Assessment Unit (SIAU) has decided to Award the work of Social
Impact Assessment (SIA)-of Land at Bantony Castle, Up Mohal, Kali Bari, Tehsil Shimla (Urban),
District Shimla to you subject to the terms of reference given below. ;

The proposed laiid is to be acquired by the Language, At & Culture Department of
the State Govt. with the objective of setting up of Urban Museum for the use of
General Public for promotion of Art & Tourism in the State besides conservation and
preservation of Heritage properties of the State for posterity and which will also be
helpful in creating a larger awareness among the Society.

M/S Plan Foundation will carry out the above Social Impact Assessment as per the
State Govt. Notification No.LCD-F (5)-2/2001-L dated 1% June,2016 (copy enclosed)
and Social Impact Assessment Unit (SIAU) Communications / Letters of even No.
dated 11.3.2016 (Expression of Interest), 29/30.3.2016 (Expression of Financial Bid)
and procedure mentioned in the Himachal Pradesh Right to Fair Compensation and
Transparency in Land Acquisition, Rehabilitation and Resettlement ( Social Impact
Assessment and Consent) Rules-2015. :



The Social Impact Assessment team who will carry out the above Social Impact’
Assessment will be comprising of at least 8 Experts/Researchers & Investigators =~ -
(including at least one member of the Social Impact Assessment Team should be
woman). A team leader shall be appointed from amongst the Social Impa?
Assessment Team to liaison with SIAU throughout the assessment period.
Accordingly a list of the Social Impact Assessment Team along with their profiles
will be handed over to SIAU within 7 days after the award of SIA.

A certificate to the effect that there is no conflict of interest involving the team
members appointed to assess the concerned project shall be provided by the M/S Plan
Foundation to the SIAU within 7 days after the award of SIA . If at any stage, it is
found that any team member or any family member of the team member directly or
indirectly receives any benefit from the Requiring Body or any other stakeholder in
the project, the said member shall be disqualified. ‘

The M/S Plan Foundation shall also handover undertakings to the SIAU within 7
days after the award of SIA from all the members of the Social Impact Assessment
team that any team member or family member of the team member directly or
indirectly shall not receive any benefit from the Requiring Body or any other
stakeholder in the project.

6. Activities that must be carried out for undertaking Social Impact Assessment (SIA):

Review of literature including project specific details/history/reports/terms of
reference/ similar Social Impact Assessment Reports etc.

Preparation of schedules/ questionnaires/ check lists for carrying out Social Impact
Assessment _

Pre-testing of schedules/-questionnaires/ check lists for carrying out Social Impact
Assessment (if need be)

Undertaking of process of conducting Social Impact Assessment as defined under
rule 7 (1) to 7 (8) of the aforesaid Rules. :

Publishing of draft Social Impact Assessment Report and Social Impact Management
Plan both in Hindi & English at least 3 weeks before the public hearing. ‘
Distribution of draft reports among affected Municipal Offices, District Collector’s

~Office, SDM Office, Tehsildar’s Office, Requiring Body etc. -

Adequate copies of the report and summaries shall be made available on the day of
public hearing.

Findings of the Social Impact Assessment report shall be shared through assessable
displays & visuals on the day of public hearings.

Undertaking of process for conducting public hearings as defined under rule 8 of the
afore said rules.

All the proceedings of the public hearings shall be held in Hindi language and video
recorded. This recording shall be submitted along with the final Social Impact
Assessment Report and Social Impact Management Plan.

After the conclusion of public hearing, the Social Impact Assessment Team shall
analyze the entire feedback received and information gathered in the public meetings
and incorporate the same in along with their analysis, in the revised Social Impact
Assessment Report accordingly.



oY’

Xii)

Submission of Social Impact Assessment Report and Social Impact Manageinent Plan
as per procedure laid down under rule 9 & 10 of the aforesaid rules.
xiii)  Undertaking of consent process as per rule 16 to 20 of the aforesaid rules.

C 7. Deliverables and Timelines:

The whole exercise for undertaking Social Impact Assessment has to be completed
as per schedule mentioned below:

| Sr. | Activity Actual Completion | Deliverables
No. period from the zero
date of the issue of
award of Social Impact
Assessment (STA).
1. | Review of Literature 5 days Mention all publications/books
& reports consulted.

2. | Preparation of Questionnaires/ | 10 days Two Set to be provided to
Schedules/ Checklist for Data STIAU
Collection (Soft & Hard Copy)

3. | Data Collection & Field Survey as | 30 days Number of
per process given under rule 7 of Questionnaires/Schedules filled
the aforesaid Rules. up (category wise)/

Participatory Rural Appraisal
(PRA)/Meetings/ consultations |
held & other details.

4. | Analysis of information collected 45 days Tables to be generated as per
from field FORM-II & FORM-II of

aforesaid rules

5. | Report Writing 65 days Chapterisation as per FORM-II

& FORM-III of aforesaid rules

6. | Preparation of sufficient copies of | 70 days At least 20 copies (both Hindi
draft report (both Hindi & English) & English) (including soft
at least 3 weeks in advance from the copy.)
date of public hearings. ’

~ 7. | Submission sufficient copies of 75 days M.C., SDM, Tehsildar,
draft report (both Hindi & English) Collector’s Office, Requiring
as per the provisions of Act/ Rules Body, SIAU etc.

8. | Announcement & Publicizing of 75 days SIA team will ensure the
Notice 3 weeks in advance for process as per rules.
conduct of Public Hearings as per
procedure mentioned in rule 8 of
aforesaid rules.

9. | Preparation of Visuals/Posters/ | 90 days Multiple copies for wider
Pamphlets of findings /Summary of publicity on the day of hearings
SIA report (both Hindi & English) both Hindi & English
for wide publicity during hearings

10. | Conduct of Hearings as per the 96 days i)Video recording of
provisions of Act/ Rules proceedings and transcribed

accordingly.




ii) Feedback on SIA & SIVIP &
additional  information for
incorporation in final report.

11.

Incorporating of findings of
Hearings in the Final Report.

100 days

To be ensured by the ST . team

12,

Involvement of SIA Team in
consent process as per the
provisions of the Act/ Rules

Simultaneously along
with conduct of SIA

To be ensured by the SIA team.

13.

Submission of Final SIA and
SIMP Report as per FORM-II &
III (both Hindi & English) along
as per the provisions of Act/
Rule along with video recording
of hearing and soft copy of the
report.

120 days

At least 20 copies of Final
Report for distribution amongst
MC, SDM, Tehsildar, Distt.
Collector, Requiring Body,
SIAU etc. The final report shall
also be propagated in the form

‘of posters in the affected areas

by affixing on in conspicuous
places and shall also be
uploaded on the website of
State Govt.

14.

Submission of clear, concise and
accessible SIA & SIMP Report
(both Hindi & English) along with
soft copy in single document
containing all relevant information
& analysis for distribution among

members of affected families

120 days.

At least 20 copies of the Report

Work completion

v 120 days

All material collected / prepared for SIA will be handed over to STIAU

8. The SIAU will pay to M/S Plan Foundation an amount of Rs. 10,00959/- as per schedule

of payment given below on successfully completion and acceptance of the Social Impact

Assessment Report.
Sr. | Activity/Deliverable Payment (%age of LOA)
No.
1 | On Completion of Activities/ Deliverables | 20% b
Mentioned at Sr. No. 1,2 & 3.
2 | On Completion of Activities/ Deliverables | 30%
Mentioned at Sr. No. 4, 5, 6 and 7.
3 On Completion of Activities/ Deliverables | 20%
Mentioned at Sr. No. 8§ to 12.
4 | On Completion of Activities/ Deliverables | 30%
Mentioned at Sr. No. 13 & 14 and Report

s

Accepted by the State Govt.
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In the event of delay in execution of any of activity or activities/ deliverable or
deliverables as specified as above M/s Plan Foundation shall be liable to pay a penalty
@ 20% of the value of instalment for every week. In case the delay is more than 2 weeks
for any of activity or activities/deliverable or deliverables, the SIAU shall be at liberty

to cancel the award.

The Social Impact Assessment team will continuously remain in touch with the SIAU through the
Liaison Officer and will submit progress reports on fortnightly basis-to the SIAU.

The SIAU, Himachal Pradesh reserves the right to withdraw any of the condition or impose any
new condition for carrying out the above Social Impact Assessment. If the progress report is not
satisfactory according to the above terms of reference, the SIAU may withdraw the Social Impact
Assessment and may allot to other Social Impact Assessment Resource Partners/ Practitioners who

is next in the panel.

The other terms of reference will remain the same as communicated to the Social Impact
Assessment Resource Partners/ Practitioners at the time of empanelment and / or given in other

communications of the SIAU from time to time.

In case the above conditions for carrying out SIA are acceptable to the M/S Plan Foundation,
then the M/S Plan Foundation have to sign the Contract/ Agreement with the SIAU as per
Format enclosed and the same has to be submitted to SIAU with in 7 days from the date of
award of work of SIA along with all the formalities required to be completed at Sr.3, 4 & 5 also.

o AT

(Satish Chand Sharma)
Deputy Director (Research) SIRD,

For H.P. Social Impact Assessment Unit,

HIPA, Fairlawns, Shimla-171012
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AGREEMENT FOR CARRYING OUT SOCIAL IMPACT ASSESSMENT OF
THE LAND AT BANTONY CASTLE UP MOHAL." KALI BARI, TEHSIL,

The agreement is made on this GBE . oowmisiesinios i between M/S Plan Foundation Broadway
Enclave, Sanjauli, Shimla-H.P.(hereinafter called the 1% party) on the one part and the Social
Impact Assessment Unit (SIAU), HIPA, Fairlawn, Shimla-171012 (hereinafter called the 2™
party) on the other part.

WHEREAS the 2™ party has engaged the 1" party and the 1 party has agreed to such
€ngagement to carry out the Social Impact Assessment of the Land at Bantony Castle, Up Mohal, Kali

‘Bari, Tehsil Shimla (Urban), District Shimla on the terms and conditions hereinafter contained.

NOW THIS AGREEMENT WITNESSETH as follows:

1. The carrying out of Social Impact Assessment of the Land at Bantony Castle Up Mohal
Kali Bari, Tehsil Shimla (Urban), District Shimla by M/S Plan Foundation, Broadway
Enclave, Sanjauli, Shimla will be regulated as per the conditions of this agreement.

2. The first party will carry out the above Social Impact Assessment as per the State Govt.
Notification No..LCD-F (5)-2/2001-L dated 1% June,2016 and Social Impact Assessment
Unit (SIAU) Communication / Letter No. HIPA (Trg.)G (SIA)-6/2016 dated 11.3.2016
(Expression of Interest), dated 29/30.3.2016 (Expression of Financial Bid), dated
( Award of SIA) and procedure mentioned in the Himachal Pradesh Right to Fair
Compensation and Transparency in Land Acquisition, Rehabilitation and Resettlement (
Social Impact Assessment and Consent) Rules-2015.

3. The 2™ party has agreed to pay the first party an amount of Rs. 10,00959/- as per schedule of
payment mentioned in the Letter No. HIPA-(Trg.) G (SIA- BANT.)-6/2016 dated (at condition
No.8) for successfully completion and acceptance of the Social Impact Assessment Report .

4. In the ev‘ent of delay in execution of any of activity or activities/ deliverable or
deliverables as specified in the Letter No. HIPA-(Trg.) G (SIA- BANT.)-6/2016 dated
(at condition no. 9), the first party shall be liable to pay a penalty @ 20% of the value of
instalment for every week. In case the delay is more than 2 weeks for any of activity or
activities/deliverable or deliverables, the 2" party shall be at liberfy to cancel the
award.

5. A list of the members of the Social Impact Assessment team comprising of at least §
Experts/ Researchers & Investigators who will carry out the Social Impact Assessment

will be provided by the first party to the 2™ party along with their profiles. At least one
member of the Social Impact Assessment Team should be woman.

N



10.

A team leader shall be appointed by the first party from amongst the Social Impact
Assessment Team to liaison with SIAU throughout, the assessment period.

A certificate to the effect that there is no conflict of interest involving the team members
appointed to assess the concerned project shall be provided by the first party to the 2%
party. If at any stage, it is found that any team member or any family member of the team
member directly or indirectly receives any benefit from the Requiring Body or any other
stakeholder in the project, the said member shall be disqualified.

First party shall also handover undertakings to the 2™ party from all the members of the
Social Impact Assessment team that any team member or family member of the team
member directly or indirectly shall not receive any benefit from the Requiring Body or

any other stakeholder in the project.

The first party will always remain in touch with the 2™ paArty through the Liaison Officer and will
submit progress reports on fortnightly basis to the 2™ party

The 2™ party reserves the right to withdraw any of the condition or impose any new condition for
carrying out the above Social Impact Assessment. If the progress report is not satisfactory
according to the above ‘terms of referénce, the 2™ party may withdraw the Social Impact
Assessment and may allot to other Social Impact Assessmient Resource Partners/ Practitioners

- who is next in the panel.
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12.

13.

14.

The 2™ party may also reserve the right to get the first party black listed in the event of non-
performance / completion of SIA as per the terms of reference of this agreement.

Arbitration :

a) The first party and the 2™ party shall make every effort to resolve amicably through
direct negotiation any disagreement or dispute arising between them under or in
connection with the award of SIA.

b) All disputes, differences, claims and demands arising under the award of SIA shall be

referred to the Additional Chief Secretary (Revenue) to the Govt. of Himachal Pradesh,
and final decision on the same shall be binding on both the parties

All legal disputes are subject to the jurisdiction of Shimla courts only.

The other terms of reference will remain the same as communicated to the Social Impact
Assessment Resource Partners/ Practitioners at the time of empanelment and / or given in other

communications of the SIAU.



;_- Signed by:-
lst party

C

In the presence of 1.

(Full name and address)

Signed by:-

2" party (with seal) (Satish Chand Sharma)
Deputy Director (Research) SIRD,
For H.P. Social Impact Assessment Unit,
HIPA, Fairlawns, Shimla-171012

In the presence of 1.

(Full name and address)



