
RO PEW A YS AND RAPID TRANSPORT 
SYSTEM DEVELOPMENT CORPORATION H.P. LIMITED (RTDC) 

Notice 
INVITATION FOR BIDS (IFB) 

I he Chid. Genera l Manager. R roe on behalf of Governor of H.P in'vitcs the bids ofninc on item rate 
tender in tno Cover System for the under mentioned work from the eligible and approved 
rn111rac1nr-, I 1rnl'> rcgi-,tered \'vilh 1 IPPWD Department. 
~--

J Time for 
~ ... EMD 

Cost of Eligible 

No 
Name of Work Estimated 

(INR) 
Tender class of completi 

Cost (INR) (INR) Contractor on 
r I Constructi on of Sheep Shed 

(240 -,heep capacit)) \'vith 
I 

associated structures in ram I 

I I 1:entrc at Sheep De'velopment 112.36 lacs 1.50 lacs 50001- A/B 6 Months 
I I· arm ag\\ a i Distt. Mandi 

1 
(11.P.). (<:111:- Co Approach 
road. Sheep Shed, Chaff Shed, 
Shearing Shed. Grass Shed and 

I s ite development etc.) I 

I 

A' aihtbilit) of Bid Document and mode of submission: The Bid document is a\ a ilablc on \\Cbsite 
https: //himachal.nic.in/tntnsport. The interested bidders may download the bid documents from 
I ran-,plll1 Dcpa11me111 I limachal Pradesh website https: //himachal.nic.in/transport and submit their 
bid" llnlinc in the 0 o Ch ief General Manager Ropeways and Rapid Transport System Deve lopment 
Corporation 11.P. Limited US, Club, Shimla-17100 I as per following sched ule:-

Kc) Dates: 
i-

i 

l 2. 

~ 3. 
·I . 

1 Document Download Date 

Bid Submiss ion Date and I imc 

Date or I echn1ca l Bid opening. 
t Date or Opening or Financia l Gid . --

14.10.2019 

Up to 04.11.2019, 11.00 AM 

0'1.11.2019. 3.00 PM --
Vv ill be intimated sepa rately 

The bidder shall get designs & dra" ings of Sheep shed, Chaff Shed , Shearing Shed and Grass Shed 
prepared from the tructural Engineer & got it \Ctted from NIT Ha mirpur/ llT Mandi/ PEC 
Chandigarh and submit to this office before the start of the \\Ork. 
Bid document do\v nloadcd should not be tempered and if an) such tempering is detected before or after 
the lipi.:ning or bids b) the bidder. he sha ll be penalized and his tender will be rejected/cancelled. Other 
tL'rnh and cond itions shall remain same as per bid document. 

S?~,;;.: 
General Manager, 
Ropeways and Rapid 1 ransport System 
Development Corporation 11.P. Ltd ., Shimla. 

1,Email:- grrirtdchru igmail.com 
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ROPEWAYS AND RAPID TRANSPORT                                       

SYSTEM DEVELOPMENT CORPORATION H.P.LIMITED (RTDC) 

 

 

 

 

 

 

TENDER DOCUMENT 
 

 

 

 

 

 

NAME OF WORK:-  Construction of Sheep Shed (240 sheep capacity) 

with associated structures in Ram Centre at Sheep Development Farm 

Nagwai Distt. Mandi (H.P.). (SH:- C/o Approach road, Sheep Shed, Chaff 

Shed, Shearing Shed, Grass Shed and site development etc.)   

 

 

 

REFERENCE OF SANCTION: - Letter No. AHY-F(1)4/2018-L                      

dated 18-01-2019 

 

 

 

 

SANCTION AMOUNT    Rs. 2,00,00,000/- (Rupees Two Crore Only) 

 

 

 

AGREEMENT NO …………………… 
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INSTRUCTIONS FOR USE OF STANDARD FORM  IN e-PROCUREMNT 

 

1. COST OF TENDER: INDICATED IN SCHEDULE ‘F’; THE COST OF 

TENDER MAY BE DEPOSITED IN SHAPE OF DEMAND DRAFT. 

2.EARNEST MONEY: THE EARNESTMONEY INDICATED IN SHEDULE ‘F’ 

AND MAY BE DEPOSTED IN SHAPE OF DEMAND DRAFT/FDR. 

3.CONTRACTOR’S REGISTRATION:THE  CONTRCTOR HAS TO 

PRODUCE THE ENLISTMENT OF COMPETENT AUTHORITY IN  APPROPRIATE 

CLASS VALID  AT THE TIME OF TENDER  REFER  GENERAL RULES NO 23 

4.SALES TAX REGISTRATION : THE SALES TAX REGITRATION 

DOCUMENT MAY BE SUBMITTED REFER  GENERAL RULES NO 21 

5. WORK DONE CERTIFICATE & WORK IN HAND 

CERTIFICATE: ( only if  required in tender document)  
THE WORK DONE & WORK IN HAND MAY BE FILLED UP IN THE REQUIRED 

PERFORMA SHOWN IN GENERAL RULES NO. 19 MINIMUM AMOUNT OF 

WORK DONE SHOWN SCHEDULE ‘F’ AND THESE ALONGWITH THE WORK 

DONE  CERTIFICATE OF COMPETENT AUTHORITY MAY BE SUBMITTED 

6. LIST OF MACHINERY ,TOOL,PLANT ( only if required in tender 

document) 
THE DETAIL OF MACHINERY,T&P MAY BE FILLED UP ON THE FORMAT AS 

SHOWN IN SCHEDULE ‘F’ WITH REFERENCE TO CLAUSE 18 AND THIS 

ALONGWITH PROOF (R.C ,AFFDAVITS, ETC) MAY BE SUBMITTED 

7. BILL OF QUANTITY: THE BILL OF QUANTITY MAY BE FILLED UP IN 

xls format  

8. THE CONTRACTOR IS REQUIRED TO STUDY GENERAL RULES 

&DIRECTIONS, CONDITIONS, CONTRACT CLAUSES, SCHEDULES 

‘A’ TO ‘F’ IN TENDER DOCUMENT AND THERE AFTER FILL FORM 

NO 8 AND SUBMIT. 

9. ANY ADDITIONAL INFORMATION MENTIONED IN SCHEDULE 

‘D’ 
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 ROPEWAYS AND RAPID TRANSPORT                                       

SYSTEM DEVELOPMENT CORPORATION H.P.LIMITED 
(RTDC) 

 
 

Percentage rate /item rate tender & contract  

Index 

 

 

Sr.No Details  Page  

1. Instructions for use of Standard form 2 

2. Tender form 8  4-5 

 (i) General rules and directions  6-9 

 (ii) Conditions of contract  10-12 

 (iii) clauses of contract  13-50 

 (iv) HPPWD safety code  51-53 

 (v) Model rules 54-57 

 (vi) Contractors Labour regulations  58-61 

 (vii) performa of registers 62-76 

 (viii) Performa of Schedules 77-87 

  (ix)Form of performance Security 88-90 

3. Invitation for Bid Performa 91-92 

   

 

 

 
 

1 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

RTDC                                               GM                                    Contractor  4 

PWD FORM No. 8 

 

ROPEWAYS AND RAPID TRANSPORT                                                            
SYSTEM DEVELOPMENT CORPORATION H.P.LIMITED (RTDC) 

 
 

 Percentage Rate Tender/Item rate tender & contract for works 

 

Tender for the work of :        Construction of Sheep Shed (240 sheep capacity) with associated structures in 

Ram Centre at Sheep Development Farm Nagwai Distt. Mandi (H.P.). (SH:- 

C/o Approach road, Sheep Shed, Chaff Shed, Shearing Shed, Grass Shed and 

site development etc.)   
 

(i) To be submitted by …………………..hours on …………………………….. 

(ii) To be opened in the presence of tenderers who may be present at ……………….on ……………in the 

office of ………………………………………….. 
 

Issued to………………………………………………………………………………… 

Signature of officer issuing the documents………………………………………… 

Designation………………………………….. 

Date of issue…………………………………..  

 

 

 

Tender 

   

  I/We have read and examined the notice inviting tender, schedule of quantities 
specifications applicable ,drawings&  designs, general rules & directions, conditions  of contract ,clauses of 

contract ,special conditions, schedule of rates & other documents and rules referred to in the conditions of 

contract and all contents in the tender documents of the work.  

  I/We hereby tender for the execution for the Governor of Himachal Pradesh of the works 

specified in the under written memorandum within the time specified in such memorandum at the rates 

specified in figures and words in the 

attached schedule of quantities on pages……… to ………or/ submitted and in accordance in all respect 

with the specifications, designs, drawings and instructions in writing referred to in Rule 1 of General Rules 

and Directions and in clause 11 of the  General Conditions of contract and with such materials as are 

provided for, by, and in all respects in accordance with, such conditions far as applicable. 

  I/We agree to keep the tender open for ninety/one hundred twenty days from the due 

date of opening and not make any modifications in terms & conditions 
  I/We hereby declare that I/We shall treat the tender documents, drawings and other 

records connected with the work as secret confidential documents and shall not communicate 

information/derived there from to any persons other than a person to whom I/We am/are authorized to 

communicate the same or use the information in any manner prejudice to the safety of the same. 

  The earnest money in shape of   call deposit of post office or Fixed deposits/demand 

draft of schedule bank  mentioned in the memorandum is enclosed herewith . I/We  will submit the 

performance guarantee within the specified period . If I/We fail to commence the works specified in the 

Memorandum. I/We agree that the said Governor or his successors-in-office shall, without prejudice to any 

other right or remedy available in law , be at liberty to forfeit the said Earnest Money & Performance 

guarantee absolutely or otherwise the said earnest money  shall be retained by him towards Security 

deposit  to execute all the works referred in the tender document up on the term & conditions  or referred to 
therein and carry out deviations as may be ordered up to maximum percentage of …………….of tendered 

amount and those in excess of that limit at the rates to be determined in accordance with the provisions 

contained in clause 12-A of the tender form. Further , I/We agree that in case of forfeiture of earnest money 

& Performance Guarantee as aforesaid ,I /We shall be debarred from participation in re-tendering process 

of this work. 

  ; 
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Exemption from the payment of Earnest Money.( not applicable in online mode)  
 

I/We have already furnished security to the Governor of H.P. in lieu of earnest money and have deposited 

with the Chief General Manager/Engineer in Chief P.W.D., Shimla, a lump sum security of Rs................./- 
as earnest money in individual cases and I/We therefore claim exemption in terms of bond executed to 

me/us and bearing No…………… dated the ………. Day of 20…… against necessity of depositing earnest 

money in respect of the above tender for work, I/We agree that should I/we fail to commence the work 

specified in the above memorandum as the amount equal to the amount of the earnest money mentioned in 

the form of invitation of tender shall be absolutely forfeited to the Governor of H.P. and the same may at 

the option of the Governor of H.P. be recovered out of the deposit in so far as the same may extend in terms 

of the said Bond and in the event of deficiency out of any other moneys due to me/us or otherwise. The 

above information is correct to best of my/our knowledge. 

 

Dated….day of 20……..       Signature of contractor 

        Postal Address 

        ------------------------------ 
Witness                    ------------------------------ 

Address 

Occupation 

 

 

 

 

ACCEPTANCE 

 

The above tender for the sum of Rs………....................…… 

(Rupees…………...............................……………………..) 
is hereby accepted by me General Manager ………………………… on behalf of the Governor of 

Himachal Pradesh. The letter referred below shall form part of this contract agreement:- 

 

(a)   Form 8 

(b)   Standard Tender Document (General rules & directions  ,conditions ,clauses, safety      code 

,contractors labour regulations ) 

(c)   Award letter ( with negotiation letter if negotiation held)  

(d)   Performa of Schedules  A to F 

(e)………………………………… 

       For on behalf of Governor of H.P 

       Signature…………………………. 

       Designation…………………….. 
Date ......................     Seal…………………………… 
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ROPEWAYS AND RAPID TRANSPORT                                                            
SYSTEM DEVELOPMENT CORPORATION H.P.LIMITED (RTDC) 

 

 

GENERAL RULES AND DIRECTIONS  

1. All works proposed for execution by contractor will be notified in a form of invitation to tender passed 

on public places/Govt website  signed by the General Manager. This form will state the work to be carried 

out as well as the date for submitting and opening tenders and the time allowed for carrying out the work; 

also the amount of earnest money to be deposited with the tender and the percentage at which the Security 

deposit shall be deducted from the bills of the successful tenderer. Copies of the specifications, designs and 

a drawing and a schedule of quantities and the rates of the carious descriptions of work and any other 

documents required in connection with the work signed for the purpose of identification by the General 

Manager shall also be open for inspection by the contractor at the Office of the General Manager of during 

office hours. 
2. In the event of the tender being submitted by a firm it must be signed separately by each partner thereof 

or in the event of the absence of any partner it must be signed on his behalf by a person holding a power of 

attorney authorising him to do so such power of attorney to be produced with the tender and it must 

disclose that the firm is duly registered under the Indian Partnership Act. 

3. Receipts for payments made on account of work, when executed by a firm, must also be signed by the 

several partners except where the contractors are described in the tender as a firm in which case the receipts 

must be signed in the name of the firm by one of the partners or by some other person having authority to 

give sufficient receipts for the firm. 

4.( applicable in offline mode to item rate tender only PWD-8) Any person who submits tender shall fill 

up the usual printed form stating at what rate he is willing to undertake each item of work .Tenders ,which 

proposes any alteration in the work specified in the said form of invitation to tender or in the time allowed 

for carrying out the work or  which contain any other conditions of any sort, will be liable to rejection. No 
signal tender shall include more than one work, but contractors who wish to tender for two or more works 

shall submit a separate tender for each. Tenders shall have the name and number of the work to  which they 

refer written outside the envelopes.  

The rate(s) must be quoted in decimal coinage. Amount must be quoted in full rupees by ignoring fifty 

paise and considering more than fifty paise  as one rupee. 

4.A (applicable in offline mode to percentage rate tender only PWD-7 ) In case of percentage rate tender 

,tenderer shall fill up the usual printed form stating at what percentage below/above (in figures as well as in 

words ) the total estimated cost in schedule of quantity with tender document , he is willing to execute the 

work .Tenders which propose any alteration in the work specified in the said form of invitation to tender ,or 

in the time allowed for carrying out the work ,or which contain any other conditions of any sort including 

conditional rebates ,will be summarily  rejected .no single tender shall include more than one work ,but 
contractors who wish to tender for more   works shall submit separate tender for each .tenders shall have 

name and number of works to which they refer , written on the envelopes 

5.( applicable in offline mode )The General Manager or his duly authorized assistant, will open tenders in 

the presence of any intending contractors who may be present at the time and will enter the amount of the 

several tenders in a Comparative Statement in a suitable form. In the event of a tender being accepted 

receipt for the earnest money forwarded therewith shall thereupon be given to the contractor who shall 

thereupon for the purpose of identification sign copies of the specifications and other documents mentioned 

in rule 1. In the event of a tender being rejected, the earnest money forwarded with such unaccepted tender 

shall thereupon be returned to the contractor making the same, without any interest . 

6. The officer inviting tenders shall have the right of rejecting all or any of the tenders and will not be 

bound to accept the lowest tender. 
7.( applicable in offline mode ) The receipt of an accountant or clerk for any money paid by the contractor 

will not be considered as any acknowledgment of payment to the General Manager  and the contractor shall 

be responsible for seeing that he procures a receipt signed by the General Manager or a duly authorized 

cashier. 

8.( applicable in offline mode ) The memorandum of work tendered for and the schedule of material to be 

supplied by the Public Works Department and their issue rates shall be filled in and completed in the office 

of the General Manager before the tender form is issued. If a form is issued to an intending tenderer 
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without having been so filled in and completed he shall request the office to have this done before he 

completes and delivers his tender. 

9.( applicable in offline mode ) The tenderer shall sign a declaration under official secret Act 1923 for 

maintaining the secrecy of the tender document ,drawings or other records connected with the work given 

to them .The unsuccessful tenderer shall return all the drawings with them.  
9A: Use of correcting fluid, anywhere in tender document is not permitted. Such tender is liable for 

rejection. 

10.( applicable in offline mode ) In case of item rate tenders ,only rates quoted shall be considered .Any 

tender containing percentage below /above the rates quoted is liable to be rejected .The rates quoted by 

contractor in item rate tender in figures and words shall be accurately  filled in so that no discrepancy in 

rates written in figures and words .However ,if  a discrepancy is found ,the rates which correspond with 

amount worked out by the contractor shall unless otherwise proved  be taken as correct .If the amount of an 

item is not worked out by the contractor or it does not correspond with the rates written either in figure or 

in the words ,then rates quoted by contractor in words shall taken as correct .Where the rates quoted by 

contractor in figures and figure tally but the amount is not  worked out correctly ,the rates quoted by the 

contractor will unless otherwise proved to be taken as correct and not the amount .In event no rate has been 

quoted for any item (s) word(s) and amount blank ,it will be presumed that contractor has included the cost 
of this/these  item(s)  in other items and rate for such item(s) will be considered as zero and work will be 

required to be executed accordingly. 

10 A. (applicable in offline mode applicable for percentage rate tender only) In case of percentage rate 

tender  only percentage quoted shall be considered .Any tender containing item rates is liable to be rejected 

.Percentage quoted by the contractor in percentage rate tender shall be accurately filled in figures and 

words , so that there is no discrepancy . However if the contractor has worked out the amount of tender and 

if any discrepancy   is found in the percentage quoted in words and figures ,the percentage which 

corresponds  with the amount worked out by the contractor shall ,unless otherwise proved ,be taken as 

correct .If the amount of the tender is not worked out by  the contractor or it or it does not correspond with 

the percentage written either in figures or in words ,then the percentage quoted by contractor in words shall 

be taken as correct. Where the percentage  quoted by contractor in figures and words tally but amount not 
worked out correctly ,then  percentage quoted by contractor will ,unless otherwise proved ,be taken as 

correct and not the amount . 

11.( applicable in offline mode ) In the case of any tender where unit rate of any item/items appear 

unrealistic, such tender will be considered as unbalanced and in case the tenderer is unable to provide 

satisfactory explanation, such tender is liable to be disqualified and rejected.  

 12.( applicable in offline mode) All rates shall be quoted on the tender form. The amount for each item 

should be worked out and requisite totals given. Special   care should be taken to write the rates in figures 

as well as in words and the amount in figures only, in such a way that interpolation is not possible. The 

total amount should b written both in figures and in words. In case of figures, the word ‘Rs.’ Should be 

written before the figure of rupees and word ‘P’ after the decimal figures, i.g.’Rs.2.15 P’ and in case of 

words, he word,’ Rupees’ should precede and the word ‘Paise’ should be written at the end .Unless the rate 

is in whole rupees and followed by the word ‘only’ it should invariably be upto two decimal places. While 
quoting the rate in schedule of quantities, the word ‘only’ should be written closely following the amount 

and it should not be written in the next line. 

12 A. (Applicable for online/offline mode) All rates quoted by contractors shall be inclusive of all modes 

of leads, lifts & heights and also taxes/levies unless specified to the contrary. All the excavated/surplus 

earth/dismantle material/waste etc shall be dumped at the site to be arranged by the contractor unless 

otherwise specified to the contrary and to the satisfaction of Engineer-in-Charge. 

13.( applicable in offline mode )In Percentage Rate Tender, the tenderer shall quote percentage 

below/above (in figures as well as in words) at which he will be willing to execute the work. He shall also 

work out the total amount of his offer and the same should be written in figures as well as in words in such 

a way that no interpolation is possible. In case of figures, the work ‘Rs.’ should be written before the figure 

of rupees and work ‘P’ after the decimal figures, e.g. ‘Rs.2.15P and in case of words, the word ‘Rupees’ 
should precede and the work’ Paise’ should be written at the end. 

 

13 (i) The Contractor, whose tender is accepted, will be required to furnish performance guarantee of 5% 

(Five Percent) of the tendered amount within the period specified in Schedule F. This guarantee shall be in 

the form of cash (in case guarantee amount is less than Rs.10,000/-)  or Deposit at call receipt of Post office 
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or  any scheduled bank/Banker’s cheque of any scheduled bank/Demand Draft of any scheduled bank/Pay 

order of any scheduled bank ( in case guarantee amount is less than Rs. 1,00,000-) or Government 

Securities or  Fixed Deposit Receipts or Guarantee Bonds of any Scheduled Bank or the State Bank of 

India in accordance with the prescribed form. 

 

 (Clause 13(i) has been deleted vide Govt. Notification No. PBW(B)C(17)2/2012 

dated 18th March 2016. 
 

      (ii) The contractor, whose tender is accepted, will also be required to furnish by way of Security 

Deposit for the fulfilment of his contract, an amount equal to 5% of the tendered value of the work. The 

Security deposit will be collected by deductions from the running bills of the contractor at the rates 

mentioned above and the earnest money deposited at the time of tenders, will be treated as a part of the 

Security Deposit. The Security amount will also be accepted in cash or in the shape of Government 

Securities. Fixed Deposit Receipt of a Scheduled Bank or State Bank of will also be accepted for this 

purpose provided confirmatory advice is enclosed. 

14 On acceptance of the tender, the name of the accredited representative (s) of the contractor who 

would be responsible for taking instructions from the Engineer-in-Charge shall be communicated in writing 

to the Engineer-in-Charge. 

15 GST, building and other  construction worker,  welfare cess royalty or any other tax, levy or cess 
in respect of input for or output by this  contract shall be payable by the contractor  and Govt., shall not 

entertain any claim whatsoever in this respect of the same. ( as per approval of Govt. vide letter No. 

PBW(B)C(17)2/2012  dated 07/08/2018) 
16 The contractor shall give a list of both gazetted and non-gazetted RTDC employees related to him. 

17 The tender for the work shall not be witnessed by a contractor or contractors who himself 

/themselves has/have tendered or who may and has/have tendered for the same work. Failure to observe 

this condition would render, tenders of the contractors tendering, as well as witnessing the tender, liable to 

summary rejection. 

18 The tender for composite work includes, in addition to building work, all other works such as 

sanitary and water supply installations drainage installation, electrical work, horticulture work, roads and 

paths etc. The tenderer apart from being a registered contractor (B&R) of appropriate class, must associate 
himself with agencies of appropriate class which are eligible to tender for sanitary and water supply 

drainage, electrical and horticulture works in the composite tender. 

19 The contractor shall submit list of works which are completed/ in hand (progress) in the following 

form:- 

 

Work Done Detail:  In last five years with base year indicated in performs of schedule “F” 

 

Sr 
No 

Name of HP 
Govt. Division 

or State or 

Central PSU’s 

Name of Work Cost of completion Remarks( Indicate 
in % of completion 

of awarded 

components ) 

Awarded 

amount 

Completion 

amount 

Penalty 

if any 

and 

amount 
pain 

thereafter 

1 2 3 4 5 

     

 

 

Work in hand Detail 
Name 

of 

work 

Name of HP 

Govt. Division 

or State or 
Central PSU’s 

where work is 

executed 

Amount of work completed Position of 

works in 

progress 
(indicate in 

% of 

completion 

Stipulated 

Date of 

completion 

Remarks 

Awarded 

amount  

Amount 

of work 

done up 

to last 

Penalty if 

any and 

amount 

pain 
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running 

bill  

thereafter of awarded 

components ) 

1 2 3 4 5 6 

      

These statements should be countersigned by the Engineer in charge, not below the rank of an 

General Manager or equivalent in State/Central Govt. PSU’s with his seal.   
 

20.The contractor shall comply with the provisions of the Apprentices Act 1961, and the rules and orders 

issued there under from time to time. If he fails to do so, his failure will be a breach of the contract and 

the Chief General Manager/ General Manager may in his discretion, without prejudice to any other right 

or remedy available in law, cancel the contract. The contractor shall also be liable for any pecuniary 

liability arising on account of any violation by him of the provisions of the said Act. 

21.The GST (SGST+CGST) shall be deducted at source at the rate as notified by the Government of 

India from time to time. 

22.The statutory deductions of I-Tax shall be done  from the running bills of contractor. 

23..The contractor of appropriate class registration  can tender in the work. The contractor has to 

produce the registration certificate at the time of tender. 

24. The contractor is required to start the  work within fifteen days of award of work failing which ,his  
earnest money shall be forfeited  and may be debar to participate in the retendering of work. 

25. The contractor will have to submit the proof of machinery ,T& P required for work shown in 

Schedule F  at the time of tender. 

 

   25 “A” The contractor will have to submit the proof of registration under Employees Provident 

Funds & Miscellaneous Provision Act, 1952 (EPF Number)with in a month from award 

of Work/Contract. (as per instruction issued vide ENC office letter No. 20593-692 12-09-

2017) 

26. online bidding procedure  

Scanned copies of the following documents shall be uploaded on the  

   website  http://hptenders.gov.in  from the appropriate place.  

26.1. COST OF TENDER: INDICATED IN SCHEDULE ‘F’ ; THE COST OF TENDER MAY BE 
DEPOSITED IN SHAPE OF DEMAND DRAFT AND UPLOADED   as pdf  DOCUMENT 

26.2.EARNEST MONEY: THE EARNESTMONEY INDICATED IN SHEDULE ‘F’ AND MAY BE 

DEPOSTED IN SHAPE OF DEMAND DRAFT/FDR AND UPLOADED AS pdf DOCUMENT 

26.3.CONTRACTOR’S REGISTRATION:THE  CONTRCTOR HAS TO PRODUCE THE 

ENLISTMENT OF COMPETENT AUTHORITY IN  APPROPRIATE CLASS VALID  AT THE TIME 

OF TENDER  AND UPLOAD AS pdf  REFER  GENERAL RULES NO 23 

26.4.GST REGISTRATION : THE GST REGITRATION DOCUMENT MAY BE UPLOADED  AS 

pdf  DOCUMENT REFER  GENERAL RULES NO 21 

26.5. WORK DONE CERTIFICATE & WORK IN HAND CERTIFICATE: ( only if  required in 

tender document) THE WORK DONE & WORK IN HAND  MAY BE FILLED UP IN THE 

REQUIRED PERFORMA SHOWN IN GENERAL RULES NO. 19   MINIMUM AMOUNT OF 

WORK DONE SHOWN SCHEDULE ‘F’ AND THESE ALONGWITH THE WORK DONE  
CERTIFICATE OF COMPETENT AUTHORITY MAY BE UPLOADED AS  pdf     DOCEMENT 

 

26.6. LIST OF MACHINERY ,TOOL,PLANT ( only if required in tender document) 

THE DETAIL OF MACHINERY,T&P MAY BE FILLED UP ON THE FORMAT AS SHOWN IN 

SCHEDULE ‘F’ WITH REFERENCE TO CLAUSE 18          AND THIS ALONGWITH PROOF (R.C 

,AFFDAVITS, ETC) MAY BE UPLOADED AS    pdf   DOCUMENT 

26.7 BILL OF QUANTITY: THE BILL OF QUANTITY  MAY BE UPLOADED IN XLS FORMAT 

26.7.THE CONTRACTOR IS REQUIRED TO STUDY GENERAL RULES &DIRECTIONS, 

CONDITIONS, CONTRACT CLAUSES, SCHEDULES ‘A’ TO ‘F’ IN TENDER DOCUMENT AND 

THERE AFTER FILL HPPWD FORM NO 8. and upload pdf document 

   
    26.8. Any other documents as specified by the State in performa of schedule. 

http://hptenders.gov.in/
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27. Submission of Bids in original :- 

The bidders are required to submit bids offline in two packet cover either by registered post or by hand in 

the office of authority inviting tender 

1. Technical cover 

I. Original demand draft towards the cost of bid document 

II. Original earnest money in approved form. 

III.  Contractor’s registration certificate in  appropriate class valid  at the time of tender   

IV. GST registration document. 

V. Work done certificate & work in hand certificate: ( only if  required in tender document) the work 

done & work in hand  may be filled up in the required performa shown in general rules no. 19   

minimum amount of work done shown schedule ‘f’ and these alongwith the work done  certificate of 

competent authority  

VI.  List of machinery ,tool, plant ( only if required in tender document) 

VII. The detail of machinery,t&p may be filled up on the format as shown in schedule ‘f’ with reference to 

clause 18 and this alongwith proof (r.c ,affdavits, etc)  

VIII. The Contractor is required to study general rules &directions, conditions, contract clauses, schedules 

‘a’ to ‘f’ in tender document and there after fill PWD form no 8 

2. Financial Cover 

I. Bill of quantity  

 

28 Eligibility criteria: 

 

28.1(This eligibility condition shall be applicable for those works of amount put to tender is up to  

Rs 50.00 lacs ) As per Govt notification the contractor should not have more than two contracts at a time 
each of Rs. 100.00 lacs or more in any HPPWD circles. The contractor has to submit the list of 

incomplete works in hand on the proforma mentioned at S.No. 19 of General Rules and Directions . 

 

28.2 (This eligibility condition shall be applicable for those works of amount put to tender is more 

than  Rs 50.00 lacs ) 

 

28.2.a :Bidding Capacity :- Bidders who meet the minimum qualification criteria will be qualified only 

if their assessed available bid capacity for construction works is equal to or   more than the total bid 

value. The available bid capacity will be calculated as under: 

 

Assessed Available Bid capacity = ( A x N x M - B ) 

where 
 

 A =Maximum value of civil engineering works executed in any one year during the last five years 

(updated to the price level of the financial year in which bids are revised at the rate of 8 

percent a year) taking into account the completed as well as works in progress. 

 

 

 

Last Five years 

(excluding 

current year) 

Amount of work 

done in each 

financial Year 

Total annual volume of 

civil engineering 

construction work 

executed and payments 

received in the last five 

years preceding the year in 
which bids are invited. 

(Attach /upload 

certificate from 

Chartered Accountant) 

(Rs. In lakhs) 

Year-14-15 

Year-15-16 

Year-16-17 

Year-17-18 

Year-18-19 

 



 

 

RTDC                                               GM                                    Contractor  11 

 

 N =Number of years prescribed for completion of the works for which bids are invited 

(period up to 6 months to be taken as half-year and more than 6 months as one year). 

 M =2  

 B = Value, at the current price level, of existing commitments and on-going works to be 

completed during the period of completion of the works for which bids are  invited. The 

details should be on the formats indicated in condition no 19. 

 

           28.2.b :Minimum Work done condition :- Minimum one  similar work done of  amount not less 

than 40% (forty percent) of the estimated cost  (without Liquidated Damage or compensation)  in 

last five years  

 

*         28.2.C(i) Power to relax “In exigency of work the power to relax any provision of the rules/ 

clauses shall vest with a committee, comprising of ENC, HPPWD, Chief Engineer concerned SE(D-

III )and Joint Controller( F & A)”. * Inserted vide govt. letter No. PBW(B)C(17)2/2012 

dated 10 April 2017. 
 

 29. The contractor is supposed to have seen the site of work before submission of tender. If complete site is 

not available, part-site may be handed over in the beginning and remaining during the currency of work. 
The contractor will schedule his work accordingly. 

 

. 
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 CONDITIONS OF CONTRACT 

 

Definitions 

 

1. The Contract means the documents forming the tender and acceptance thereof and the formal 
agreement executed between the competent authority on behalf of the Governor of Himachal 

Pradesh and the contractor, together with the documents referred to therein including these 

conditions, the specifications, designs ,drawings and instructions issued from time to time by the 

Engineer-in-Charge and all these documents taken together ,shall be  deemed to form one contract 

and shall be complementary  to one another. 

 

2. In the contract, the following expressions shall, unless the context otherwise requires, have the 

meanings hereby respectively assigned to them:- 

 

(i) The expression works or work shall, unless there be something either in the subject or 

context repugnant to such construction, be construed and taken to means the works by or by 

virtue of the contract contracted to be executed whether temporary or permanent, and whether 
original, altered, substituted or additional. 

(ii) The Site shall mean the land/or other places on, into or through which work is to be executed 

under the contract or any adjacent land, path or street through which work is to be executed 

under the contract or any adjacent land, path or street which may be allotted or used for the 

purpose carrying out the contract. 

 

(iii) The Contractor shall mean the individual, firm or company, whether incorporated or not, 

undertaking the works and shall include the legal personal representative of such individual or 

the persons composing such firm or company, or successors of such firm or company and the 

permitted assignees of such individual, firm or company 

(iv) The Governor  means the Governor of Himachal Pradesh and his successors. 
(v) The Engineer-in-Charge means the Engineer Officer who shall supervise and be incharge of 

the work and who shall sign the contract on behalf of the President of India as mentioned in 

Schedule “F” hereunder. 

(vi) Government of Himachal Pradesh shall mean the Governor of Himachal Pradesh. 

(vii) The terms Engineer-in-Chief includes Chief Engineer of the Zone. 

(viii) Accepting Authority shall mean the authority mentioned in Schedule ‘F’. 

(ix) Excepted Risk are risks due to riots (other than those on account of contractors employees), 

war (whether declared or not) invasion, act of foreign enemies, hostilities, civil war, rebellion 

revolution, insurrection, military or usurped power, any acts of Government, damages form 

aircraft, acts of god, such as earth quick, lightening and unprecedented floods, and other 

causes over which the contractor has no control and accepted as such by the Accepted 

Authority or causes solely due to use or occupation by Government of the part of the work in 
respect of which a certificate of completion has been issued or a cause solely due to 

Governments faulty design of works. 

(x) Market Rate shall be the rate as decided by the Engineer –in- Charge on the basis of the cost 

of materials and labour at the site where the work is to be executed plus the percentage 

mentioned in schedule ‘F’ to cover, all over heads and profits. 

(xi) Schedule (S) referred to in these conditions shall mean the relevant schedule (s) annexed to 

the tender papers or the standard schedule of rates of the Government mentioned in schedule 

‘F’ hereunder, with the amendments their to issued upto the date of receipt of the tender. 

(xii) Department means HPPWD or any  Department of Government of Himachal Pradesh which 

invites tenders on behalf of President of India as specified in schedule ‘F’. 

(xiii) District Specifications means the specifications followed by the State Government in the Area 
where the work is to be executed. 

(xiv) Tendered value means the value of the entire work as stipulated in the letter of award. 
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Scope and Performance 

 

3 Where the context so requires, world imparting the singular only also include the plural and 

vice versa. Any reference to masculine gender shall when ever required include feminine 

gender and vice versa. 
4 Headings and marginal notes to these General Conditions of Contract shall not be deemed to 

from part there of or be taken in to consideration in the interpretation or construction thereof 

or of the contract. 

5 The contractor shall be furnished, free of cost one certified copy of contract documents except 

standard specification, Schedule Rates and such other printed and published documents, 

together with all drawings as may be forming part of the tender papers. None of these 

documents shall be used for any purpose other then that of this contract. 

 

Works to be carried out. 

 

6. The work to be carried out under the contract shall , except as otherwise         

provided in these conditions, include all labour , materials, tools, plants, equipment and 
transport which may be required in preparation of and for and in the full and entire execution 

and completion of the work. The descriptions given in the schedule of quantities (Schedule –

A-) shall unless otherwise sated, be held to include wastage on materials, carriage and cartage, 

carrying and return of empties, hoisting, setting, fitting and fixing in position and all other 

labours necessary in and for the full and entire execution and completion of the work as 

aforesaid in accordance with good practice and recognized principles. 

 

Sufficiency of tender. 

 

7. The contractor shall deemed to have satisfied himself before tendering as to be correctness and 

sufficiency of his tender for the work and of the rates and prices quoted in the schedule of 
quantities, which rates and prices shall, accept as otherwise provided, cover all his obligations 

under the contract and all matters and things necessary for the proper completion and 

maintenance of the works. 

 

 

Discrepancies and Adjustment of Errors 

 

8 The several documents forming the contract are to be taken as mutually explanatory of one 

another, detailed drawings being followed in performance to small scale drawing and figured 

dimensions in preference to scale and special conditions in preference to General Conditions. 

8.1 In the case of discrepancy between the schedule of Quantities, the specifications and /or the  

Drawings, the following order of preference shall be observed :- 
(i) Description of Schedule of Quantities. 

(ii) Particular Specifications and special condition, if any. 

(iii) Drawings. 

(iv) HPPWD specifications. 

(v) Indian Standard specifications of B.I.S. 

8.2 If there are varying or conflicting provisions made in any one document forming part of the 

contract, the Accepting Authority shall be the deciding authority with regard to the intention of 

the document and his decision shall be final and binding on the contractor. 

8.3 Any error in description, quantity or rate in Schedule of Quantities or any omission there from 

shall not vitiate the Contract or release the contractor from the execution of the whole of any 

part of the works comprised therein according to drawings and specifications or from any of his 
obligations under the contract. 
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Signing of Contract 

 

9 the successful tender / contractor, on acceptance of this tender by the Accepting Authority, shall 

within 15 days from the stipulated date of start of the work, sign the contract consisting of :- 

(i) The notice inviting tender, all the documents including drawings, if any, forming the tender 
as issued at the time of invitation of tender and acceptance thereof together with any 

correspondence leading thereto. 

(ii) Standard HPPWD. form as mentioned in schedule `F` consisting of :- 

(a) Various standard clauses with corrections upto the date stipulated in schedule `F` along with 

annexure thereto. 

(b) .P.W.D. safety Code. 

(c) Modal Rules for the protection of health, sanitary arrangements for workers employed by 

HPPWD or its contractor. 

(d) PWD contractor’s Labour Regulations. 

(e) List of acts and omissions for which fines can be imposed. 

 

(iii)       No payment for the work done will be made unless contact in signed by the  contractor. 
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CLAUSES OF CONTRACT 

 

 

CLAUSE 1.  Recovery of Security Deposits 
 

The person/persons whose tender(s) may be accepted (hereinafter called contractor  , shall permit 

Government at the time of making any payment to him for work done under the contract to deduct such 

sum  @ 5% of the gross amount of each running bill till the sum along with sum already deposited  as 

earnest money ,will amount to security deposit of 5% of the tendered value of the work by way of security 

deposit  unless he /they has/have deposited the amount of security at the rate mentioned above in cash or in 

the form of fixed deposit receipt or NSC from any post office in Himachal Pradesh. 

 The security shall be deducted @5% (without any limit) from the running bills of the contractor. 

However the security amount in excess of Rs.2.00 Lacs can be given in the shape of National Saving 

Certificate from any Post Office in Himachal Pradesh or fixed deposit receipt duly pledged in favour of 

Engineer-in-Charge. Recovery of the compensation for delay (clause-2) can be done from the security 

provided under this clause and from and work being executed/executed by the contractor in the state. Such 
deduction to be held by Government by way of Security Deposit. Provided always that the Government for 

this purpose shall be entitled to recover 10 (Ten) percent of the amount of each running bill till the balance 

of the amount of Security Deposit is released. All compensation or other sums of money payable by the 

contractor under the terms of this contract may be deducted from or paid by the sale of or a sufficient part 

of his security deposit or 

from the interest arising there from or from any sums which may be due to or may become due to the 

contractor by Government on any account whatsoever and in the event of his Security Deposit being 

reduced by reason of any such deductions or sale of aforesaid, the contractor shall within 10 days make 

good in the shape of National Saving certificate/Time Deposit Account/Post Office Saving Account in any 

of the Post Office in Himachal Pradesh. The security deposit shall be collected from the running bills of the 

contractor at the rates mentioned above and the Earnest Money if deposited in the shape of National Saving 
Certificate/Time Deposit Account/ Post Office Saving Account in any of the Post 

Office in Himachal Pradesh, at the time of tender will be treated part of the security deposit. 

Note: Govt. Securities will include all form and securities mentioned in HPFR Rules except fidelity bond. 

This will be subject to the observance of the conditions mentioned under this rule against each form of 

security. 

Note : In case a fixed deposit receipt of any bank, is furnished by the contractor to the Government as part 

of the security deposit and the bank goes into liquidation or for any reason is unable to make payment 

against the said fixed deposit receipt, the loss caused thereby shall fall on the contractor and the contractor 

shall forthwith on demand during additional security to the Govt. to make good the deficit. 

CLAUSE 2: Compensation for delay 

 

If the contractor fails to maintain the required progress as per Annexure-A or to complete the work and 
clear the site on or before the contract or extended date of completion, he shall, without prejudice to any 

other right or remedy available under the law to the government on account of such breach pay as agreed 

compensation the amount calculated as the rates stipulated below as the Chief General Manager (whose 

decision in writing shall be final and binding) may decide on the amount of tendered value of the work for 

every completed day/month (as applicable) that the progress remains below that specified in Annexure-A 

or that the work remains incomplete. This will also apply to items or group of items for which a separate 

period of completion has been specified. 

Compensation for delay of work  

(i) @ 1.5% of tendered amount per month of delay to be computed on per day basis when time period of 

agreement more than six months. 

(ii) @ 3%  per month of delay to be computed on per day basis when time period of agreement less than six 
months. 

The compensation under clause 2 of the agreement at the 1st instance has to be calculated and assessed by 

the Engineer-in-Charge for delay in execution of work as per time schedule agreed to between the parties, 

after giving detailed facts of the case. The compensation can be levied by the Engineer-in-Charge 
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and shall be confirmed by the CGM. The Chief General Manager on further reference, appeal or revision 

may confirm such compensation or reduce it. The decision of the Chief General Manager arrived at after 

considering the various mitigating circumstance shall be final. The Chief General Manager is entitled to 

levy provisional compensation on the recommendation of the Engineer-in-Charge and same can be 

modified by him if found necessary after the careful consideration of various circumstances and revised 
progress made by the contractor while making final confirmation of compensation in writing. Provided 

always that the total amount of compensation for delay to be paid under this condition shall not exceed 

10% of the Tendered Value of work or to the Tendered Value of the items or group of items of work for 

which a separate period of completion is originally given, the amount of compensation may be adjusted or 

set-off against any sum payable to the contractor under this or any other contract with the Government. In 

case, the contractor does not achieve a particular milestone mentioned in Schedule-AA of Annexure-A or 

the reschedules milestone (s) in terms of clause 4 of annexure-A, the amount shown against the 

milestone(s) shall be with held to be adjusted against the final grant of Extension of time to be decided on 

completion of work. With-holding of this amount on failure to achieve a milestone, shall be automatic 

without any notice to the contractor. However, if the contractor catches up with the progress of work on the 

subsequent milestone(s), amount mentioned against each milestone missed subsequently also shall be 

withheld. However, no interest whatsoever, shall be payable on such withheld amount. The compensation 
once confirmed by the Chief General Manager is non deferrable and non arbitral. 

 

ANNEXURE-A 

 

The time allowed for execution of the works as specified in the Schedule “AA” or the extended time in 

accordance with these conditions shall be an essence of the Contract. The execution of works shall 

commence from such time period as mentioned in letter of acceptance or from the date of handing over of 

the whichever is later .If the Contractor commits default in commencing the execution of the work as 

aforesaid Government shall without prejudice to any other right or remedy available in law, be at liberty to 

forfeit the earnest money and  performance guarantee absolutely. 

 
1. As soon as possible after the contract is concluded the contractor shall submit a time and progress chart 

for each milestone and get it approved by the department, the chart shall be prepared in direct relation to 

the time stated in the 

contract documents for completion of items of the works. It shall indicate the forecast of the dates of 

commencement and completion of various trades of sections of the work and may be amended as necessary 

by agreement between the Engineer-in-Charge and the Contractor within the limitations of time imposed in 

the contract documents and further to ensure good progress during the execution of the work. The 

contractor shall in all cases in which the time allowed for any work exceeds one month (save for several 

jobs for which a separate program has been agreed upon) complete the work as per milestones given in 

Schedule “AA”. 

2. If the work(s) be delayed by:- 

i) Force majeure or 
ii) abnormally bad weather or 

iii) serious loss or damage by fire or 

iv) Civil commotion, local commotion of workmen, strike or lockout, affecting any of the trades employed 

on the work, or 

 

v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in execution work 

not forming part of the contract, or 

 

vi) Non availability of stores, which are the responsibility of Government to apply, or 

vii) Non availability or breakdown of tools and Plant to be supplied or supported by Government, or 

viii) Any other cause which in the absolute discretion of the authority mentioned in Schedule “AA” is 
beyond the contractors control then upon the happening of any such event causing delay, the contractor 

shall immediately give notice thereof in writing to the Engineer-in-Charge but shall nevertheless us 

constantly his best endeavors to prevent or make good the delay and shall do all that may be reasonably 

required to the satisfaction of the Engineer-in-Charge to proceed with the works. 
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3. Request for rescheduling of milestones & extension of time to be eligible for consideration, shall be 

made by the Contractor in writing within 14 days of the happening of the event causing delay on the 

prescribed form. The Contractor 

may also, if practicable, indicate in such a request the period for which extension is desired. 

4. In any such case the authority mentioned in Schedule “AA” may give a fair and reasonable extension of 
time and reschedule the milestones for completion of work. Such extension shall be communicated to the 

Contractor by the Engineer-in-Charge in writing within 3 months of the date of receipt of such request. Non 

application by the Contractor for extension of time shall not be a bar for giving a fair & reasonable 

extension by the Engineer-in-Charge and this shall be binding on the Contractor. 

 

 

SCHEDULE-AA 

 

 

Number of days from the date of issue of letter of acceptance for reckoning date of start________days 

 

 
 

 Mile stone(s) as per table given below: 

 

Table of Mile Stone (s) 

 

Sr.No. Description of 

Milestone(Physical) 

Time Allowed in days (from 

date of start) 

Amount to be with held in 

case of non achievement of 

milestone. 

    

    

    

    

 

OR 

 

Sr.No. Financial Progress Time Allowed in days (from 

date of start) 

Amount to be with held in 

case of non achievement of 

milestone. 

1. 1/8th (of whole work) 1/4th (of whole work) In the event of not 
achievement the necessary 

progress as assessed from the 

running payments, 1% of the 

tender value of work will be 

with held for failure of each 

mile stone.  

2. 3/8th (of whole work) 1/2th (of whole work) -do- 

3. 3/4th (of whole work) 3/4th (of whole work) -do- 

4. Full Full -do- 

 

Time allowed for execution                                  ______________________ 

 

 

 

 
Clause 2 A :-   Incentive for early completion. 

   

  (Applicable for works of tendered value more than 50 lacs (Fifty Lacs).  In case , the 

contractor completes the work ahead of scheduled completion time, a bonus @ 1% (one present) of the 

tendered value per month computed on per day basis , shall be payable  to the contractor ,subject to a 
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maximum limit of 5% (five present) of the tendered value. The amount of bonus, if payable, shall be paid 

along with final bill after completion of work. Provided always that provision of the clause 2-A shall be 

applicable only when so provided in schedule “F”. ( as per approval of Govt. vide letter No. 

PBW(B)C(17)2/2012  dated 07/08/2018) 
 

CLAUSE 3 :- 

 

The Engineer-in-Charge may without prejudice to this right against the contractor in any respect of any 

delay or inferior workmanship or otherwise or to any claims for damage in respect of any breaches of the 

contract and without prejudice to any rights or remedies under any of the provisions of this contract or 

otherwise and whether the date for completion has or has not elapsed by notice in writing absolutely delay 

determine the contract in any of the following case : 

 

(i) If the contractor having been given by the Engineer-in-Charge a notice in writing to rectify, 

reconstruct or replace any defective work or that the work is being performed in any 

inefficient or otherwise improper or unknown like manner shall omit to comply with the 

requirements of such notice for a period of seven days thereafter  
(ii) if the contractor has ,without reasonable cause ,suspended the progress of the work or has 

failed to proceed with the work with due diligence so that  in the opinion of the Engineer-in-

Charge (which shall be final and binding) he will be unable .to secure completion of the work 

by the date for completion and continue to do so after a notice in writing of seven days from 

the Engineer-in-Charge. 

(iii) If contractor fails to complete the work within the stipulated date or items of work  with 

individual date of completion ,if any stipulated , on or before such date(s) of completion and  

does not complete  them within the period specified in the notice given in writing in that 

behalf by the Engineer-in-Charge. 

(iv) If contractor persistently neglects to carry out his obligations  under the contract and or 

commit default in  complying with any of terms and conditions of the contract and does not 
remedy it or take effective steps to remedy it within 7 days after a notice in writing is given to 

him in that behalf by the Engineer-in-Charge. 

(v) The contractor shall offer or give or agree to give to any person in Govt service or to any 

other person on his behalf any gift or consideration of any kind as  an inducement or reward 

or reward for doing or forbearing to do or for having done or forborne to do any act in relation 

to  the obtaining or execution of this or any other contract for Government. 

(vi) If the contractor shall enter  in to  contract with the Govt in connection with which 

commission has been paid or agreed to be paid by him or to his knowledge ,unless the 

particulars of such commission and the terms of payment thereof have been previously 

disclosed in writing to the Engineer-in-Charge. 

(vii) If contractor  shall obtain a contract with Government as a result of wrong tendering or other 

non-bona-fide  methods of competitive tendering. 
(viii)  If the contractor being an individual or if firm, any partner thereof shall at any  time be 

adjudged insolvent or have a receiving order or order for administration of his estate  made 

against him or shall take any proceedings for liquidation or composition (other than a 

voluntary liquidation for purpose of amalgamation or reconstruction) under any solvency act 

for the time being in force for the sequestration of his estate or if a trust deed be executed by 

him for benefit of his creditors. 

(ix) If the contractor being a company  shall pass a resolution or the court shall make an order that 

the company shall be wound up or if a receiver or a manager on behalf of a creditor shall be 

appointed or if circumstances shall arise which entitle the Court or creditor to appoint a 

receiver or manager or which entitle the court to make a winding up order. 

(x) If contractor shall suffer an execution being levied on his goods and allow to be continued for 
period of 21 days . 

(xi) If  contractor assigns ,transfer ,sublets (engagement of labour on piece work basis or labour 

with material not to be incorporated in the work ,shall not be deemed to be subletting ) or 

otherwise parts with or attempts to assign ,transfer, sublet or otherwise parts with the entire 

works or any portion thereof  without prior  written approval of the Engineer-in-Charge. 
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(xii) If  the work is not started by the contractor within 1/8 of the stipulated time . 

When the contractor has made himself liable for action under any of the cases aforesaid, the Engineer-in-

Charge on behalf of the Governor of Himachal Pradesh shall have powers. 

 

(a) To determine or rescind the contract as aforesaid (of which termination or rescission notice in writing to 
the contractor under the hand of the Engineer-in-Charge shall be conclusive evidence). Upon such 

determination or rescission the security deposit of the contractor shall be liable to be forfeited and shall be 

absolutely at the disposal of Government. 

 

(b) To employ labour paid the P.W.D. Department and to supply material to carry out the works or any part 

of the work debiting the contractor, with the cost of the labour and the price of the materials (of the amount 

of which cost and price certified by the Engineer-in Chief shall be final and conclusive against the 

contractors) and crediting him with the value of the work done in all respects in the same manner and at the 

same rates as if it had been carried out by the contractor, under the terms of his contract. The certificate of 

the Divisional Officer as to the value of the work done shall be final and conclusive against the contract or 

provided always the action under the sub-clause shall only be taken after giving notice in writing to the 

contractor. Provided also that if the expenses incurred by the department are less than the amount payable 
to the contractor at his agreement rates, the difference should not be paid to the contractor. 

 

(c) After giving notice to the contractor to measure up the work of the contractor and to take such part 

thereof as shall be unexpected out of his hands and to give it to another contractor to complete in which 

case any expenses which may be incurred in excess of the sum which would have been paid to the original 

contractor if the whole work had been executed by him of the amount of which excess (the certificate in 

writing of the Engineer-in-Charge shall be final and conclusive) shall be borne and paid by the original 

contractor and may be deducted from any money due to him by Government under this contract or 

on any other account whatsoever or from his security deposit or the proceeds of sales thereof or a sufficient 

part thereof as the case may be.  

   In the event of any one or more of the above courses being adopted by the Engineer-in-
Charge the contractor shall have no claim to compensation for any loss sustained by him by reason of his 

having purchased or produced any materials or entered into any engagements or made any advances on 

account or with a view to the execution of the work of the performance of contract. And in case action is 

taken under any of the provisions aforesaid, this contractor shall not be entitled to recover to be paid any 

sum of any work thereto for actually perform under the contract unless and until the Engineer-in-Charge 

has certified in writing the performance of such work and the value payable in respect thereof and he shall 

only be entitled to be paid the value so certified. 

 

CLAUSE 4 : Contractor to remain liable to pay compensation if action not taken under Clause 3. 

Powers to or take possession of or removal of contractors plant. 

In any case in which any o the powers conferred upon the Engineer-in-Charge by clause 3hereof, shall have 

become exercisable and the same shall not be exercised the non-exercised thereof shall not constitute a 
waiver of any of the conditions hereto and such powers shall notwithstanding be exercisable in the 

event of any future case of default by the contractor and the liability of the contractor for compensation 

shall remain unaffected. In the event of the Engineer-in-Charge putting in force all or any of the powers 

vested in him 

under the preceding clause he may, if he so desires after giving a notice in writing to the contractor to take 

possession of (or at the sole discretion of the Engineer-in-Charge which shall be final) use as on hire (the 

amount of hire money being also in the final determination of the Engineer-in-Charge which shall be final) 

use as on hire (the amount of hire money being also in the final determination of the Engineer-in Charge) 

all or any tools, plant, materials and stores, in or upon the works of the site thereof, belonging to the 

contractor, or 

procured by the contractor and intended to be used for the execution of the work or any part thereof, paying 
or allowing for the same in account at the contract rates, or in the case of these not being applicable at 

current market rates to certified by the Engineer-in-Charge, whose certificate thereof shall be final, 

otherwise the Engineer-in-Charge by notice in writing may order the contractor or his clerk or the works 

foreman or other authorized agent to remove such tools, plant, material or stores from the Premises (within 

a time to be specified in such notice), and in the event of the contractor failing to comply with any such 
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requisition, the Engineer-in-Charge may remove them at the contractor’s expense or sell them by auction or 

private sale on account of the contractor and at his risk in all respects and the certificate of the Engineer-in-

Charge to the expense of any such removal and the amount of the proceeds and expense of any such sale 

shall be final and conclusive against the contractor. 

CLAUSE 5 : Extension of Time 
 The time allowed for execution of work as specified in the Schedule “AA” or the extended time in 

accordance with these conditions shall be the essence of the contract. The execution of the works shall 

commence from such time period as mentioned in schedule. If the contractor shall desire an extension of 

time for completion of the work on the grounds of his having been unavoidably hindered in its execution or 

on any other ground, he shall apply in writing to the General Manager within 30 days of the date of 

hindrance on account of which he desires such extension as aforesaid and the General Manager shall, if in 

his opinion (which shall be final) reasonable grounds be shown therefore, authorize such extension of time, 

if any, as may, in his opinion be necessary or proper. 

 

SCHEDULE-AA 

 

Number of days from the date of issue of letter of acceptance for reckoning date of start________days 
 Mile stone(s) as per table given below: 

 

 

Table of Mile Stone (s) 

 

Sr.No. Description of 

Milestone(Physical) 

Time Allowed in days (from 

date of start) 

Amount to be with held in 

case of non achievement of 

milestone. 

    

    

    

    

 

OR 

 

Sr.No. Financial Progress Time Allowed in days (from 

date of start) 

Amount to be with held in 

case of non achievement of 

milestone. 

1. 1/8th (of whole work) 1/4th (of whole work) In the event of not 
achievement the necessary 

progress as assessed from the 

running payments, 1% of the  

                                  tender 

value of work will be with 

held for failure of each mile 

stone.  

2. 3/8th (of whole work) 1/2th (of whole work) -do- 

3. 3/4th (of whole work) 3/4th (of whole work) -do- 

4. Full Full -do- 

 

   

Clause 6 

Engineer-in Charge shall except as other wise provided ascertain and determine by measurement ,the value 

in accordance with contract of work done 
All measurement of all items having financial value  shall be entered in measurement book and /or level 

field book so that complete record is obtained of all works performed under the contract . 

All measurement and the level shall  be taken jointly by the Engineer-in-Charge or his authorized 

representative and by the contractor or his authorized representative from time to time during the progress 

of the work and such measurements shall be signed and dated by the Engineer-in-charge and the contractor 



 

 

RTDC                                               GM                                    Contractor  21 

or  their representative as token of acceptance .If the contractor objects to any measurement recorded , a 

note shall be made  to effect with reason and signed by both the parties . 

If for any reason the contractor or his authorized representative is   not available and the of recorded 

measurement is suspended by  engineer-in-Charge or his representative ,the Engineer-in-Charge ,and the 

department shall not entertain any claim from the contractor for any loss or damages on this account .If the 
contractor or his authorized representative does not remain present at the time of such measurement after 

the contractor or his authorized representative has given a notice in writing three days in advance of fails to 

countersign or record objection within a week from the date of measurement ,then such measurement 

recorded in his absence by the Engineer-in-Charge or his representative shall deemed to be accepted by the 

contractor. 

The contractor shall without extra charge provided all assistance with every application, labour and other 

things necessary for the measurement and recording levels. Except where any general or detailed 

description of the work expressly shows to the contrary measurement shall be taken in accordance with the 

procedure set forth in the specifications notwithstanding any provision in the relevant standard method of 

measurement or any general or local custom. In  the case of the items which are not covered by 

specifications ,measurement shall taken in accordance with relevant standard method of issued by Bureau 

of Indian standard and if for  any  item no such standard is available ,then a mutually agreed method shall 
be followed . 

The contractor shall give ,not less seven days ,notice to the Engineer-in-Charge or his authorized 

representative in charge of work ,before covering otherwise placing beyond the reach of measurement any 

work in order that same may be measured and corrected dimensions thereof be taken before same is 

covered up or placed beyond reach of measurement and shall not cover up and lace beyond reach 

measurement any work without consent in writing of Engineer-in Charge or his authorized representative 

in-charge of work who shall within the aforesaid period of seven days inspect the work ,and if any work 

shall covered up or the Engineer-in-Charge ‘s consent being obtained in writing ,and same shall be 

uncovered at the expense of contractor or in default thereof no payment or allowance shall be made for 

such work or the materials with which the same was executed . 

Engineer-in-Charge or his authorized representative may cause either themselves or through another officer 
of the department to check the measurement recorded jointly or otherwise as aforesaid and all provisions 

stipulated herein above shall be applicable to checking of measurement or levels .It is also term of this 

contract that recording of measurement of any item of work in the measurement book and /or its payment 

in the interim ,on account or final bill shall not be considered as conclusive evidence as to the sufficiency 

of any work or the material to which it relates nor it shall relieve the contractor from liabilities from any 

over measurement or defects noticed till the completion of defect liability period.  

 Clause 7 : Payment of intermediate  certificate to be regarded as advance 
No Payment shall be made for the work having estimated cost of Rs. Two lakhs or less till    whole of the 

work have been completed and certificate of completion given. For works having  

estimated cost over Rs. Two lakhs, the interim or running account bills shall be submitted           by the 

contractor for the work executed on the basis of such recorded measurements on the format of the 

Department in triplicate on or before the date of every month fixed for the same by the Engineer-in-Charge. 
The contractor shall not be entitled to be paid any such interim payment if the gross work done together 

with net payment/adjustment of advances for material collected, if any, since the last such payment is less 

than the amount specified in Schedule ‘F’, in which case the interim bill shall be prepared on the appointed 

date of the month after the requisite progress is achieved. Engineer-in-charge shall arrange to have the bill 

verified by taking or causing to be taken, where necessary, the requisite measurements of the work. In the 

event of the failure of the contractor to submit the bills, Engineer-in-Charge shall prepare or cause to be 

prepared such bills in which event no claims whatsoever due to delays on payment including that of interest 

shall be payable to the contractor. Payment on account of amount admissible shall be made by the 

Engineer-in-Charge certifying the sum to which the contractor is considered entitled by way of interim 

payment at such rates as decided by the Engineer-in-Charge. The amount admissible shall be paid by 10th 

working day after the day of presentation of the bill by the Contractor to the Engineer-in-Charge or his 
Assistant Engineer together with the account of the material issued by the department, or dismantled 

materials, if any. In the case of works outside the headquarters of the Engineer-in-Charge, the period of ten 

working days will be extended to fifteen working days.  
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All such interim payments shall be regarded as payment by way of advances against final payment only and 

shall not preclude the requiring of bad, unsound and imperfect or unskilled work to be rejected, removed, 

taken away and reconstructed or re-erected. Any certificate given by the Engineer-in-Charge relating to the 

work done or materials delivered forming part of such payment, may be modified or corrected by any 

subsequent such certificate(s) or by the final certificate and shall not by itself be conclusive evidence that 
any work or materials to which it relates is /are in accordance with the contract and specifications . Any 

such interim payment or any part thereof shall not in any respect conclude, determine or affect in any way 

of powers of the Engineer-in-Charge under the contract or any of such payments be treated as final 

settlement and adjustment of accounts or in any way vary or affect the contract. 

 

Pending consideration of extension of date of completion, interim payments shall continue to be made as 

herein provided without prejudice to the right of the department to take action under the terms of this 

contract for delay in the completion of work, if the extension of date of completion is not granted by the 

competent authority. 

 

The Engineer-in-Charge in his sole discretion on the basis of certificate from the Assistant Engineer to the 

effect that the work has been completed upto the level in question make interim advance payments without 
detailed measurements for work done (other than foundations, items to be covered under finishing items) 

upto lintel level (including sunshade etc.) and slab level, for each floor working out at 75% of the assessed 

value. The advance payments so allowed shall be adjusted in the subsequent interim bill by taking detailed 

measurements thereof. 

       

CLAUSE 8 : Completion Certificate and completion plans 

Within ten days of the completion of the work the contractor shall give notice of such completion to the 

Engineer-in-Charge and within fifteen days of the receipt of such notice, the Engineer-in-Charge shall 

inspect the work and if there is no defect in the work shall furnish the contractor with a certificate of 

completion otherwise a provisional certificate of completion, indicating defects (a) to be rectified by the 

contractor and/or (b) for which payment will be made at reduced rates, shall be issued but no certificate of 
completion, provisional or otherwise, shall be issued, not shall work be considered t be completed until the 

contractor shall have removed from the premises on which the work shall be executed all scaffolding 

surplus materials, rubbish and all huts and sanitary arrangements required for his/their work people on the 

site on connection with the execution of the work as shall have been erected or constructed by the 

contractors (s) and 

cleaned off the dirt from all wood work, doors, windows, wall, floors or other parts of any building in, upon 

or about which work is to be executed or of which he may have had possession for the purpose of the 

execution thereof a not until the work shall have been measured by the Engineer-in-Charge if the contractor 

shall fail to 

comply with the requirements of this clause as to removal of scaffolding surplus materials and rubbish and 

all huts and sanitary arrangements as aforesaid and cleaning of dirt on or before the date of fixed for the 

completion of the works, the Engineer-in-Charge may at the expense of the contractor remove such 
scaffolding, surplus material and rubbish etc. and dispose of the same as he thinks fit and clean off such dirt 

as aforesaid and the contractor shall have no claim in respect of any such scaffolding or surplus material as 

aforesaid except for any sum actually realized by the sale the thereof. 

N.B. :- Ten days will apply in the case of work at the headquarters of the Engineer-in-Charge and thirty 

days will apply in the case of works at a station other than the headquarters of Engineers-in-Charge. In 

case the contract value is more than Rs.30 lakhs, the completion shall be to the satisfaction of the Chief 

General Manager concerned. 

Clause 8-A : contractor  to keep site clean 

When the annual repairs and maintenance work is carried out, the splashes and dropping from white 

washing, colour washing, painting etc. on walls, floors, doors, windows etc. shall be removed and the 

surface cleaned simultaneously with the completion of those items of work in the individual rooms, 
quarters of premises etc. whether the work is done without waiting for the actual completion of all other 

items of work in the contract. In case the contractor fails to comply with requirements of  this clause, the 

Engineer-in-Charge shall have the right to get his work done at the cost of contractor, either departmentally 

or through another agency. Before taking such action, the Engineer-in-charge shall give ten days notice in 

writing to the contractor. 
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CLAUSE 8 B :Completion plans to be submitted by contractor  

The contractor shall submit completion plan as required vide General Specifications for Electrical worksas 

applicable within the thirty days of completion of work .In case contractor fails to submit the completion 

plans as aforesaid ,he shall be liable to pay a sum of 2.5% of the value of work subject to ceiling of Rs 

15000(Rupees fifteen thousands ) as may be fixed by the Chief General Manager concerned and in this 
respect the decision of Chief General Manager shall be final and binding on the contractor. 

CLAUSE 9 : Payment of final  Bill  

The final bill shall be submitted by the contractor in the same manner as specified in interim bills within 

three months of physical completion of the work or within  one month of date of final certificate of 

completion furnished by Engineer-in-Charge which ever is earlier. No further claims shall be made by the 

contractor after the submission of final bill and these shall be deemed to have been waived and 

extinguished .Payments of those items of the bill in respect of which there is no dispute ,for the quantity 

and rates as  approved by Engineer-in-Charge ,will as far  as possible be made within  period specified here 

in under, the period being reckoned from the receipt of the bill by the Engineer-in-Charge or his authorized 

Assistant Engineer ,complete with account of materials issued by the department and the dismantle material 

. 

(i) If the Tendered value of work is up to Rs. 15.00 lakhs  : 3 months  
(ii) If the Tendered value of work exceeds Rs. 15.00 lakhs  : 6 months 

CLAUSE 9A : Payment of Contractors Bills to Bank 

Payment due to the contractor may, if so desired by him be made to his bank , instead of direct to him, 

provided that the contractor furnishes to the Engineer-in-charge (1) an authorization in the form of a legally 

valid document such as a power of attorney conferring authority on the bank to receive payment and (2) his 

own acceptance of the correctness of the account made out as being due to him by Government or his 

signature on the bill or other claim preferred against Government, before settlement by the Engineer-in-

Charge of the account or claim by payment to the bank. While the receipt given by such bank shall 

constitute a full and sufficient discharge for the payment the contractor should, wherever possible, present 

his bills duly receipted and discharged through his bankers. Nothing herein contained shall operate to create 

in favour of the bank any right or equities vis-à-vis the Governor. 

CLAUSE 10: STORES SUPPLIED BY GOVERNMENT 

Material which Government will supply are shown in schedule ‘B’ which also stipulates quantum 
,place of issue and rates(s) to be charged in respect thereof .The contractor shall be bound to 
procure them from the Engineer-in-Charge. 
If the specifications or schedule of items provided for the use of any special materials to be 
supplied from Engineer-in-charge’s stores, or if it is required that the contractor shall use certain 
stores to be provided by the Engineer-in-Charge as shown in the schedule of materials hereto 
annexed, the contractor shall be bound to procure and shall be supplied such materials and 
stores as are from time to time required to be used by him for the purposes of contract only, and 
the value of the full quantity of materials and stores so supplied at the rates specified in the said 
schedule of materials may be set off or deducted from any sums then due, or thereafter to 
become due to the contractor under the contract, or otherwise, or against or from the security 
deposit, or the proceeds of sale thereof if the same is held in so supplied the contractor shall 
remain the absolute property of the Government and shall not be removed on any account from 
the site work and shall be at all times open to inspection by the Engineer-in-Charge. Any such 
materials remaining unused and in perfectly good condition at the time of the completion or 
determination of the contract shall be returned to the Engineer-in charge at a place directed by 
him, if by a notice in writing under his hand he shall so require but the contractor shall not be 
entitled to return any such materials unless with such consent, and shall have no claim for 
compensation on account of any such materials so supplied to him as aforesaid not being used 
by him or for any wastage in or damages to any such materials. On being required to return the 
store-materials the contractor shall handover the stores/materials on being paid or credited such 
price as the Engineer-in-Charge shall determine having due regard to the conditions of the 
stores/materials. The price allowed to the contractor, however, shall not exceed the amount 
charged to him exceeding the storage if any. The decision of the Engineer-in-Charge shall be 
final and conclusive. In the event of breach of the aforesaid condition, the contractor shall in 
addition to throwing himself open to account or contravention to the terms the licenses or permit 
and/or for criminal breach of trust be liable to Govt. For all advantages or profits resulting or which 



 

 

RTDC                                               GM                                    Contractor  24 

in the usual course would have resulted to him by reason of such breach. Provided that the 
contractor shall no case be entitled to any compensation or damages on account of any delay in 
supply or non-supply thereof of all any such material and stores. Provided further that the 
contractor shall be bound execute the entire work if the materials are supplied by the Government 
within the scheduled time for completion of the work plus 50 percent thereof (Scheduled time 6 
months is the time of completion of the work exceeds 12 months) but if a part only of the 
materials has been supplied within the aforesaid period, then the contractor shall be bound to do 
so much of the work as may be possible with the materials and stores supplied in the aforesaid 
period. For the completion of the rest of the work the contractor shall be entitled to such extension 
of time as may be determined the Engineering- Charge whose decision in this regard shall be 
final. Surplus materials which were originally procured, by the contractor for themselves can also 
be taken over by Government if required of use, other work in progress, only on special 
arrangements and the prevailing markets rates (i.e. rates at which the articles of similar 
description can be procured at given time at the stores godown, from the public market suitable to 
division for obtaining a supply thereof). 

The material supplied under clause 10 shall not be construed as “Sales” for determining 
the sales tax under H.P General Sales Tax Act 1968.  
  
   DETAIL STORES TO BE SUPPLIED BY DEPARTMENT 
 

Sr.No Itemof Stores supplied by 
Deptt 

Unit Rate i/c all 
charges 

Place of issue 
of  Store 

….. …..…. …… …….. …….. 

…..            ……… …… ……… …….. 

….            ……… …….. ……… …….. 

The store shall be issued for ……………….No. items only 
 

(Deleted as per approval of Govt. vide letter No. PBW(B)C(17)2/2012  dated 07/08/2018) 

  
       

CLAUSE 10-A : Material provided by contractor 

The contractor shall at his own expenses shall provide all material required for the works. The material so 

approved is to be arranged  by the contractor from market and shall be of any of preferable brands as  
mentioned in the " list of preferred makes for Civil/Sanitary works."(Specified in schedule F Sr. No. 6.14 

(ii)  except cement, which shall be procured by the contractor at his own from depots of civil supplies 

corporation  against the approval/permit issued by the concerned General Manager as per requirement/ 

consumption. Further, if any material required by the contractor to be issued from  store, the same will be 

issued on proportionate market rates to be derived on the basis of agreement rates and no input tax credits 

etc. Will be given to the contractor on the said materials issued from store. The contractor shall at his own 

expenses without any delay, supply to Engineer-in-Charge samples of materials to be used on the work and 

shall get these approved in advance. All such materials to be provided by the contractor shall be in  

conformity with the specifications laid down or referred in the contract. The contractor shall, if requested 

by Engineer-in-Charge furnish proof to the satisfaction  of Engineer-in-Charge that material so comply. 

The Engineer-in-Charge shall within thirty days of supply of samples or within such further period as he 
may require intimate to Contractor in writing whether samples are approved by him or not .If samples are 

not approved, the contractor shall forthwith arrange to supply to the Engineer-in-Charge for his approval, 

fresh samples complying with the specifications laid down in the contract .When materials are required to 

be tested in accordance with specifications, approval of Engineer-in-Charge shall be issued after the test 

result are received.                                                                      

   The contractor shall at his risk and cost submit the samples of material to be tested or analyzed and shall 

not make use or incorporate in the work any material represented by the samples until required tests or 

analysis have been made and material fully accepted by the Engineer-in-Charge. The contractor shall not be 

eligible for any claim or compensation either arising out of any delay in the work or due to any corrective 

measure required to be taken on account of and result of testing of materials. 

The contractor shall at his own risk and cost ,make all arrangements and shall provide all facilities as the 

Engineer-in-Charge may require for collecting ,and preparing the required numbers of samples for such 
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time and such place or places as may be directed by the Engineer-in-Charge and bear all charges and cost 

of testing unless  specifically provided for otherwise elsewhere in the contract or specifications .The 

Engineer-in-Charge or his authorized representative shall at  all the times have access to the work and to all 

workshop and places where work is being prepared or from the materials, manufactured articles or 

machinery are being obtained for the works and contractor shall afford every facility and every assistance 
the right to such access. The Engineer-in-Charge shall have full powers to require the removal of material 

The Engineer-in-charge shall have full powers to require the removal from the premises of all materials 

which in his opinion are not in accordance with the specifications and in case of default the Engineer-in-

charge is to be at liberty to employee other persons to remove the same without being answerable or 

accountable for any loss or damage that may happen or arise to such materials. The Engineer-in-Charge 

shall also have full powers to require other proper materials to be substituted thereof and in case of default 

the Engineer-in-charge may cause the same to be supplied and all cost which may attend such removal and 

substitution are to be borne by the contractor. The contractor shall at his own expense , provide a material 

testing lab at site of work for conducting routine field tests .the lab shall be equipped at least with testing 

equipment as specified in schedule F . Refer Sr.6.14 (i). 

 ( as per approval of Govt. vide letter No. PBW(B)C(17)2/2012  dated 07/08/2018) 
 
  

CLAUSE 10B : Secured advance on non perishable material 

The contractor on signing an indenture in the form to be specified by the Engineer-in-Charge shall be 

entitled to be paid during the progress of the execution of the work up to 75 percent of the estimated value 

of any materials which are in the opinion of the Engineer-in-charge non-perishable, non fragile ,non 

combustible  and are in accordance with the contract and which have been brought on the site in connection 

therewith and are adequately stored and/or protected against damage by weather or other cause but which 

have not at the time of advance been incorporated in the works. When materials on account of which an 

advance has been made under this sub clause are incorporated in the work, the amount of such advance 

shall be deducted from the next payment made under any of the clause of clauses of this contract. 

Such secured advance shall also be payable on other items of perishable nature ,fragile and combustible 
with the approval of Engineer-in-Charge provided the contractor provide a comprehensive insurance cover 

for the full cost of such materials. The decision of Engineer-in-charge shall be final and binding on the 

contractor in this matter .No secured advance ,shall ,however ,be paid on high risk materials such as 

ordinary glass ,sand ,petrol, diesel ,etc. No mobilization advance shall be paid for machinery.  

 

CLAUSE 10C:Payments on account of increase in prices /wages due to statutory orders     (Strike if 

not applicable ) Applicable where time of completion is 12 month or less. 

If during the progress of the works, the price of any materials incorporated in the works, (not being a 

material supplied from the Engineer-in-charge’s stores in accordance with clause 10 here of and/or wages 

of labour increases as a direct result of the coming into force of any fresh law, or statutory rule or order (but 

not due to any changes in sales tax) and such increase exceeds ten percent of the price and for wages 

prevailing at the time of acceptance of the tender for the work, and the contract or thereupon necessarily 
and properly pays in respect of that materials (incorporated in the works) such increased price and/or in 

respect of labour engaged on the execution of the work such increased wages, then the amount of the 

contract shall accordingly be varied; provided always that any increase so payable is not, in the opinion of 

the Chief General Manager (whose decision shall be final and binding) attributable to delay in the 

execution of the contract with in the control of the contractor. If during the process of works, the price of 

any material incorporated in the works (not being a material supplied from the Engineer-in-charge’s stores 

in accordance with clause 10 hereof) and/or wages of labour is decreased and a direct result of the coming 

into the force of any fresh law or statutory rule order (but not due to any changes in sales tax) and such 

decrease exceeds ten percent of the price and/or wages prevailing at the time of acceptance of the tender for 

the work. Government shall in respect of materials incorporated in the works (not being materials supplied 

from the Engineer-in-Charge’s stores in accordance with clause 10 thereof and/or labour engaged on the 
execution of the work after the date of the coming into force of such law, statutory rule or order be entitled 

to deduct from the dues of the contractor such amount as shall be equivalent to difference between the 

prices of materials and/or wages as they prevailed at the time of acceptance of tender for the work minus 

ten percent thereof and the prices of materials and/or wages of labour on the coming into force of such law; 

statutory rule or order. The contractor shall, for the purpose of this condition keep such books of account 
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and other documents as are necessary to show the amount of any increase claimed or reduction available 

and shall allow inspection of the same by a duly authorized representative of Government, and further 

shall, at the request to the Engineer-in-Charge furnish, verified in such a manner as the Engineer-in-Charge 

may require, any documents so kept and such other information as the Engineer-in-Charge may require. 

The contractor shall, within a reasonable time of his becoming aware of any alteration in the price of any 
such material and/or wages of labour, give notice thereof to the Engineer-in-Charge stating that the same is 

given pursuant to this condition together with all information relating thereto which he may be in a position 

to supply. Only increase exceeding 10% on the price of material and/or wages is to be reimbursed and up to 

10% increase on the Price of material and/or wages of labour is to be borne by the contractors. No. 

adjustment of profit is allowed under clause 10-C. 

Clause 10(CA) :( strike if not applicable  in offline mode) 

if after submission of the tender, the price of cement, steel, bitumen and POL incorporated in the works 

(not being a materials supplied from the Engineer -in charge's store ) increases beyond the prices prevailing 

at the time of last stipulated date for receipt of tender for the work, then the amount of contract shall 

accordingly be varied in accordance with the following principles and procedure and as per formula given 

in the contract date:- 

 
(a) The price adjustment shall apply for the work, done from the start date given in the contract data upto 

end of the initial intended completion date or extensions granted by Engineer with the prior approval in 

writing of the Superintending  Engineer before expiry of the stipulated schedule laid down in the agreement 

and shall not 

apply to the work carried out beyond the stipulated time for reasons attributable to the contractor. 

 

(b) No contractor's profit shall be admissible/payable in the resultant differential/incremental amount due to 

increase in prices. 

 

(c) The price adjustment shall be determined during each month from the formula given in the contract 

data. 
(d) if there is decrease in prices of these materials, Government shall be entitled to deduct from the dues of 

the contractors such amount as shall be equivalent to the difference between the prices of these materials as 

prevailed at the time of last stipulated date for receipt of tender, including extensions, if any for the work. 

 

(e) Following expressions and meanings are assigned to the work done during each month. 

 

R = Total value of work done during the month. it would include the amount of secured advance granted, if 

any during the month, less the amount of secured advance recovered, if any during the month. It will 

exclude value for works executed under variations for which price adjustment will be worked out  

separately based on the terms mutually agreed. 

 

The formula (e) for adjustment of prices are:- 
 

R = Value of work as defined below (e) above. 

 

Adjustment for cement component 

 

Price adjustment for increase or decrease in the cost of cement procured by the contractor shall be paid in 

accordance with the following formula: 

 

 

 

Vc = 0.85 * Pc * R * (Ci - Co)  
                     100 Co 

Vc = Increase or decrease in the cost of work during the month under consideration due to changes in rates 

for cement. 
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Co = The All India Wholesales price  index for cement published by Economic Advisor to Govt of India 

,Ministry of Industry   on the 28 days preceding the  opening of bid . 

 

Ci = The All India Wholesales price  index for cement published by Economic Advisor to Govt of India 

,Ministry of Industry &  Commerce  for the month under consideration. 
 

 

Pc = Percentage of cement component of the work. 

1 

Adjustment for steel component. 

 

Price adjustment for increase or decrease in the cost of steel procured by the contractor shall be paid in 

accordance with the following formula: 

 

Vs = 0.85 * Ps *R* (Si - So)  

                          100 So                         

 
 

Vs = Increase or decrease in the cost of work during the month under consideration due to changes in the 

rates for steel. 

 

So = The All India Wholesales price  index for  Steel (Bars & rods ) published by    Economic Advisor to 

Govt of India ,Ministry of Industry   on the 28 days preceding the  opening of bid . 

. 

 

Si = The All India Wholesales price  index for Steel (Bars & Rods) published by Economic Advisor to 

Govt of India ,Ministry of Industry &  Commerce  for the month under consideration. 

 
Ps = Percentage of steel component of the work. 

 

 Note: for the application of this clause, index of Bars and Rods has been chosen to represent steel group. 

 

Adjustment of bitumen component: 

 

Price adjustment for increase of decrease in the cost of bitumen shall be paid in accordance with the 

following formula : 

 

Vb = 0.85 * Pb  * R(Bi - Bo) 

                      100 Bo 

 
Vb = Increase of decrease in the cost of work during the month under consideration due to changes in rates 

for bitumen. 

 

Bo = The official retail price of bitumen at the IOC depot at nearest center on the day 28 days prior to date 

of opening of Bids. 

 

Bi = The official retail price of bitumen of IOC depot at nearest center for the 15th of the month under 

consideration. 

 

Pb = Percentage of bitumen component of the work. 

 

 

Adjustment of POL (Fuel and Lubricant) component: 

 

Price adjustment for increase or decrease in cost of POl (fuel and lubricant) shall be paid in accordance 

with the following formula: 
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Vf = 0.85 * Pf * R*(Fi - Fo)  

                       100 

 

Vf = Increase or decrease in the cost of work during the month under consideration due to changes in rates 
for fuel and lubricants. 

 

Fo = The official retail price of High Speed diesel (HSD) at the existing consumer pumps of IOC at nearest 

center on the day 28 days prior to the date of opening of Bids. 

 

Fi = The official retail price of HSD at the existing consumer pumps of IOC at nearest center for the 15th 

day of month of the under consideration 

 

Pf = Percentage of fuel and lubricants component of the work. 

 

Note: For the application of this clause, the price of High Speed diesel oil has been chosen to represent fuel 

and lubricants group. 

 

 

Materials Covered under 

10 CA 

Nearest Materials (other than cement, 

reinforcement bars and structural steel) 

for which All India Wholesale Price 

Index to be allowed. 

Base Price of all the materials 

covered under clause 10CA 

   

   

   

 

 

 

 

 

Clause 10 CC :( Strike if not applicable in offline mode) 

 
If the prices of materials (not being materials supplied or services rendered at fixed prices by the Dept. in 

accordance with clause 10 and 34 hereof) and/or wages of labour required for execution of the work 

increase, the contractor shall be compensated for such increase as per provisions detailed below and the 

amount of the contract shall accordingly be varied, subject to the condition that such compensation for 

escalation in prices shall be available only for the work done during the stipulated period of the contract 

including such period for which the contract validity is extended under the provisions of clause 5 of the 

contract without any action under clause 2 and also subject to the condition that no such compensation shall 

be payable for a work for which the stipulated period of completion is 12 months or less. Such 

compensation for escalation in the prices of materials and labour, when due, shall be worked out based on 

the following provisions, provided always that any increase so payable is not, in the opinion of the Chief 

General Manager (whose decision shall be final and binding) due to delay attributable to the contractor in 
the execution of work : 

 

1. The base date for working out such escalation shall be the last date on which tenders were stipulated to 

be received. 

 

2. The cost of work on which escalation will be payable shall be reckoned as 85% of the cost of work as per 

the bills, running or final and from this amount the value of materials supplied under clause 10 of this 

contract or services rendered at fixed charges as per clause 34 of this contract, and proposed to be 

recovered in the particular bills shall be deducted before the amount of compensation for escalation is 

worked out, in the case of materials brought to site for which any secured advance is included in the bill the 

full value of such materials as assessed by the Engineer-in-Charge (and not the reduced amount for which 

secured advance has been paid) shall be included in the cost of work done for operation of this clause. 
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Similarly when such materials are incorporated in the work and the secured advance is deducted from the 

bill, the full-assessed value of the materials originally considered for operation of this clause should be 

deducted from the cost of work shown in the bill, running or final. Further the cost of the work shall not 

include any work for which payment is made under clause 12 or 12(A) at prevailing market rates. 

 
3. The components of materials, labour P.O.L etc. shall be pre-determined for every work and incorporated 

in the conditions of contract attached to the tender, papers and the decision of the Engineer-in-Charge in 

working out such percentage shall be binding on the contractor. 

 

4. The compensation for escalation for materials labour and P.O.L shall be worked out as per the formula 

given below: 

 

Material: 

i) VM = W * X* (MI - MIo) 

               100 Mio 

 

VM = Variation in materials cost i.e. increase or decrease in the amount in rupees to be paid or recovered 

 

W = Cost of work done, worked out as indicated in sub para 2 above 

 

X = Component of materials expressed as percent of the total value of work 

 

MI & MIo = All India whole sale index for commodities for the period under reckoning as published by the 

Economic Advisor to Government of India, Ministry of Industry and Commerce, for the period under 

consideration and valid at the time of receipt of tenders, respectively. 

 

P.O.L  only payable if worked on predetermined component in special conditions of contract 

 
ii) VF = W * Z * (F1 - Fio) 

                    100 Fio 

 

VF = Variation in cost of fuel, oil and lubricant increase or decrease in rupees to be paid or recovered. 

 

W= Value of work done, worked out indicated in sub-para 2 above 

Z = Component of P.O.L expressed percent of total value of work as indicated under the special conditions 

of contract 

 

F1 & Fio = Average index number of wholesale price for group (fuel, power light and lubricant) as 

published weekly by the Economic Advisor to Government of India, Ministry of Industry and Commerce, 

for the period under consideration and valid at the time of receipt of tenders, respectively. 
 

5. The following principals shall be followed while working out indices mentioned in sub-para 4 above. 

 

a) The compensation for escalations shall be worked out at quarterly intervals and shall be with respect to 

the cost work done during the three calendar months of the said work. The first such payment shall be made 

at the end of the three months after the month (excluding) in which the tender was accepted and there after 

the three months. At the time of completion of the work, the last period for payment might become less 

than three months, depending on the actual date of completion. 

 

b) The index (MI/IF) etc.) relevant to any quarter for which such compensation is paid shall be the 

arithmetical average of the indices relevant to the three calendar months. If the period up to date of 
completion after the quarter covered by the last such installment of payment, is less than three months the 

index MIo & FIo shall be the average of the indices for the month falling within that period. 

 

c) The base index, MI & IF etc. shall be the one relating the month in which the tender was stipulated to be 

received. 
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6. Labour : The compensation for escalation for labour shall be worked out as per formula given below: 

 

iii) VL = W * V* (LI - Lio) 

                      100 Lio 
 

VL =Variation in labour cost i.e. increase or decrease in the amount in rupees to be paid or recovered. 

 

W =Value of work done, worked as indicated in sub para 2 above 

 

Y =Component of labour expressed as percent of the total value of work. 

 

Lio =Minimum daily wage in Rupees of an unskilled adult male mazdoor, as fixed under any law, statutory 

rule or order as on the last date on which tenders for the work were to be received. 

LI =Minimum wage in Rupees of an unskilled adult male mazdoor, as fixed under any law, statutory rule or 

order as applicable on the last day of the quarter previous to one during which the escalation is being paid. 

 
7. The following principles will be followed while working out the compensation as per sub para 6 above. 

 

a) The minimum wage of an unskilled male mazdoor mentioned in sub-para 6 above shall be notified by 

the Latest notification issued by Department of Finance, Govt. of H.P. indicated in the Proforma of 

Schedules at Sr. No. 6.20. The Latest notification issued by the Govt. of Himachal Pradesh shall be 

followed for determining the labour rates in sub para 6. 

 

b) The escalation for labour also shall be paid at the same quarterly intervals when escalation due to 

increase in cost of materials and/or P.O.L is paid under this clause, If such revision of minimum wages 

takes place during any such quarterly intervals, the escalation compensation shall be payable for work done 

in all quarters subsequent to the quarter in which the revision of minimum wages takes place. 
 

c) Irrespective of variation in minimum wages of any category of labour, for the purpose of this clause, the 

variation in the rates for an unskilled adult male mazdoor alone shall form the basis for working out the 

escalation compensation payable on the labour component. 

13 

8. In the event the price of materials and/or wages of labour required for execution of the works decrease/s, 

there shall be downward adjustment of the cost of work so that such price of materials and/or wages of 

labour shall be deductible from the cost of work under this contract and in this regard formula herein before 

stated under this clause 10(cc) shall mutatis mutandis apply, provided that : 

 

i) No such adjustment for the decrease in the price of materials and/or wages of labour afore-mentioned 

would be made in case of contracts in which the stipulated period of completion of the work is Twelve 
months or less. 

 

ii) The Engineer-in-charge shall otherwise be entitled to lay down the principles on which the provision of 

this sub-clause shall be implemented from time to time and the decision of the Engineer-in-charge on this 

behalf shall be final and binding. 

 

 

 

 

iii) Irrespective of actual period of construction, for works where stipulated period for construction is 

Twelve (12) months or less, sub-clause 10(c) only will be applicable and where stipulated period for 
construction is more than Twelve (12) months, sub-clause 10(cc) only will be applicable. Provided always 

that the provision of the preceding clause 10(c) shall not be applicable for contracts where provision of this 

clause are applicable but in case where provision of this clause aren't applicable the provision of clause 

10(c) will become applicable. For the operation of sub clause 10(cc), the components of materials, labour, 

P.O.L as indicated in para (3) of the sub clause have been predetermined for different types of work and 
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shall be adopted depending on their applicability relevant to the work. The predetermined values are as 

below. 

 

(A) Building Works  

 

      Materials %age Labour % age 

1. Load bearing masonry Structures      75.00    25.00 

2. RCC framed structures    80.00     20.00 

 

(B) Road Works 

1. Earth work (average) Classification  35.00    65.00 

2. Retaining /Breast Wall     75.00    25.00 

3. Cross drainage / Metalling / Tarring   80.00    20.00 

4. For composite works involving earth work, Retaining structures etc. the percentages of material and 

Labour components shall be worked out on the basis of above percentages by taking their weighted means. 

 

(C) Bridge Works 
1. Bridge i/c its components    85.00    15.00 

2. For composite bridge works with provision for approach roads, the percentages of materials and labour 

components shall be worked out from Percentages indicated under (B) 1 to 4 above (c) 1 

 ( as per approval of Govt. vide letter No. PBW(B)C(17)2/2012  dated 07/08/2018) 
 

Clause 10 D:Dismantled Material Govt property 

 The contractor shall treat all materials obtained during dismantling of a structure excavation of the site for 

a work etc., as Government property and such materials shall be disposed of to the best advantage of 

Government according to the instructions in writing issued by the Engineer-in-Charge. 

CLAUSE 10E:  

(i) Tendered rates are inclusive of all taxes and levies payable under the respective statues. However 
pursuant to the constitution (Forty Six Amendment) Act 1982. If any further tax or levy is imposed by 

statues, after the date of receipt of tenders, and the contractors thereupon necessarily and properly pays 

such taxes/levies the contractor shall reimburse the amount so paid provided such payment, if any, is not in 

the opinion of Chief General Manager (whose decision shall be final and binding) attributable to delaying 

executing of work within the control of the contractor. 

(ii) The contractor shall keep necessary books of accounts and other documents for the purpose of this 

condition as may be necessary and shall allow inspection of the same by a duly authorized  representatives 

of Government and further shall furnish such other information/documents as the Engineer-in-Charge may 

require. 

(iii) The contractor shall within a period of 30 days of imposition of any further tax or levy. Pursuant to the 

constitution (Forty Six Amendment) Act, 1982 give a written notice thereof to the Engineer-in-Charge that 

the same is given pursuant to this condition together with all necessary information relating there to. 

CLAUSE 11: Work to be executed in accordance with specifications, orders, drawing etc. 

The contractor shall execute the whole and every part of the work in the most substantial and workman like 

manner and both as regards materials and otherwise in every respect in strict accordance with the 

specifications.  The contractor shall also conform exactly, fully and faithfully to the designs, drawings and 

instructions in writing in respect of the work signed by the Engineer-in-Charge and the contractor shall be 

furnished free of charge one copy of the specifications, and all such designs, drawings and instructions as 

are not included in the Himachal Pradesh P.W.D specifications  

 

 

For Building work   H.P.W.D  Specifications for buildings 1990 

 
For Road work (Rural)   Ministry of Rural department Govt of India  specifications  

   for rural roads 

 

For Road work (NH or CRF Roads) Ministry of Road Transport& Highway  

     Govt. of India specifications   
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These may be read with relevant code of practice of Bureau of Indian Standard(BIS) and  relevant Indian 

Road Congress(IRC)  codes with updated versions. 

 

 

CLAUSE 12 : Deviations /variations extent and pricing 
 The Engineer-in-Charge shall have power to make any alteration in, omissions from addition to or 

substitution for the original specifications, drawings, designs and instructions, that may appear to him to be 

necessary during the progress of the work and the contractor shall carry out the work in accordance with 

any instructions which may be given to him in writing signed by the Engineer-in-Charge, and such 

alterations, omissions, additions or substitutions shall not invalidate the contract and any altered, additional 

or substituted work which the contractor may be directed to do in the manner above specified as part of the 

work shall be carried out by the contractor on the same condition in all respect on which he agreed to do the 

main work. The time for the completion of the work shall be extended in the proportion that the altered, 

additional or substituted work bears to the original contract work, and the certificate of the Engineer-in-

Charge shall be conclusive as to such promotion. Over and above this, a further period to the extent of 25% 

of the time so extended shall be allowed to the contractor. The rates for such additional, altered or 

substituted work under this clause shall be worked out in accordance with the following provisions in their 
respective order:- 

(i) If the rates for the additional altered or substituted work are specified in the contract for the work, the 

contractor is bound to carry out the additional, altered or substituted work at the same rates as are specified 

in the contract for the work. 

(ii) If the rates for the additional, altered or substituted work are not specifically provided in the contract for 

the work, the rates will be derived from the rates for a similar class of work as are specifically in the 

contract for the work. 

(iii) If the altered, additional or substituted work includes any work for which no rate is specified in the 

contract for the work and cannot be derived from the similar class of work in the contract then such work 

be carried out at the 

rates entered in H.P. Schedule of Rates with up to the date correction of tender minus/plus percentage 
which the total tendered amount bears to the estimated cost of the entire work out to tender. HPSR 2009 for 

civil works, HPSR 2009for E.I. Works & HPSR 2009 for W.S. & S-I will be applicable. 

(iv) If the rates for the altered, additional or substituted work cannot be determined in the manner specified 

in clauses (i) to (iii) above, then the rates for such work shall be worked out on the basis of the schedule of 

rates of the district specified above minus/plus the percentage which the total tendered amount bears to the 

estimated cost of the entire work put to tender. Provided always that if the rate for a particular part or parts 

of the item is not in the schedule rates the rate for such part or parts will be determined by the Engineer-in-

Charge on the basis of prevailing, market rates when the work was done. 

(v) If the rates for the altered, additional or substituted work cannot be determined in the manner specified 

in sub-clause (i) to (iv) above, then the contractor shall, within 7 days of the date of receipt of order to carry 

out the work, inform the Engineer-in-Charge of the rate which it is his intention to charge for such class of 

work, supported by analysis of the rate or rates claimed and the Engineer-in-Charge shall determine the rate 
or rates on the basis of prevailing market rates and pay the contractor accordingly. However, the Engineer-

in-Charge,by notice in writing, will be at liberty to cancel his order out such class of work and arrange to 

carry it out in such manner as he may consider advisable. Under no circumstance, the contractor shall 

suspend the work on the plea of non-settlement of rates of items falling under this clause. 

(vi) Except in case of item relating to foundation, provisions contained in sub-clause (i) to (v) above shall 

not apply to contract or substituted items as individually exceed the percentage set out in the tender 

documents (referred to herein below as “deviation limit”) subject to the following restrictions:- 

 

(a) The deviation limit referred to above is the net effect (algebraical sum) of all additions and deduction 

ordered. 

 
(b) In no case shall the additions/deductions (arithmetical sum) exceed twice the deviation limit. 

 

(c)The deviations ordered in items of any individual trade included in the contract shall not exceed plus 

/minus 50% of the value of that trade in the contract as a whole or half the deviation limit whichever is less. 
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(d)The value of additions of items of any individual trade not already included in the contract shall not 

exceed 10% of the deviation limit.For the purpose of operation of clause 12 (vi) the following work shall be 

treated as work relating to foundations. 

 

(i) For building plinth level 1.2 meter (4 ft.) above ground level whichever is lower, excluding items for 
flooring and D.P.C. but including base concrete below the floors. 

 

(ii) For abutments piers, retaining walls of culverts and bridges walls of water reservoirs, the bed or floor 

level. 

 

(iii) For retaining wall where floor level is not determine 1.2 meters above the average ground level or bed 

level. 

 

(iv) For roads, all items of excavation and filling including treatment of sub-base and soling work.  

 

(v) For water supply lines, sewer lines, under ground storm water drains and similar work in all items of 

work below ground level except items of pipe work proper masonry work. 
 

(vi) For open storm water drains all items except lining of drains. 

 

Note :- Individual trade means the trade sections into which a schedule of quantities annexed to the 

agreement has been divided or in the absence of any such division the individual sections of the Himachal 

Pradesh P.W.D. Department Schedule of Rates specified above such as excavation and earth work, 

concrete, 

wood work and joinery etc. The rates of any such work except the items relating to foundations which is in 

excess of the deviation limit shall be determined in accordance with the provisions contained in clause 12-

A. 

The rates determined by the Engineer-in-Charge shall be subject to approval of competent authority, 
wherever required. 

CLAUSE 12 A : In the case of contract or substituted items which individually exceed the quantity 

stipulated in the contract by more than the deviation limit except the items relating to foundation work 

which the contractor is required to do under clause 12 above the contractor shall within 7 days from the 

receipt of order claim revision of the rates supported by proper analysis in respect of such items for 

quantities in excess of the deviation limit, notwithstanding the fact that the rates for such items exist in the 

tender for the main work or can be derived in accordance with the provisions of sub-clause (ii) of clause 12 

and the competent authority may revise their rates, having regard to the prevailing market rates and the 

contractor shall be paid in accordance with the rates so fixed. The Engineer-in-Charge shall, however, be at 

liberty to cancel as his order to carry out such increased quantities of work by giving notice in writing to 

the contractor and arrange to carry it out in such manner as he may be considered advisable. But under no 

circumstances the contractor shall suspend the work on the plea of non-settlement of rates of items falling 
under this clause. All the provision of the preceding paragraph shall equally apply to the decrease in the 

rates of items for quantities in excess of the deviation limit, notwithstanding the fact that the rates for such 

items exist in the tender for the main work or can be derived in accordance with the provisions of sub-

clause (ii) of the preceding clause 12 and the competent authority may revise such rates having regard to 

the prevailing market rates. 

 

CLAUSE 13: No compensation for alteration in the restriction of work to be carried out. 

If at any time after the commencement of the work the Governor of Himachal Pradesh shall for any reason 

what so ever not require the whole work or part thereof as specified in the tender to be carried out the 

Engineer-in-Charge shall give notice in writing of the fact to the contractor who shall have no claim to any 

payment of compensation whatsoever on account of any profit or advantage which he might have derived 
from the execution of the work in full , but which he did not derive in consequence of the full amount of the 

work not have been carried out, neither shall he have any claim for compensation by reason of an 

alterations having been made in the original specifications, drawings, designs and instructions which shall 

involve any curtailment of the work as originally contemplated. Provided that the contractor shall be paid 

the charges on the cartage only of materials actually and bona fide brought to the site of the work by the 
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contractor and rendered surplus as a result of the abandonment or curtailment of the work or any portion 

thereof and then taken back by the contractor, provide however, that the Engineer-in-Charge shall have in 

all such cases the option of taking over all or any such materials at their purchase price of at local current 

rates whichever may be less. In the case of such stress, having been issued from Government stores, 

supervision charges and storage charges shall be refunded in addition to the issue rate of the material. In the 
case of such stores having been issued from Government stores and returned by contractor to Government 

stores, credit shall be given to him by Engineer-in-Charge at rates not exceeding those at which they were 

originally issued to him after taking into consideration any deduction for claims on account of the 

contractors and in this respect the custody of the contractor and in this respect the decision of the Engineer-

in-charge shall be final. 

CLAUSE 14: Action and Compensation in case of bad work. 

It shall appear to the Engineer-in-Charge of his subordinate in charge of the work, that any work has been 

executed with unsound, imperfect or unskilled workmanship or with materials of any inferior description or 

that any materials or articles provided by him for the execution of the work are unsound or of a quality 

inferior to contracted for or otherwise not in accordance with the contract, the contractor shall on demand 

in writing which shall be made within six months of the completion of the work from the Engineer-in-

Charge specifying the work, materials or article complained of notwithstanding that the same may have 
been passed, certified and paid for forthwith rectify or removal and reconstruct the work so specified in 

whole or in part, as the case may require or as the case may be, remove the materials or articles so specified 

and provide other proper and suitable materials of article i.e. own proper charge and cost and in the event of 

his failing to do so with in a period to be specified by the Engineer-in-Charge in his demand aforesaid then 

the contractor shall be liable to pay compensation at the rate of one percent on the tendered cost of the work 

for everyday not exceeding ten days while his failure to do so shall continue and in the case of any such 

failure the Engineer-in-Charge may rectify or remove or re-executive those work or remove and replace 

with other the materials or articles complained of as the case may at the risk and expense in all respects of 

the contractors. 

CLAUSE 15 : Suspension of Works 

 
  (i) The contractor shall, on receipt of the order in writing of the Engineer-in-Charge, (whose 

decision shall be final and binding on the contractor) suspend the progress of the work or 

any part thereof for such time and in such manner as the Engineer-in-Charge may 

consider necessary so as not to cause any damage or injury to the work already done or 

endanger the safety thereof for any of the following reasons: 

(a)       On account of any default on the part of the contractor or; 

(b) For proper execution of the works or part thereof for reasons other than the default of 

the   contractor; or 

(c) For safety of the works or part thereof. 

The contractor shall, during such suspension, properly protect and secure the works to the 

extend necessary and carry out the instructions given in that behalf by the Engineer-in-

Charge. 

(ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 

           (a) The contractor shall be entitled to an extension of time equal to the period of every such 
suspension PLUS 25%, for completion of the item or group of items of work for which a 

separate period of completion is specified in the contract and of which the suspended 

work forms a part, and ; 

           (b) If the total period of all  such suspensions in respect of an item or group of items of work 

for which a separate period of completion is specified in the contract exceeds thirty days, 

the contractor shall in addition be entitled to such compensation as the Engineer-in-

Charge may consider reasonable in respect of salaries or  wages paid by the contractor to 

his employees and labour at site, which remains idle during the period of suspension 

adding there to 2% to cover indirect  expenses of the contractor, provided the contractor 

submits his claim  supported by details to the Engineer-in-Charge within fifteen days of 

the expiry of the period of 30 days. 
          iii) If the works or part thereof is suspended on the orders of the Engineer-in-Charge for   

more than three months at a time, except when suspension is ordered for reason (a) in 

sub-para (i) above, the contractor may after receipt of such order serve a  written notice 
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on the Engineer-in-Charge requiring permission within fifteen days from receipt by the 

Engineer-in-Charge  of the said notice, to proceed with the work or part thereof in regard 

to which progress has been suspended and if such permission is not granted within that 

time, the contractor, if he intends to treat the suspension, where it affects only a part of 

the works as an omission of such part by Government or  where it affects whole of the 
works , as an abandonment of the works by Government, shall within ten days of expiry 

of such period of 15 days give notice in writing of his intention to the Engineer-in-

Charge. In the event of the contractor treating the suspension as an abandonment of the 

contract by Government, he shall have no claim to payment of any compensation on 

account of any profit or advantage which he might  have derived from the execution of 

the work in full but which he could not derive in consequence of the abandonment. He 

shall, however, be entitled to such compensation, as the Engineer-in-Charge may 

consider reasonable, in respect of salaries and/ or wages paid by him to his employees 

and labour at site, remaining idle in consequence adding to the total thereof 2% to cover 

indirect expenses of the contractor provided the contractor submits his claim supported 

by details to the Engineer-in-Charge within 30 days of the expiry of the period of 3 

months. 
Provided, further, that the contractor shall not be entitled to claim any compensation from 

Government for the loss suffered by him on account of delay by Government in the 

supply of materials in schedule ‘B’ where such delay is covered by difficulties relating to 

the supply of the wagons, force majeure including non-allotment of such materials by 

controlling authorities, acts of God, acts of enemies of the state/country or any reasonable 

cause beyond the control of the Government. 

 

CLAUSE 16 : Action in case work not done as per specifications  

All woks under or in course of execution or executed in pursuance of the contract, shall at all times be open 

and accessible to the inspection and supervision of the Engineer-In-Charge, his authorized subordinates in 

charge of the work and all the superior officers, officer of the Quality Assurance Unit of the Department or 
any organization engaged by the Department for Quality Assurance and of the Chief Technical Examiner’s 

Office, and the contractor shall, at all times, during the usual working hours and at all other times at which 

reasonable notice of the visit of such officers has been given to the contractor, either himself be present to 

receive orders and instructions or have a responsible agent duly accredited in writing, present for that 

purpose. Orders given to the Contractor’s agent shall be considered to have the same force as if they had 

been given to the contractor himself. 

 

If it shall appear to the Engineer-in-charge or his authorized subordinates in charge of the work or to the 

Chief General Manager in charge of Quality Assurance or his subordinate officers or the officers of the 

organization engaged by the Department for Quality Assurance or to the Chief Technical Examiner or his 

subordinate officers, that any work has been executed with unsound , imperfect, or unskillful workmanship, 
or with materials or articles provided by him for the execution of the work which are unsound or of a 

quality inferior to that contracted or otherwise not in accordance with the contract, the contractor shall , on 

demand in writing which shall be made within twelve months )six months in the case of work costing Rs.10 

Lac and below except road work) of the completion of the work from the Engineer-in-Charge specifying 

the work materials or articles complained of notwithstanding that the same may have been passed, certified 

and paid for forthwith rectify, or remove and reconstruct the work so specified in whole or in part, as the 

case          may require or as the case may be, remove the materials or articles so specified and provide 

other proper and suitable materials or articles at his own charge and cost. In the event of the failing to do so 

within a period specified by the Engineer-in-Charge in his demand aforesaid, then the contactor shall be 

liable to pay compensation at the same rate as under clause2 of the contract(for non-completion of the work 

in time) for this default. 
 

In such case the Engineer-in-Charge may not accept the item of work at the rates applicable under the 

contract but may accept such items at reduced rates as the authority specified in schedule ‘F’ may consider 

reasonable during the preparation of on account bills or final bill if the item is so acceptable without 

detriment to the safety and utility of the item and the structure (provided the total value of such items on 

agreement rates does not exceed 5% of the contract value) or he may reject the work outright without any 
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payment and /or get it and other connected and incidental items rectified, or removed and re-executed at the 

risk and cost of the contractor. Decision of the Engineer-in-Charge to be conveyed in writing in respect of 

the same will be final and binding on the contractor. 

 

CLAUSE 17: Contractor liable for damage done for imperfection noticed within the prescribed 

maintenance period after the certificate. 

If the contractor or his work people or servants shall break, deface, injure, or destroy any part of building in 

which they may be working or any building, road curb, fence, enclosure, water pipe, cables, drains, electric 

or telephone post or wires, trees, grass or grass-land or cultivated ground contiguous to premises on which 

the work or any part of it being executed or if any damages shall happen t the work while in progress, from 

any cause whatsoever or if any defect, shrinkage or other faults appear in the work other than work costing 

Rs.20,000 and below after a certificate final or other wise of its completion made have been given by the 

Executive-in-Charge, as aforesaid arising out of defective or improper materials or workmanship the 

contractor shall upon a receipt of a notice in writing in that behalf make the same good as his own expense 

or in default the Engineer-in-Charge may cause the same to be made good by other work man and deduct 

the expense from any sums that may be then, or at any time thereafter may become due to the contractor or 

from his security deposit except from the portion pertaining to asphaltic work (except patch work) which is 
governed by sub-para (iii) of clause 35 or the proceeds of sale thereof or of a sufficient portion thereof. The 

security deposit of the contractor (except the portion pertaining to asphaltic work which is governed by 

sub-para (iii) of clause 35) shall not be refunded before the expiry of 6 months (six months) in case of any 

work other than road work costing Rs.20,000 and below, after the issue of the certificate final or otherwise 

of completion of work or till the final bill has been prepared and passed whichever is later : provided that in 

the case of road work in the opinion of Engineer-in-Charge half of the security deposit is sufficient to meet 

all the liabilities of the contractor under this contract half of the security deposit will be refundable after 3 

months and the remaining half after 6 months of the issue of the said certificate of completion or after final 

bill has been prepared and passed whichever is later. 

 

CLAUSE 18 : Contractor to supply tools and plant 
The contractor shall supply and provide at his own cost all materials (except such special materials, if any, 

as may in accordance with the contract be supplied from the Engineer-in-Charge’s stores) plant, tools, 

appliances, implements, ladders cordage, tackle, scaffolding and temporary works requisite or proper for 

the proper execution of the work, whether original, altered or substituted and whether included in the 

specification or other documents forming part of the contract or referred to in these conditions or not or 

which may be necessary for the purpose of satisfying or complying with the requirements of the Engineer-

in-Charge as to any matter as to which under these conditions he is entitled to be satisfied or which he is 

entitled to require together with carriage therefore to and from the work. The contractor shall also supply 

without charge the requisite number of persons with the means and materials, necessary for the purpose of 

setting out works and counting, weighing and assisting of the measurement or examination at any time and 

from time to time the work or materials. Failing his so doing the same may be provide by the Engineer-in-

Charge at the expense of the contractor and the expenses may be deducted, from any money due to the 
contractor, under the contract and or from his security deposit of the proceeds of sale thereof or of a 

sufficient portions thereof. 

 

 

 

 

CLAUSE 18 A :Recovery of compensation paid to workmen 

 

 In every case in which by virtue of the provisions of section 12, subsection (1) of the Workmen’s 

Compensation Act, 1923, Government is obliged to pay compensation to workman employed by the 

contractor, in execution of works, Government will recover from the contractor the amount of the 
compensation so paid; and without prejudice to the rights of the Government under section 12, sub-section 

(2) of the said Act, Government shall be at liberty to recover such amount or any part thereof by deducting 

it from the security deposit or from any sum due by Government to the contractor whether under his 

contract or otherwise Government shall not be bound to contest any claim made against it under section 12, 

sub section (1) of the said Act, except on the written request of the contractor and upon his giving to 
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Government full security for all costs for which Government might become liable consequence of 

contesting such claim. 

CLAUSE 18-B : Ensuring payment and amenities to workers if contractor fails 

 In every case in which by virtue of the provision of the contract labor (Regulation and Abolition) Act, 

1970 and of the Contract Labour Regulation and Abolition) H.P. Rules, 1974 Government is obliged to pay 
any amounts of wages to a workman employed by the contractor in execution of the work or to incur any 

expenditure in providing welfare and health amenities required to be provided under the above said Act and 

the Rules, under Clause 19 H or under Rules framed by Government from time to time for the protection of 

health and sanitary arrangements for workers, employed by P.W.D. Department Contractors. Government 

will recover from the contractor the amount of wages so paid or the amount of expenditure so incurred; and 

with under, Section 20, 

sub-section (2) and Section 21, sub section (4) of the Contract Labour  Regulation and Ebullition)  Act 

1970, Government shall be at liberty to recover such amount or any part thereof deducting it from security 

deposits or from any sum due by Govt. to the contractor whether under this agreement or otherwise 

Government shall not be bound to contest any claim made against it under section 20, sub-section (1) and 

Section 21, Sub-section(4) of the said act except on the written request of the contractor and upon his 

giving to the Government full security for all cost for which Govt. might become liable in consisting such 
claim. 

CLAUSE 19: Labour laws to be complied by the contractor 

The contractor shall obtain a valid licence under the Contractor Labour (R & A) Act, 1970 and the 

Contractor Labour (Regulation and Abolition) H.P. Rules, 1974 before commencement of the work and 

continue to have a valid licence until the completion of work. 

CLAUSE 19 A : Fair wages clause 

No labourer below the age of eighteen years shall be employed on the work. No amount by way of 

commission or otherwise is deducted or recovered by the Jamadar the wages of work man. 

CLAUSE 19 B : Payment of wages to Labourers:- 

(a) The contractor shall pay not less than fair wages to labourers engaged by him 

on the work, as per fair wages fixed by the Government from time to time as indicated below :- Fair wages 
shall be applicable as notified by the H.P. Govt. and applicable on the date of opening of the tender. The 

rates notified by H.P govt are  shown in  schedule ‘F’ 

(b) The contractor shall notwithstanding the provisions of any contract to the contrary cause to be paid pair 

wage to labourers indirectly engaged on the work,including any labour engaged by his subcontractors in 

connection with the said work, as if the labourers had been immediately employed by him. 

(c) In respect of all labour directly or indirectly employed in the works for performance of the contractor’s 

part of this agreement the contractor shall comply with or cause to be complied with the Himachal Pradesh 

P.W.D. Department Contractor Labour Regulations made by Government from time to time in regard to 

payment of wages, wage period, deductions from wages, recovery of wages not paid and deductions 

unauthorized made, maintenance of wage books or wage slip, publication of scale of wages and other terms 

of employment, inspection and submission of periodical return and all other matters of a like nature of as 

per the provision of the contract Labour (Regulation and Abolition) Act 1970 and the Contract Labour 
(Regulation and abolition) H.P. Rules 1974 wherever applicable. 

(d) The General Manager concerned shall have the right to deduct from the moneys due to the contractor 

any sum required or estimated to be required for making good the loss suffered by a worker or workers by 

reasons of non-fulfillment of the conditions of the contractor for the benefit of the workers non-payment of 

wages or of deductions made from his or their wages which are not justified by their terms of the contract 

or observance of the regulations. 

 

(e) The contractor shall comply with the previous of the Payment of Wages Act, 1936, Minimum wages 

Act 1936, Minimum wages Act, 1948, Employees Liability Act, 1938, Workmen’s Compensation Act 

1923, Industrial Disputes Act, 1947, 

Maternity Benefits Act, 1961 Interstate Migrant Workmen (Regulation of Employment and condition of 
Service)Act 1979. 

(f)The contractor shall indemnify Government and keep indemnified Government against payments to be 

made under and for the observance of the Laws aforesaid and theH.P P.W.D. Department Contractors 

Labours Regulations without prejudice to his right to claim indemnify from his sub. Contractors. 
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(g) The Regulations aforesaid shall be deemed to be a part of this contract and any breach thereof shall be 

deemed to be breach of this contract. 

(h) Under the provision of the Minimum Wages Act, 1948, Pradesh Administration Minimum Wages Rules 

1978 the contractor is bound to allow or cause to be allowed to the labourers directly employed in the work 

one day’s rest for six days in the continuous work and pay wages at the same rate as for duty in the event of 
default the Engineer-in-Charge shall have the right to deduct the sum or sums not paid on account of wages 

for weekly holidays to any labourers and pay the same to the persons entitled thereto from any money due 

to the contractor by the General Manager or Assistant Engineer concerned. 

CLAUSE 19 C : In respect of all labour directly or indirectly employed in the work for the performance of 

the contractors part of this agreement the contractor shall at his own expenses arrange for the safety 

provisions as per Safety Code framed from time to time and shall at his own expense provide for all 

facilities in connection therewith. In case the contractor fails to make arrangement and provide necessary 

facilities as aforesaid he shall be liable to pay a penalty of Rs.50 for each default and in addition the 

Engineer-in-Charge shall be at liberty 

to make arrangement and provide facilities as aforesaid and recover the costs incurred in that behalf from 

the contractor. 

CLAUSE 19 D : The contractor shall submit, by the 4 and 19 of every month to the Engineer-in-Charge a 
true statement showing in respect of the second half of the preceding month and the first half of the current 

month, respectively (1) the number of labourers employed by him on work, (2) their working hours, (3) 

wages paid to them, (4) the accidents that occurred during the said fortnight showing the circumstances 

under which they happened, and the extent of damage and injury caused by them, and (5) the number of 

female workers 

who have been allowed maternity benefit according to clause 19-F and the amount paid to them, failing 

which the contractor shall be liable to pay to Government a sum not exceeding Rs.500 for each default or 

maternity incorrect statement. The decision of the General Manager shall be final in deducting from any 

bill due to contractor the amount levied as fine. 

CLAUSE 19 E: Health & Sanitary arrangements for workers. In respect of all labour directly or indirectly 

employed in the works for the performance of contractors part of this agreement, the contractor shall 
comply with or cause to be complied with all the rules framed by Government from time to time for the 

protection of health and sanitary arrangements for workers employed by the Himachal Pradesh I.P.H. 

Department and its contractors. 

 

CLAUSE 19 F: Maternity Benefit Rules for female workers employed by Contractors Leave and Pay 

during leave shall be regulated as follows: 

1. Leave :- (i) In case of delivery, maternity leave not exceeding 8 weeks, 4 weeks upto and including the 

day of delivery and 4 weeks following that day 

(ii) in the case of miscarriage upto 3 weeks from the date of miscarriage. 

2. Pay :- (i) in case of delivery: - Leave pay during maternity leave will be at the rate of the women’s 

average daily earning calculated, on the total wages earned on the days when full time work was done 

during a period of 3 months, immediately preceding the date on which she gives notice that she expects to 
be 

confirmed or at the rate of seventy five paise a day whichever is greater. 

(ii) in case of miscarriage leave pay at the rate of average daily earning calculated on the total. Wages 

earned on the days when full time works was done during a period of 3 months immediately preceding the 

date of such miscarriage. 

 

3. Condition for grant of maternity leave :- No maternity leave benefit shall be 

Admissible to a woman unless she has been employed for a total period of not less than 6 months 

immediately proceedings the date on which she proceeds on leave. 

4. The contractor shall maintain a register of maternity (benefit) in the prescribed form as shown below and 

the same shall be kept at place of work. 
CLAUSE 19 G : In the event of the contractor(s) committing a default or breach of any of the provisions 

of the Himachal Pradesh P.W.D. Department Contractor’s Labour Regulations and Model Rules for the 

protection of health and sanitary arrangements for the workers as amended from time to time or furnishing 

any information or submitting or filing any statement under the provisions of the above Regulations and 

Rules which is materially incorrect, he/they shall without prejudice to any other liability to pay to the 
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Government a sum not exceeding Rs.500 for every default, breach or furnishing, making, submitting, filing 

such materially incorrect statements and in the event of the contractor(s) defaulting continuously in this 

respect, the penalty may be enhanced to Rs.500 per day each day of default subject to a maximum of 5 

percent of the tendered cost of the work. The decision of the Engineer-in-Charge shall be final and binding 

on the parties .Should it appear to the Engineer-in-Charge that contractor(s) is/are not properly observing 
and complying with the provision of the P.W.D. Department Contractor Labour Regulations and Model 

Rules and the provision of the Contract Labour (Regulation and Abolition) Act, 1970 and Contract Labour 

(R & A ) H.P. Rules, 1974 for the protection of health and sanitary arrangement for work people employed 

by the Contractor(s) (hereinafter referred as “the said rules”) the Engineer-in-Charge shall have power to 

give notice in writing to the Contractor(s) requiring that the said rules be complied with and the amenities 

prescribed herein be provided to the work people within a reasonable time to be specified in the notice. If 

the Contractor(s) shall fail within the period specified in the notice to comply with and observe the said 

rules and to provide the amenities to the work people as aforesaid, the Engineer-in-Charge shall have the 

powers to provide the amenities herein before mentioned according to approved standards and at the cost of 

the contractor(s). The contractor(s) shall erect, make and maintain at his/their own expense and to approved 

standards all necessary huts and sanitary arrangements required for his/their work-people on the site in 

connection with the execution of the works and if the same shall not have been erected or constructed, 
according t approved standards, the Engineer-in-Charge shall have power to give notice in writing to the 

Contractors(s) requiring that the said huts and sanitary arrangements be remodeled and/or reconstructed 

according to approved standards and if the contractor(s) shall fail to remodel or reconstruct such huts and 

sanitary arrangements according to approved standard within the period specified in the notice, the 

Engineer-in-Charge shall have the power to remodel reconstruct such 

huts and sanitary arrangements according to approved standard at the cost of the contractor(s). 

CLAUSE 19 H: The contractor(s) shall at his/their own cost provide his/their labour with sufficient 

number of huts (hereinafter referred to as the camp) of the following specifications on a suitable plot of 

land to be approved by the Engineer-in-Charge. 

1. (a) The minimum height of each hut at the eye level shall be 7 feet and the floor area to be provided will 

be at the rate of 30 Sq. feet for each member of the worker’s family staying with the labour. 
 

(b)The contractor(s) shall in addition construct suitable cooking places having a minimum area of (6’ x 5’) 

adjacent to the hut for each family. 

 

(c)The contractor(s) shall also construct temporary latrines and urinals for the use of the labourers and each 

on the scale of not less than four per each one hundred of the total strength, separate latrines and urinals 

being provided for women. 

(d)The contractor(s) shall construct sufficient number of bathing and washing places, one unit of every 25 

persons residing in the camp. These bathing and washing places shall be suitably screened. 

2. (a) All the huts shall have walls of sun-dried or burnt bricks laid in mud mortar or other suitable local 

materials as may be approved by the Engineer-in Charge. In case of sun dried bricks, the walls should be 

plastered with mud gobri on both sides. The floor may be kutcha but plastered mud gobri and shall be at 
least 6 

inches above the surrounding ground. The roofs shall be laid with thatched or ay other materials as may be 

approved by the Engineer-in Charge and the contractor shall ensure that throughout the period of their 

occupation the roofs remain water-tight. 

(b)The contractor(s) shall provide each hut with proper ventilation, 

(c)All doors, windows and ventilation shall be provided with suitable leaves for security purposes. 

 

(d)There shall be kept and open space of at least 8 yards between the rows of huts which may be reduced to 

20 feet according to the availability of the site with approval of the Engineer-in-Charge, back to back 

construction with allowed. 

 
3. Water Supply: - The contractor(s) shall provide adequate supply of water for the use of labourers. The 

provisions shall not be less than 2 gallons of pure and wholesome water per head per day drinking purposes 

and 3 gallons of clean water per head per day for bathing and washing purposes. Where piped water supply 

is available, supply shall be at stand posts and where the supply is from wells or riverbanks, which may be 

of metal or masonry, shall be provided. The contractor(s) shall also at his/their own cost make 
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arrangements for laying pipe lines for water supply to his/their labour camp from the existing mains 

wherever and available shall pay all fees and charges therefore. 

4. The site selected for the camp shall be high ground, removed from jungle. 

5. Disposal of Excrete: - The contractor(s) shall make necessary arrangements for the disposal of excrete 

from the latrines by trenching or incineration which shall be according to the requirements laid down by the 
local health authorities. If trenching or incineration is not allowed the contractor(s) shall make 

arrangements for the removal of the excrete through the Municipal Committee 

(Authority and inform it about the number of labourers employed so that arrangement may be made by 

such Committee/ Authority for the removal of the excrete. All charges on this account shall be borne by the 

contractor and paid directly by him to the Municipality/Authority. The contractor(s) shall provide one 

sweeper for every 8 seats in case of dry system. 

6. Drainage: - The contractor(s) shall provide efficient arrangements for draining away sullage water so as 

to keep the camp neat and tidy. 

7. The contractor(s) shall make necessary arrangements for keeping the camp area sufficiently lighted to 

avoid accidents to the workers. 

8. Sanitation: - the contractor(s) shall make arrangements for conservancy and sanitation in the labour 

camps according to the rules of the local public health and medical authorities. 
CLAUSE 19 I: - The Engineer-in Charge may require the contractor to dismiss or remove from the site of 

the work any person or persons in the contractor’s employ upon the work who may be incompetent of 

misconduct himself and 

the contractor shall forthwith comply with such requirements. 

CLAUSE 19 J: - It shall be the responsibility of the contractor to see that the building under construction is 

not occupied by anybody unauthorisedly during construction and to hand over to the Engineer-in Charge 

vacant possession of 

Complete building. If such building though completed, is occupied illegally then the Engineer-in Charge 

will have the option to refuse to accept the said building/buildings in that position and delay in acceptance 

on this account will be treated as delay in completion and for such delay in levy upto 5% of the estimated 

cost put to the tender may be imposed by the Chief General Manager whose decision shall be final both 
with regard to the justification and quantum. 

However, the Chief General Manager may require the contractor through a notice to remove the illegal 

occupation any time on or before construction and delivery. 

Clause-  19 K –Deduction of Cess as per provision of Building And Other Construction Worker’s 

Welfare Cess Act,1996 & Himachal Pradesh Building and Other construction Workers Rules,2008 
The  department will deduct  cess of 1% from each running bill  from the gross amount of work done by the 

contractor . 

    

 

CLAUSE 20:- Minimum Wages Act to be complied with 
The contractor shall comply with all the provisions of the Minimum Wages Act, 1948 Contract Labour 

(Regulation & Abolition) Act 1970 and rules framed there under and other labour laws, affecting contract 
labour that may be brought into force from time to time. 

CLAUSE 21:- Works no to be sublet .Action in case of solvency 

The contractor shall not be assigned or sublet the entire work or part thereof without the written approval of 

the Engineer-in-Charge. And if the contractor shall assign or sublet his contract or attempts so to do, or 

become insolvent or commence any insolvency proceedings or make any composition with his creditor or 

attempt so to do, or if any bribe, gratuity gift, loan, perquisite, reward or advantage pecuniary or otherwise, 

shall either directly or indirectly, be given promised or offered by the contractor, or any of his servants or 

agents to any public officer or person in the employ of Government in any way relating to his office or 

employment, or if any such officer or person shall become in any way directly or indirectly interested in the 

contract, the Engineer-in-Charge on behalf of the Governor of Himachal Pradesh shall have power to adopt 

any of the courses specified in clause 3 as he may dream best suited in the interest of Government and in 
the event of any of these courses being adopted the consequences specified in the clause 3 shall ensure. 

CLAUSE 22: Sum payable by way of compensation without reference to actual loss. 

All sums payable by way of compensation under any of these constitutions shall be considered as 

reasonable compensation to be applied to the use of Government without reference to the actual loss of 

damage sustained, and whether or not any damage shall have been sustained. 
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CLAUSE 23 : Change  in  firms constitution to be intimated  

Where the contractor is a partnership firm, the previous approval in writing of the Engineering-Charge shall 

be obtained before any change is made in the constitution of the firm. Where the contractor is an individual 

or a Hindu Undivided Family Business concerns such approval as aforesaid shall likewise be obtained 
before the contractor enters into any partnership agreement where under the partners partnership firm 

would have the right to carry out the work hereby undertaken by the contractor. If previous approvals as 

aforesaid is not obtained, the contract shall be deemed to have been assigned in contravention of clause 21 

hereof and the same action may be taken and the same consequences shall ensure as provided in the said 

clause 21. 

CLAUSE 24: Works to be under the direction of Engineer-in-Charge. 

All works to be executed under the contract shall be executed under the direction and subject to the 

approval in all respects of the Engineer-in-charge who shall be entitled to direct at what point or points and 

in what manner they are to be commenced and from time to time carried on. 

ARBITRATION CLAUSE 

CLAUSE 25:- Settlement and Disputes by Arbitration 

Except where otherwise provided in the contract, all questions and disputes relating to the meaning of the 
specifications, designs, drawings and instructions here-in-fore mentioned and as to the quality of 

workmanship of materials used on the work or as to any other question, claim, right, matter or thing 

whatsoever, in any way arising out of or relating to the contract designs, drawings, specifications, 

estimates, instructions, orders or these conditions or otherwise concerning the works or the execution or 

failure to execute the same whether arising during the progress of the works or after the completion or 

abandonment thereof shall be referred to the sole arbitration of the person appointed by the Chief General 

Manager / Chief General Manager, Ropeways and Rapid Transport System Development Corporation H.P. 

Limited. It will be no objection to any such appointment that the arbitrator so appointed is a Government 

Servant, that he had to deal with the matters to which the contract relates, and that in the course of his 

duties as Government Servant he had expressed views on all or any matters in disputed of difference. The 

arbitrator to whom the matter is originally referred being transferred or vacating his office or being unable 
to act for any reason to Chief General Manager/Chief General Manager, Ropeways and Rapid Transport 

System Development Corporation H.P. Limited, at the time of such transfer vacation of office or inability 

to act shall appoint another person to act as arbitrator in accordance with the terms of the contract. Such 

person shall be entitled to proceed with the reference from the stage at which it was left by his predecessor. 

It is also a term of this contract that no person other than a person appointed by the Chief General 

Manager/Chief General Manager, Ropeways and Rapid Transport System Development Corporation 

H.P.Limited should act as arbitrator and, if for any reason, that is not possible, the matter is not to be 

referred to arbitration at all. In all cases where the amount of the claim in dispute is Rs.50,000 (Rupees fifty 

thousand ) and above, the arbitrator shall give reasons for the award. Subject as aforesaid the provision of 

Arbitration Act, 1996 or any statutory modification or re-enactment thereof and the rules made  

there under and for the time being in force shall apply to the arbitration proceedings under this clause .It is 

also a term of the contract that the party invoking arbitration shall specify the dispute or disputes to be 
referred to arbitration under this clause together with the amount or amounts claimed in respect of each 

such disputes. It is also a term of the contract that if the contractor(s) do/does not make any demand for 

arbitration in respect of any claim(s) in writing within 90 days of receiving the information form the 

Government, that the bills are ready for payment. The claim of the contractor (s) will be deemed to have 

been waived and absolutely barred and the Government shall be discharged and released of all liabilities 

under the contract in respect of these claims. The arbitrator(s) may time to time with consent of parties 

enlarge the time, for making and publishing the award. 

 

CLAUSE 26:- Contractor to indemnify Govt.  against Patent Rights 

The contractor shall fully indemnify the Governor of Himachal Pradesh against any action, claim or 

proceeding relating to infringements or use of any patent or design or any alleged patent or design rights 
and shall pay any royalties which may be payable in respect of any article or part thereof included in the 

contract. In the event of any claims, made under or action brought against Government in respect of any 

such matters as aforesaid the contractor shall immediately notified, thereof and the contractor shall be at 

liberty, at his own expense to settle any dispute or to conduct any litigation that may arise there from. 

Provided that the contractor shall not be liable to indemnify the Governor of Himachal Pradesh if the 



 

 

RTDC                                               GM                                    Contractor  42 

infringement of the patent or design or any alleged patent or design right is the direct result of an order 

passed by the Engineer-in-charge in this behalf. 

 

CLAUSE 27:- Lump sum  provisions in tender 

When the estimate on which a tender is made includes lump sums in respect of parts of the works the 
contractor shall be entitled to payment in respect of the items of work involved or the part of the work in 

question at the same rates, as are payable under this contract for such items or if the part of the work in 

question is not, in the opinion of the engineer-in-Charge payable of measurement, the Engineer-in-Charge 

may at his discretion pay the lump sum amount entered in the estimate and the certificate in writing of the 

shall be final and conclusive against the contractor with regard to any sum payable to him under the 

provision of the clause. 

 

 

CLAUSE 28:- Action where no specification are specified  

In the case of any class of work for which there is no such specification as is mentioned in rule 1, such 

work shall be carried out in accordance with the district specification and in the event of there being no 

district specification, then in such case the work shall be carried out in all respect in accordance with the 
instruction and requirements of the Engineer-in-Charge. 

 

CLAUSE 29:- With holding and lien in respect of sums due from the contractor  

(1) Whenever any claim or claims for payment of a sum of money arises out of or under the contract, 

against the contractor, the Engineer-in-Charge or the   Government shall be entitled to withhold and also 

have a lien to retain such sum or sums in whole or in part from security, if deposited by the contractor and 

for the purpose aforesaid, the Engineer-in-charge or the government shall be entitled to withhold the 

security deposit, if any, furnished as the case may be and also  have lien over the same pending finalization 

or adjudication of any such claim. In the event of the security being insufficient to cover the claimed 

amount or amounts or if no security has been taken from the contractor, the Engineer-in-charge or the 

Government  shall be entitled to withhold and have a lien to retain to the extent of such claimed amount or 
amounts  referred to above, from any sum or sums found payable or which may at any time thereafter 

become payable to the contractor under the same contract or any other contract with Engineer-in-charge of 

the Govt or any contracting person through Engineer-in-charge pending finalization of adjudication of any 

such claim. Should this sum be not sufficient to cover the full amount recoverable, the contractor 

shall pay to Government on demand the balance remaining due shall be recoverable by way of 

arrears of land revenue. 

 

 It is agreed to term of the contract that sum of money or moneys so withheld or retained under the 

lien  referred to above by Engineer-in-charge or the Government will be kept withheld or retained as such 

by the Engineer-in-charge or the Government till the claim arising out or under the contract is determined 

by the arbitrator ( if the contract is governed by arbitration clause )by the competent court as the case may 

be and the contractor will have no claim for the interest or damages whatsoever on any account in respect 
of such withholding or retention under the lien referred to above and duly notified as such to the contractor. 

For the purpose of this clause, where the contractor is a partnership firm or a limited company , the 

Engineer-in-Charge or the Government shall be entitled to withhold and also have a lien to retain towards 

such claimed amount or amounts in whole or in part from any sum found payable to any partner/limited 

company as the case may be, whether in his individual capacity or otherwise.    

(2) Government shall have the right to cause in audit and technical examination of the works and the final 

bills of the contractor including all supporting vouchers, abstract etc., to be made after payment of the final 

bill and if as a result of such audit and technical examination any sum is found to have been over paid in 

respect of any work done by the contractor under the contract or any work claimed to have been done by 

him under the contract and found not to be have been executed, the contractor shall be liable to refund the 

amount of overpayment and it shall be lawful for Government to recover the same from him in the manner 
prescribed in sub-clause (1) of this clause or in any other manner legally permissible, and if it is found that 

the contractor was paid less than what was due to him under the contract in respect of any work executed 

by him under it, the amount of such under payment shall be duly paid by Government to the contractor, 

without any interest thereon whatsoever. Provided that Government shall not be entitled to recover any sum 

overpaid, nor the contractor shall be entitled to payment of any sum paid short where such payment has 
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been agreed upon between the Chief General Manager or General Manager on the one hand and the 

contractor on the other under any term of the contract permitting payment for work after assessment by the 

Chief General Manager or the General Manager. 

 

CLAUSE 29-A: Lien in respect of claims in other contracts. 
Any sum of money due and payable to the contractor (including the same security deposit returnable to him 

under the contract may be withheld or retained by way or lien by the Engineer-in-Charge or the 

Government or any other contracting person or persons through Engineer-in-Charge against any claim of 

the Engineer-in-Charge or Government or such other person or persons in respect of payment of a sum of 

money arising out of or under any other contract made by the contractor with the Engineer-in-Charge or the 

Government or with such other person or persons. It is an agreed term of the contract that the sum of 

money so withheld or retained under this clause by the Engineer-in-Charge or the Government will be kept 

withheld or retained as such by the Engineer-in-Charge or the Government or till his claim arising out of in 

the same contract or any other contract is either mutually settled or determined by arbitrator (if the contract 

is governed by arbitration clause) or by the competent authority as the case may be and that the contractor 

shall have no claim for interest or damages whatsoever on this account or on any other ground in respect of 

any sum of money withheld or retained under this clause and duly notified as such to the contractor. 

CLAUSE 30:- Prohibition against the employment of coal mining or controlled areas 

labour.(Deleted) 

The contractor shall not employ coal mining or controlled area labour falling under any category 

whatsoever in or on connection with the work or recruit –labour from area within a radius of 20 miles of 

the controlled area. Subject as above the contractor shall employ imported by labour only i.e. depot 

imported labour or labour imported by contractors from areas, from which import is permitted. Where 

ceiling price for imported labour has been fixed by State or Regional Labour Committees not more than 

that ceiling price shall be paid to the labour by the contractor. The contractor shall immediately remove any 

labourer who may be pointed out by the Engineer-in-Charge is being a coal mining or controlled area 

labourer failure to do so shall render the contractor liable to pay to the Government. A sum calculated at the 

rate of Rs.10 per day labour the certificate of the Engineer-in-Charge about the number of coal mining or 
controlled area labour and the number of days for which they work shall be final and binding upon all 

parties to this contract. It is declared and agreed between the parties that the aforesaid stipulation in this 

clause is one in which the public are interested within the meaning if the exception of section 74 of Indian 

Contract 1872. 

CLAUSE 31: Unfiltered water supply 

26The contractor(s) shall make his/their own arrangements for unfiltered water required for the work and 

nothing extra will be paid for the same this will be subject to the following conditions. 

 

(i) That the water used by the contractor(s) shall be fit for construction purpose to the satisfaction of the 

Engineer-in-Charge. 

 

(ii) The Engineer-n-Charge shall made alternative arrangements for supply of water at the risk and cost of 
contractor(s) if the arrangement made by the contractor (s) for procurement of water are in the opinion of 

the Engineer-in-Charge, unsatisfactory. 

 

 

 

CLAUSE 31A: Departmental water supply ,if available 

 Unfiltered water is available will be supplied to the contractor by the department subject to the following 

condition:- 

 

1) The water charge @ one and half per cent shall be recovered on gross amount of the work done. 

 
2) The contractor(s) shall make his/their own arrangement of water connection and the laying of pipes lines 

from existing mains or source of supply. 

 

3) The department do not guarantee to maintain uninterrupted supply of water and it will be incumbent on 

the contractor(s) to make alternative arrangements for water at his/their own cost in the event of any 
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temporary break down in the Govt. Water main so that the progress of his/their work is not held up for want 

of water. No claim of damage or refund of water charges will be entertained on account of such break 

down. 

 

CLAUSE 32: (i) Where there is no pipe water supply arrangement and the water is taken by the contractor 
from the wells or hand pumps, constructed by the Government no charge shall be recovered from 

contractor on that account. The contractor shall however, draw water at such hours of the day that it does 

not interfere with the normal use for which the hand pumps well are intended. He will also be responsible 

for all damage and abnormal repairs arising out of his use the cost of which shall be recoverable from him. 

The Engineer-n-Charge shall be the final authority to determine the cost recoverable from the contractor on 

this account. 

 

(ii) The contractor shall be allowed to construct temporary wells in Government 

land for taking water for construction purposes only after he has got permission of the Engineer-in-Charge 

in writing. No charges shall be recovered from the contractor on this account, but the contractor shall be 

required to provide necessary safety arrangement to avoid any accidents or damage to adjacent buildings, 

roads and service lines. He shall be responsible for any accidents or damage caused due to construction and 
subsequent maintenance of the wells and shall restore the ground to its original condition after the wells are 

dismantled on completion of the work. 

CLAUSE 33 : Return surplus material 

 Notwithstanding anything contained to the contrary in any or all the clauses of this contract, where 

any material for the execution of the contract are procured with the assistance of government either by issue 

from Government stocks or purchase made under orders or permits or licenses issued by Government the 

contractor shall hold the said material economically and solely for the purpose of contract and not dispose 

of them without the permission of the Government and return, if required by the Engineer-in-Charge all 

surplus or 

unserviceable material that may be left with him after the completion of the contract or at its termination 

for any reason whatsoever on being paid for credited such price as the Engineer-in-Charge shall determine 
having due regard to the condition of the materials. The price allowed to the contractor however shall not 

exceed the amount charged to him excluding the storage charges, if any. The decision of the Engineer-in-

Charge shall be final and conclusive. In the event of breach of the aforesaid condition the contractor shall in 

addition to throwing 

himself open to action for contravention of the terms of the licenses or permit and/or for criminal breach of 

trust be liable to Government for all moneys, advantages or profits resulting of which in the usual course 

would have resulted to him by reason of such breach 

CLAUSE 34: HIRE CHARGES OF PLANTS AND MACHINES 

(a) The following plant and machinery required for the work will be issued to the contractor on hire on 

conditions given below if available only. 

27 

Sr No Description Hire charges  per day per hour 

….. ……….. ……… 

…. ……… …….. 

…. ………. ……… 

 
(b) Plant and machinery when supplied shall be made over and taken back at the departmental equipment 

shed at............ and the contractor shall bear cost of their carriage from the shed to the site of work and 

back. The contractor shall be responsible to return the plant and machinery with condition it was handed 

over to him and he shall be responsible for all damage caused to the said plant and machinery at the site of 

work or elsewhere in operation and other wise during transit including damage to or loss of plants and for 

all losses due to his failure to return the same soon after the completion of the work which it was issued. 

The Engineer-in- Charge shall be the sole judge to determine the liability of the contractor and its extent in 

this and regard and his decision shall be final and binding on the contractor. 

 

(c) The plant and machinery as stipulated above will be issued as and when available and if required by, 

should be obtained from the Department. The contractor shall arrange his programmer of work according to 
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the availability of the plant and machinery and no claim, whatsoever, will be entertained from him for any 

delay in supply by the Department. 

(d) The hire charges shall recovered at the prescribed rates from the contractor from and inclusive of the 

date of the plant and machinery is made over upto and inclusive of the date of its return in good order. Even 

though the same may not have been working for any cause except for major breakdown due to no fault of 
the contractor of fully use requiring more than 3 working days continuously (i.e. excluding intervening 

holidays and Sundays) for bringing the plant in order. The contractor shall immediately intimate in writing 

to the Engineer-in-Charge. When 

any plant or machinery gets out of order requiring major repairs as aforesaid. The Engineer-in-charge shall 

record the date and time of receipt of such intimation in the log sheet of the plant or machinery. Based on 

this if the breakdown will be computed considering half a day’s breakdown on the day of complaint. If the 

breakdown occurs in the post lunch period of complaint. The period of major breakdown will be computed 

starting from the next morning day. In case of any dispute under this clause the decision of the Chief 

General Manager shall be 

final. 

(e) The hire charges shown above are for each day of 8 hours (inclusive of one-hour lunch break) or part 

thereof. In case of steam road roller, the period of hours will be inclusive of time required to make up the 
boiler pressure before start of work and to lower the boiler pressure at the close of work. 

(f) Hire charges will include service of operating staff as required and also supply of lubricating oil and 

stores for cleaning purposes and steam coal not exceeding 1.25 quintals to light up the steam road roller 

when issued power fuels of approved type firewood, kerosene oil etc. for running the plant and machinery 

and also the full time chowkidar for guarding the plant and machinery against any loss or damage shall be 

arranged by the contractor who shall be fully responsible for the safeguard and security of plant and 

machinery. The contractor shall on or before the supply of plant and machinery sign an agreement 

indemnifying the Department against any loss or damage caused to the plant and machinery either during 

transit or at site of work. 

(g) Ordinarily, no plant and machinery shall work for more than 8 hours a day inclusive of one-hour lunch 

break. In case of an urgent work, however, the Engineer-in-Charge, at his discretion, allow the plant and 
machinery to be worked for more than normal period of 8 hours a day in that case the hourly hire charges 

for overtime to be borne by the contractor shall be 50% more then the normal proportionate hourly charges 

(1/8th of the daily charges) subject to a minimum of half day as normal charges on any particular day. For 

working out hire charges for overtime a period of half an hour and above will be charged as one hour and a 

period of less than half an hour will be ignored. 

(h) The contractor shall release the plant and machinery every 10th day for periodical servicing and/or 

wash out which may take about three to four hours or more. He shall also provide for labour and water that 

may be required for wash out of steam rollers. Hire charges for full day shall be recovered from the 

contractor for the day of servicing wash out irrespective of the period employed in servicing / wash out. 

(i) The plant and machinery once issued to a contractor shall not be returned by him on account of lack of 

arrangements of labour and materials etc. On his part, the same will be returned only when they require 

major repairs or when in the opinion of the Engineer-in-Charge the work or portion of work for which the 
same was issued is completed. Recovery on account of hire charges for road rollers shall be made for the 

minimum number of days worked out on the assumption that a roller can be consolidated per day and 

maximum quantity of material, areas of surfacing as noted against each in the annexed statement (See 

attached annexure). 

(j) Log Book for recording the hours of daily work for each of the plant and machinery supplied to the 

contractor will be maintained by the Department and will be attested by the contractor or his authorised 

agent daily. In case the contractor contests the correctness of the entries and/or fails to sign the Log Book 

the decision of the Engineering-Charge shall be final and binding on him. Hire charges will be calculated 

according to the entries in the Log Book and will be binding on the contractor. Recovery on account of hire 

charges for road rollers shall be made for the minimum number of days worked out on the assumption that 

a roller can consolidated per day and maximum quantity of material, area of surfacing as noted against each 
in the annexed statement (See attached annexure). 

(k) In the case of concrete mixers, the contractor shall arrange to get hopper cleaned and the drum washed 

at the close of the work each day or each occasion. 

(l) In the case of road rollers for consolidation are employed by the contractor himself, logbook for such 

rollers shall be maintained in the same manner as is done in case of departmental rollers. Maximum 
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quantity of any times to be consolidated for such roller day shall also be same as in Annexure to Clause 34 

(j).For less use of rollers, recovery for the less rollers days shall be made at the stipulated hire issue rate. 

(m) The contractor shall be responsible to return the plant and machinery in the same condition in which it 

was handed over to him and he shall be responsible for all damages caused to the said plant an machinery 

at the site of work or elsewhere when in operation or otherwise or during transit including damage to or 
loss of parts, and for all losses due to his failure and return the same soon after the completion of the work 

for which it was issued. The Engineer-in-Charge shall be the sole judge to determine the liability of the 

contractor and its extent in this regard and his decision shall be final and binding on the contractor. 

 

SUPPLY OF CONCRETE MIXER ON HIRE 

 

1. Mechanical concrete mixers for mixing the mortar and concrete will be supplied by the Government, if 

any available and if so required by the contractor then contractors shall bear the cost of its cartage from the 

store to the site of work and back. 

2. The mixer shall be made over and taken back at the mixer shed and hire charges shall be recovered at 

Rs........................ per day from the date the mixer is made over to the date of its return irrespective of it 

being put into use or not except for the major break down during which period charges shall not be 
recovered. The breakdown for a period of full day or more shall be considered as major break down. The 

certificate of the Engineer-in-Charge for the period of break down shall be final binding on the contractor. 

3. The contractor shall have to engage a full time chowkidar for watch and ward of the concrete mixer and 

shall be responsible for its safety. The chowkidar for safe guarding the road roller shall be employed by the 

contractor when those are hired out to him and they shall sign an agreement indemnifying the department 

against any loose or damage caused to the machine either during the transit at the site of work. 

CLAUSE 35:- Conditions relating to use of asphaltic materials 

(i) The contractor undertakes to make arrangements for the supervision of the work by the firm supplying 

the tar or bitumen used. 

(ii) The contractor shall collect the total quantity of tar or bitumen required for the work as per standard 

formulae, before the process of painting is started and shall hypothecate it to the Engineer-in-Charge. If the 
bitumen or tar remains unused on completion of the work on account of lesser use of materials in actual 

execution for reasons other than authorised changes of specification and abandonment or portion of work, a 

corresponding deduction equivalent to the cost of unused materials as determined by the Engineer-in-

charge shall be made and the materials return to the contractors. Although the materials are hypothecated to 

Government the contractor undertakes the responsibility for the proper watch, safe custody and protection 

against all risks. The materials shall not be removed from site of work without the consent of the Engineer-

in-Charge in writing. 

(iii) The contractor shall be responsible for rectifying defects noticed within:- (a) 1 year for works 

situation more than 5500 ft. above MSL (b) 2 years for works situation less than or equal to 5500 ft. 

above MSL; from the date of completion of the work and the portion of security deposit relating to 

asphaltic work shall be refunded after the expiry of this period. 

CLAUSE 36:- The contractor shall employ the following technical staff during the execution of this 

work. 

(1) For Building and Road Works: - One qualified Engineer/Junior Engineer/ Supervisor having 

experience of five years. The contractor should give a certificate to the effect that the Engineer /Diploma 

Holder Junior Engineer is 

Exclusively in his employment .The technical staff should be available at site whenever required by 

Engineer-in-Charge to take instructions. In case the contractor fails to employ the technical staff as 

aforesaid, he shall be liable to pay a reasonable amount not exceeding a sum of Rs.25000/- (Rupees twenty 

five thousand only) for each month of default in the case of Graduate Engineer and Rs.20000/- (Rupees 

twenty thousands only) for each month of default in case of Qualified Diploma Holder (Overseer). The 

decision of the Engineer-in-Charge as to the period for which the required technical staff was not employed 

by the contractors and as to the reasonableness of the amount to be deducted on this amount shall be final 
and binding on the contractor as the amount and the contractor’s liability to pay the said amount. 

(2) For Sanitary and Water Supply Works: - The contractor shall employ the following technical staff 

during the execution of the work. One Qualified Junior Engineer with an experience of not less than five 

years out of which at least one year should be Sanitary Engineering or Water Supply Works when the 

tendered cost of work to be executed is more than Rs.2,00,000 only. The technical staff should be available 
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at the site whenever required by the Engineer-in-Charge to take instructions. In case the contractor fails to 

employ the technical staff aforesaid he shall be liable to pay reasonable amount not exceeding Rs.7,000/- 

for each month of default .The decision of the Engineer-in-Charge as to the period for which the required 

technical staff was not employed by the contractor and as to the reasonableness of the amount to be deducted on this 
amount shall be final and binding on the contractor as the amount and the contractor’s liability to pay the said amount. 
CLAUSE 36A:- “The contractor shall comply with provisions of the Apprentices Act, 1961 and the Rules 

and Orders issued there under from time to time. If he fails to do so, his failure will be breach of contract 

and its Chief General Manager may, in his, discretion cancel the contract, the Contractors shall also be 
liable for any pecuniary liability arising on account of any violation by him of the provisions of the Act.” 
 

CLAUSE 37:- Liability of Taxes. 

 GST, building and other construction worker, welfare cess royalty or any other tax, levy or cess in respect 

of input for or output by this contract shall be payable by the contractor and Government shall not entertain 

any claim whatsoever in this respect except as provided under clause 38.                                                                          

The contractor shall deposit royalty and obtain necessary permit for supply of the Bajri, Kankar etc. from 
local authorities. 

(i) The contractor will produce a certified copy from the Industries Department that the royalty has bee paid 

by him on account of excavation of stone and sand from other than P.W.D, roads or alternatively recovery 

of the material excavated and utilized in the construction as per the billed quantities shall be recovered by 

the Department. Other wise the royalty at  prevalent rate shall be deducted on the material consumed in the 

work.  

(ii) The contractor shall have to purchase the timber to be used on works from an authorized dealer/agency 

and he would produce necessary receipts/vouchers as a proof before releasing the payment or the wood-

work. 

(iii) The contractor will be authorized to crush the useful mucked material extracted on site conforming to 

HP PWD/MORT&H standard/specification as per the satisfaction of Engineer in charge. The contractor 
will be allowed to use the crusher to crush the mucked extracted on site of work for captive use on the 

awarded work with the following terms conditions:- 

a) The contractor will be required to seek permission from the Mining Department. The letter of acceptance 

of tender issued by the Employer or award letter for which work the crusher is required is to be attached 

with the case. 

b) The contractors have to deposit the royalty charges as per rules with the department for the mineral to be 

used for preparing the crush material. 

c) It is the sole responsibility of the contractor to arrange such sanction from the mining department, HP 

PWD, Department will not be responsible for non issue of such sanction or delay in sanction no claim in 

this regard shall be admitted. 

d) The contractor while installing the crusher shall insure that instruction regarding seting parameter 

notified by department of Environment & Science and Technology from time to time are not violated.         

( as per approval of Govt. vide letter No. PBW(B)C(17)2/2012  dated 07/08/2018) 

 

CLAUSE 38 :- conditions for reimbursement of levy/taxes if levied after receipt of tenders 

 All tendered rates shall be inclusive of any tax, levy or cess applicable on last stipulated date of receipt of 

tender including extension if any No adjustment i.e. increase or decrease shall be made for any variation in 

the rate of GST, building and other construction workers welfare cess or any tax, levy or cess applicable on 

inputs. However effect of  variation in rates of GST  or building and other construction workers welfare 

cess or imposition or repeal of any other tax, levy or cess applicable on output of the works contract shall 

be adjusted on either side increase or decrease provided for building and other construction workers welfare 

cess or any tax (other than GST) levy or cess varied or imposed after the last date of receipt of tender 

including extension if  any, any increase  shall be reimbursed to the contractor only if the contractor 
necessarily and properly pays such increased amount of taxes/ levies/ cess. Provided further that  such 

adjustment including  GST shall not be made in the extended period of contract for which the contractor 

alone  is responsible for delay as determined by authority for extension of time under clause 5 in the 

relevant schedule. 

(ii) The contractor shall keep necessary books of accounts and other documents for the purpose of this 

condition as may be necessary and shall allow inspection of the same by a duly authorized  representatives 

of Government and further shall furnish such other information/documents as the Engineer-in-Charge may 

require. 
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(iii) The contractor shall within a period of 30 days of imposition of any further tax or levy. Pursuant to the 

constitution (Forty Six Amendment) Act, 1982 give a written notice thereof to the Engineer-in-Charge that 

the same is given pursuant to this condition together with all necessary information relating there to. 

In pursuant to or under any law such notification or order any royalty. Cost fee or the like becomes payable 

to the government of Himachal Pradesh and does not at any time becomes payable by the contractor, to the 
State Government. Local authorities in respect of any material used by the contractor in the work, then in 

such cases it shall be lawful for the Government of Himachal Pradesh and it will have right and be entitled 

to recover the amount paid in the circumstances as aforesaid, from the dues of the contractor.                        

( as per approval of Govt. vide letter No. PBW(B)C(17)2/2012  dated 07/08/2018) 
 

CLAUSE 39 :-Termination of contract  on the death of contractor  

 Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the General 

Manager on behalf of the Governor of Himachal Pradesh shall have the option of terminating the contract 

without compensation to the contractor. 

CLAUSE 40 :- If relative working in RTDC then contractor is not allowed to tender 

The contractor shall not be permitted to tender for works in RTDC if his near relative is posted as 

Divisional Accountant or as an officer in any capacity between grades of Chief General Manager and 
Assistant Manager (both inclusive). He shall also intimate the name of persons who are working with him 

in any capacity or are subsequently employed by him and who are near relatives of any Gazetted Officer in 

the RTDC. Any breach of this condition by the contractor would render him liable to be removed from the 

approved list of the contractors of this department. 

 

Note :- By the terms relatives; is meant wife, husband, parents and grand parents, children and grand 

children, brothers and sisters, uncles and cousins and their corresponding-in-laws. 

CLAUSE 41 :-No gazzetted Engineer to work within one year of retirement 

 No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or administrative duties 

in an P.W.D. Department of Himachal Pradesh Government is allowed to work as a contractor for a period 

of two years of his retirement from Government Service without the previous permission of Himachal 
Pradesh Government. This contract is liable to be cancelled if either the contractor or any of his employees 

is found at any time to be such a person who had not obtained the permission of Himachal Pradesh 

Government as aforesaid, before submission of the tender or engagement in the contractor’s service as the 

case may be. 

CLAUSE 42 :- Return of material & Recovery for excess of material issued  

(i) The contractor shall see that only the required quantities of materials are got issued. Any such material 

remaining unused and in perfectly good condition at the time of completion or termination of the contract 

shall be returned to the Engineer-in Charge at a place where directed by him, if a notice in writing under his 

hand, he shall so require. Credit for such material will be given at the prevailing market rate not exceeding 

the amount charged from him, excluding the storage charge levied at the time of issue of materials to him. 

The contractor shall also not be entitled to cartage and incidental charges for returning the surplus materials 

from and to the stores, where from they were issued. 
(ii) After the completion of the work the theoretical quantity of cement to be used in the work shall be 

calculated on the basis of P.W.D. Department statement showing quantity of cement to be used in different 

items of work provided in the H.P. Schedule of rates or in case of non schedule items, it shall be calculated 

on the basis of standard formula laid down by Chief General Manager of the concerned Circle. Over this 

theoretical quantity of cement shall be allowed a variation up to 5% plus/minus for works the tendered cost 

of the work not more than Rs.2 lacs; up to 4% plus/minus for works the tendered cost of the work is more 

than Rs.2 lacs up to Rs.5lacs and up to 3% plus/minus for works the tendered cost of the work is above 5 

lacs. The difference in quantity of cement actually issued to the contractor and the theoretical quantity 

including authorize variations, if not returned by the contractor, shall be recovered at twice the issue 

rate including storage charges, without prejudice to the provision of the relevant conditions regarding return 

of materials governing the contract. In the event of it being discovered that the quantity of cement used is 
less than the quantity ascertained as herein before provided (allowing variations on the minus side as 

stipulated above) the cost of the quantity of cement not so used shall be recovered from the contractor on 

the basis of stipulated issue rate including storage charges and cartage to site. 

(iii) The provision of the foregoing sub-clause shall apply in the case of steel reinforcement of structural 

steel sections, except that the theoretical quantity of steel shall be taken as the quantity required as per 
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design or as authorized by the Engineer-in-charge, including authorized laps-pages, plus 5% wastage due to 

cutting into pieces. Over this theoretical quantity, plus 5% and minus 4% shall be allowed as variation due 

to wastage being more or less. 

(iv) After the completion of the work, the actual quantity of cables (other than under-ground cables) wires, 

conduits/G.I. pipes, G.I./M.S. sheets used in the various items of work shall be calculated on the basis of 
the measurements recorded in the Measurement Book for purpose of payment and for assessing the 

consumption of materials used in works. Over this quantity a variation of 5 percent plus half be allowed for 

wastage of materials during execution in case of cables (other than underground cables), Wires, conduit 

pipes/G.I. pipes and 10 percent plus in case of G.I./M.S sheets. The difference in quantity of materials 

actually issued to the contractor and the quantity recorded in the Measurement Book including the 

authorized variation as stated above if not returned by the contractor shall be recovered at twice the issue 

rate including storage charges and cartage to site without prejudice to the provisions of the relevant 

conditions regarding return of materials governing the contract. the cost of the quantity of cement not so 

used shall be recovered from the contractor on the basis of stipulated issue rate including storage charges 

and cartage to site. 

(iii) The provision of the foregoing sub-clause shall apply in the case of steel reinforcement of structural 

steel sections, except that the theoretical quantity of steel shall be taken as the quantity required as per 
design or as authorized by the Engineer-in-charge, including authorized laps-pages, plus 5% wastage due to 

cutting into pieces. Over this theoretical quantity, plus 5% and minus 4% shall be allowed as variation due 

to wastage being more or less. 

(iv) After the completion of the work, the actual quantity of cables (other than under-ground cables) wires, 

conduits/G.I. pipes, G.I./M.S. sheets used in the various items of work shall be calculated on the basis of 

the measurements recorded in the Measurement Book for purpose of payment and for assessing the 

consumption of materials used in works. Over this quantity a variation of 5 percent plus half be allowed for 

wastage of materials during execution in case of cables (other than underground cables), Wires, conduit 

pipes/G.I. pipes and 10 percent plus in case of G.I./M.S sheets. The difference in quantity of materials 

actually issued to the contractor and the quantity recorded in the Measurement Book including the 

authorized variation as stated above if not returned by the contractor shall be recovered at twice the issue 
rate including storage charges and cartage to site without prejudice to the provisions of the relevant 

conditions regarding return of materials governing the contract. 

(v) The provisions made above are without prejudice the right of the Government to take action against the 

contractor under the condition of the contract for not doing the work according to the prescribed 

specification. 

(vi)After the completion of the work, theoretical quantity of bitumen to be used on work shall be calculated 

on the basis of P.W.D. Department’s statement showing quantities of bitumen to be used in different items 

of work provided in the H.P. Schedule of Rates or in respect of agreement which do not provide for or 

authorized application of H.P. Schedule of Rates the theoretical quantity of bitumen to be used in works 

shall be calculated on the basis of standard formula as laid down by Chief General Manager of the 

concerned circle. Over the said theoretical quantity of bitumen, a variation up to plus (excess) 2 ½ percent 

shall be allowed. The agreements which provide for free supply of bitumen, the value or price of the 
difference in the quantity of bitumen actually issued to the contractor and the theoretical quantity including 

the above mentioned authorized variation if not returned by the contractor shall be recovered at twice the 

issue rate of Rs.*……….. per M.T. i/c storage charges without prejudice to the relevant conditions in the 

agreements regarding return of materials. In the event of it being discovered the quantity of bitumen used 

by the contractor is less than the quantity calculated in the manner aforesaid, there shall be no recovery for 

less use of bitumen (no variation on the lower side shall be allowed). The cost of the quantity of bitumen 

not so used shall be recovered from the contractor on the basis of stipulated issue rate included storage 

charge thereof up to site. The agreement which provides for supply of bitumen at a fixed rate, the value or 

price of the difference in the quantity of bitumen actually issued to the contractor and the theoretical 

quantity including the above mentioned authorized variation, if not returned by the contractor, shall be 

recovered at twice the issue rate of bitumen plus cartage to site including storage charges thereof without 
prejudice to the relevant conditions in the agreement regarding return of materials governing the contract. 

In the event of it being discovered that the quantity of bitumen used by the contractor is less than the 

quantity of bitumen calculated in the manner aforesaid (no variation on the lower side shall be allowed ( the 

cost of the quantity of bitumen not so used shall be recovered from the contractor on the basis of stipulated 
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issue rate including storage charges and cartage thereof up to site. This is without prejudice to declaration 

of substandard nature of the work done. 

* The rate as determined and fixed by the General Manager. 

CLAUSE 43:- compensation during war like situations  
Pertaining to damage to works in consequence of hostilities of war like operations. The work (whether fully 
constructed or not ) and all materials, machine, tools and plants, scaffolding, temporary building and other 

things connected there with shall be at risk of the contractor until the work has been delivered to the 

Engineer-in-Charge and a certificate from him to that effect obtained. In the event of the work or any 

materials properly brought to the site for incorporation in the work being damage or destroyed in 

consequence of hostilities or war like operations, the contractor shall, when ordered in writing by the 

Engineer-in-Charge remove any debits from the site, collect and properly stack or remove in store all 

serviceable materials salvaged from the damaged work and shall be paid at the contract rates in accordance 

with provisions of this agreement for the work of clearing the site of debris, stacking or removal of 

serviceable material and for the reconstruction of all works ordered by the Engineer-in-Charge such 

payments being in addition to compensation up to the value of the work, originally executed before being 

damaged or destroyed and not paid for. In case of works damaged or destroyed but not already measured 

and paid for the compensation shall be addressed by the General Manager up to Rs.5000/- and by the Chief 
General Manager concerned for a higher amount. The contractor shall be paid for the damage/destruction 

suffered and for the restoring the material at the rates based on the analysis of rates tendered for n 

accordance with the provisions of this agreement. The certificate of the Engineer-in-Charge regarding the 

quality and quantity of material and purpose for which they were collected shall be final and binding on all 

parties to this contract. Provided always that no compensation shall be payable for any loss in consequence 

of hostilities or war like operation (a) unless the contractor had taken all such precautions against Air Raid 

as are deemed necessarily by the A.R.P. Officers of the Engineer-in-Charge, (b) for any materials, etc. not 

on the site of the work or for any tools and plant, machinery, scaffolding temporary building and other 

thing not intended for the work. In the event of the contactor having to carry out reconstruction as 

aforesaid, he shall be allowed which extension of time for its completion as is considered reasonable by the 

General Manager. 

CLAUSE 44:-appentice act provisions to be complied with 

 The contractor shall comply with the provisions of the Apprentices Act, 1961 and the rules and order 

issued there under from time to time. If he fails to do so, his failure will be breach of the contract and the 

Chief General Manager may in his  decision, cancel the contract. The contractor shall also be liable for any 

pecuniary liability arising on account of any violation by him of the provisions of the Act. 

CLAUSE 45:- Release of security deposits after labour clearance  

Security Deposit will not be refunded after contractor produces  clearance certificate from Labour Officer. 

As  soon as the work is virtually complete the contractor shall apply for the clearance certificate to labour 

officer under intimation to Engineer-in-charge .The Engineer-in-Charge , on receipt of said communication 

shall write to labour officer to intimate if any  complaint is pending against the contractor in respect of the 

work .If no complaint is pending till after 3 months after completion of the work and /or  no 

communication is received from the Labour Officer  to effect till six months after the date of completion. it 
will  deemed to have received the clearance certificate and security deposit will be released if otherwise due 

. 

 

 

 

      ……………………………………. 

Signature of the General Manager  

               For and on behalf of  

The governor of Himachal Pradesh 
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(REFFERED TO UNDER CLAUSE 19-C OF THE TENDER) 

 

 

Safety Code: 

 
1. Suitable scaffolds should be provided for workmen for all works that cannot safely be done from the 

ground, or from said construction except such short period work as can be done safely from ladders. When 

a ladder is used an extra Mazdoor shall be engaged for holding the ladder and if the ladder is used for 

carrying materials as well, suitable foot holds and land holds shall be provided on the ladder and ladder 

shall be given an inclination not steeper than ¼ to 1( ¼ horizontal and 1 vertical). 

2.Scaffolding or staging more than 12 feet above the ground floor, swing or suspended from an overhead 

support or erected with stationary support shall have a guard rail properly attached bolted, braced and 

otherwise secured at leased 3 feet high above the floor or platform of such scaffolding or staging and 

extending along the entire length of the outside and ends thereof with only such opening as may be 

necessary for the delivery of the materials. Such scaffolding or staging shall be so fastened as to prevent it 

from swaying from the building or structure. 

3. Working platform, gangways and stairways should be so constructed that they should not sag unduly or 
unequally and if the height of the platform or the gangway or the stairway is more than 12 feet above 

ground level or floor level, they should be closely boarded, should have adequate width and should be 

suitable fenced as described in (ii) above. 

4. Every opening in the floor of a building or in a working platform be provided with suitable means to 

prevent the fall of persons or materials by providing suitable fencing or railing whose minimum height 

shall be 3’.0’. 

5.Safe means of access shall be provided to all working platforms and other working places. Every ladder 

shall be securely fixed. No portable sing ladder shall be over 30 feet in length while the width between side 

rails in rung ladder shall in no case be less than 11 ½ inches for ladder up to and including 10 feet in length. 

For longer ladders this width should be increased at least ¼ inch for each additional foot of length. Uniform 

step spacing shall not exceed 12 inches. Adequate precautions shall be taken to prevent danger from 
electrical equipment. No materials on any of the sites of work shall be so stacked or placed as to cause 

danger or inconvenience to any person or the public. The contractor shall provide all necessary fencing and 

lights to protect the public from accident and shall be bound to bear the expenses of defense of every suit 

action or other proceeding at law that may be brought by any person for injury sustained owing to neglect 

of the above precautions and to pay any damages and cost which may be awarded in any such suit, action 

or proceedings to any such persons or which may with the consent of the contractor be paid to compromise 

any claim by any such person. 

Excavation and Trenching: 

6. All trenches, four feet or more in depth shall at all times be supplied with at least one ladder for each 100 

feet in length or fraction thereof. Ladder shall be extended from bottom of the trench to at least 3 feet above 

the surface of the ground. The site of the trenches which are 5 feet or more in depth shall be stopped back 

to give suitable slope or securely held by timber bracing, so as to avoid the danger of sides to collapse. The 
executed material shall not be placed within 5 feet of the edges of the trench it half on the depth of the of 

the trench whichever is more. Cutting shall be done from top to bottom. Under no circumstances under 

mining or under cutting shall be done. 

Demolition: 

Before any demolition work is commenced and also during the process of the work :- 

 (i) All roads and open areas adjacent to the work site shall either be closed or suitably protected. 

 (ii) No electric cable or apparatus which is liable to be a source of danger over a cable or apparatus used by 

the operator shall remain electrically charged. 

 (iii) All practical steps shall be taken to prevent danger to person employed from risk of the fire or 

explosion or flooding. No floor, roof or other part of the building shall be so over loaded with debris or 

materials as to tender it unsafe. 
8.  All necessary person safety equipment as considered adequate by the Engineer-in-Charge should be kept 

available for the use of the person employed on the site and maintained in a condition suitable for 

immediate use and the contractor should take adequate steps to ensure proper use of equipment by those 

concerned.  
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(i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided with 

protective foot wear and protective goggles. 

 (ii) Those engaged in white washing and mixing stacking of cement bags or any material which is 

injurious to the eyes shall be provided with protective goggles.  

(iii) Those engaged in welding works shall be provided with welder’s protective eye sight lids. 
 (d) Stone breakers shall be provided with protective goggles and protective clothing and seated at 

sufficiently safe intervals. 

(iv) When workers are employed in sewers and manholes , which are in use, the contractor shall ensure that 

the manhole covers are opened and are ventilated at least for an hour before the workers are allowed to get 

into the manholes and the manholes so opened shall be cordoned off with suitable railing and provided, 

with warning signals or boards to prevent accident to the public. 9. The contractor shall not employ men 

and women below the age of 18 years and women on the work of painting with products containing lead in 

any form. Wherever men above the age of 18 are employed on the work of lead painting, the following 

precautions should be taken.  

i.) No paint containing lead products shall be used except in the form of paste or ready made paint. 

ii.)  Suitable face masks should be supplied for use by the workers when paint is applied in the form of 

spray or a surface having lead paint dry rubbed and scrapped. 
iii.)  Overalls shall be supplied by the contractors to the workmen and adequate facilities shall be provided 

to enable the working painters to wash during the cessation of work. 

iv.)  White lead, sulphate of lead or product containing these pigments, shall not be used in painting 

operation except in the form of pastes of paint ready for use.  

v)  Measurers shall be taken, where ever required in order to prevent danger arising from the application of 

a paint in the form of spray. 

vi.) Measurers shall be taken, whenever practicable, to prevent danger arising out of form dust caused by 

dry rubbing down and scrapping. 

vii.)Adequate facilities shall be provided to enable working painters to wash during and on cessation of 

work. 

(vii) Overall shall be worn by working painters during the whole of working period. 
(viii) Suitable arrangement shall be made to prevent clothing put off during working hour being spoiled by 

painting materials. 

ix.) (a) Case of lead poisoning and of suspected lead poisoning shall be notified and shall be subsequently 

verified by medical man appointed by competent authority of P.W.D. Department.     (b) The P.W.D. 

Department may require when necessary medical examination of workers. 

Inspection with regard to the special hygienic precaution to be taken in the painting trade shall be 

distributed to working painters. 

10 When the work is done near any place where there is risk is drawing, all necessary equipments should 

be provided and kept ready for use and all necessary steps taken for prompt rescue of any person in danger 

and 

adequate provision should be made for prompt first aid treatment of all injuries likely to be sustained during 

the course of the work. 
 

11 .Use of hosting machines and tackle including their attachments anchorage and supports shall confirm to 

the following standards or condition:- 

 

1 (a) These shall be of good mechanical construction, sound materials and adequate strength and free from 

patent defect and shall be kept in good repair and in good working order, (b) Every rope used in hosting or 

lowering materials or as a mean of suspension shall be of durable quality and adequate strength and free 

from patent defects. 

 

2. Every crane driver of hoisting appliance operator shall be properly qualified and no person under the 

age of 21years should be in charge of any hoisting machine including any scaffold which or give signals to 
operator. 

3.In case of every hoisting machine and of every crane ring hook, suckle shrivel and pulley block used in 

hoisting or as means of suspension the safe working load shall be ascertained by adequate means. Every 

hoisting machine and all gear referred to above, shall be plainly marked with the safe working load. In 

case of a hoisting machine having a variable safe working load, each safe working load of the conditions 
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under which it is applicable shall be clearly indicated. No part of any machine or any gear referred to 

above in this paragraph shall be loaded beyond the safe working load except for the purpose of testing. 

4. In case of departmental machines the safe working load shall be notified by the Electrical Engineer-in-

Charge. As regard contractors machines the contractors shall notify the safe working load of the machine 

to the Engineer-in-Charge whenever he brings any machine to site of work and gets it verified by the 
Electrical Engineer concerned. 

12 Motors, Gearing, Transmission, Electrical wiring and other dangerous part of hoisting appliances should 

be provided with efficient safeguards, hoisting appliances should be provided with such means as will 

reduce to the minimum the risk of accidental descent of the load, adequate precautions should be taken to 

reduce to the minimum the risk of any part of a  suspended load becoming accidentally displaced. When 

workers employed 

on electrical installations which are already energized, insulated mats, wearing apparel, such as gloves, 

sleeves and both as may be necessary should be provided. The workers should not wear any rings, watches 

and carry keys or other materials which are good conductors of electricity. 

13 All scaffold, ladders and other safety devices mentioned or described herein shall be maintained in sale 

condition and scaffold ladder or equipment shall be altered or removed while it is in use. Adequate washing 

facilities should be provided at or near places of work. 
14. These safety provisions should be brought to the notice of all concerned by display on notice board at a 

prominent place at work spot. The person responsible for compliance of the safety code shall be named 

therein 

by the contractor. 

15 To ensure effective enforcement of the rules and regulation relating to safety precautions. The 

arrangements made by contractor shall be open to inspection by the Labour Officer, Engineer-in-Charge of 

the department of their representative. 

16  Notwithstanding the above clause from (i) to (xiv) there is nothing in these to exempt the contractor 

from the operations of any other Act, or Rules in force in the Republic of India. 
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MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY ARRANGEMENTS 

FOR WORKERS EMPLOYED BY HIMACHAL PRADESH I.P.H. DEPARTMENT OR ITS 

CONTRACTORS 

1. Application:- 

 

   These rules shall apply to all building and construction works in charge of Himachal 

Pradesh PW.D. Department. 

2. Definitions:- 

(i) ‘WORK PLACE’ means a place at which at an average, fifty or more workers are employed in 

connection with construction works. 

(ii) ‘LARGE WORK PLACE’ means a place at which, at an average 500 or more workers are employed in 

connection with construction work. 

3. First Aid Facilities :- 

(i) At every work place, there shall be provided and maintained so as to be easily 
Accessible during working hours, first aid boxes at the rate of not less than one box for 150 contract labour 

or part thereof ordinarily employed. 

(ii) The first-aid box shall be distinctly marked with a red cross on white ground and shall contain the 

following equipment, namely:- 

(a) For works places in which the number of contract labour employed does not exceed 50 each, first-aid 

box shall contain the following equipment:- 

1·  6 small sterilized dressings. 

2·  3 medium size sterilized dressings. 

3·  3 large size sterilized dressings. 

4·  3 large size sterilized burn dressings. 

5·  1 (30ml) bottle containing a two percent alcoholic solution of iodine. 
6·  1(30ml) bottle containing solvalite  having the dose and mode of administration indicated on the 

label. 

7  1 snake bite lancet. 

8·  1 (30gms) bottle of potassium permanganate crystal. 

9·  1 pair scissors 

10·  1 copy of the first aid leaflet issued by the Doctor, Health Services, Himachal Pradesh. 

11·  1 bottle containing 100 tablets (each 5 grams) of aspirin. 

 Ointment of burns. 

12·  A bottle of suitable surgical antiseptic solution. 

 

(b) For work places in which the number of contract labour exceed 500, each first-aid box shall contain the 

following equipments. 
 

· 12 small sterilized dressings. 

· 6 medium size dressings. 

· 6 large size sterilized burn dressings. 

· 6 (15gms) packets sterilized cotton wool. 

· 1 (60ml) bottle containing a two percent alcoholic solution iodine 

· 1 (60ml) bottle containing salvolatile having the dose and mode of administration indication on the label 

· one roll of adhesive plaster. 

· 1 snake bite lancet. 

· 1 (30gms) bottle of potassium permanganate crystal. 

· 1 pair scissors 
· 1 copy of first aid leaflet issued by the Director, Health Services of Himachal Pradesh. 

· A bottle containing 100 tablets (each of 5 grams) of aspirin. 

· Ointment of burns. 

· A bottle of suitable antiseptic solution. 

(iii) Adequate arrangements shall be made for immediate recoupment of the equipment when necessary. 
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(iv) Nothing except the prescribed contents shall be kept in the First-Aid box. 

(v) The First-Aid box shall be kept in-charge of a responsible person who always be readily available 

during working hours of the work place. 

(vi) A person in charge of First Aid box shall be a person trained in First-Aid treatment in work places 

where the number of contract labour employed is 150 or more. 
(vii) In work place where the number of contract labour employed is 500 or more and hospital facilities are 

not available within easy distance of the work , First-aid post shall be established and run by a trained 

compounder. The compounder shall be on duty and shall be available at all hours when the workers are at 

work. 

(viii) Where work places are situated in places which are not towns or cities, a suitable motor transport 

shall be kept readily available to carry injured person or persons suddenly taking ill to the nearest hospitals. 

4. Drinking water - (i) In every work place, there shall be provided and maintained at suitable places, 

easily accessible to labour, a sufficient supply of cold water fit for drinking. 

(ii) Where drinking water is obtained from an intermittent public water supply, each work place shall be 

provided with storage where such drinking water shall be stored. 

(iii) Every water supply of storage shall be at distance of not less than 50 feet from any latrine, drain or 

other source of pollution, where water has to be drawn from an existing well which is within such 
proximity of latrine, drain or and other source of population, the well shall be properly chlorinated before 

water is drawn from it for drinking. All such wells shall be entirely closed in and be provided with a trap-

door which shall be dust and water-proof. 

(iv) A reliable pump shall be fitted to each covered well, the trap-door shall be kept locked and opened only 

for cleaning or inspection which shall be done at least one a month. 

5. Washing and Bathing Places - (i) Adequate washing and bathing places shall be provided, separately 

for men and women . (ii) Such places shall be kept in clean and drained condition. 

6. LATRINES AND URINALS - (i) Latrines shall be provided in every work place on the following 

scale, namely :- (a) Where females are employed, there shall be at least one latrine for every 25 females. 

(ii) Where males are employed, there shall be at least one latrine for every 25 males. Provided that where 

the number of males or females exceeds 100, it shall be sufficient if there is one latrine for 25 males or 
females, as the case may be upto the first 100, and one for every 50 thereafter. 

(ii) Every latrine shall be under cover and so partitioned off as to secure privacy and shall have a proper 

door and fastening. 

(iii) Construction of Latrines: - The inside walls shall be constructed of masonry or some suitable heat 

resisting non-absorbent materials and shall be cement washed inside and outside at least once a year. 

Latrines shall not be of a standard lower than bore-whole system. 

(iv) (a) Where workers of both sexes are employed there shall be displayed outside each block of latrine 

and urinal a notice in the language understood by the majority of workers “For men Only” and “For 

Women only” as the case 

may be. (b) The notice shall also bear the figure of a man or of a woman, as the case may be. 

(v) There shall be atleast one urinal for male workers upto 50 and one for female workers upto fifty 

employed at a time. Provided that where the number of male or females workers as the case may be, 
exceeds 500, it shall be sufficient if there is one urinal for every 50 males or females up to the first 500 and 

one for every 100 or part thereof, thereafter. 

(vi) (a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean and sanitary 

condition at all times. (b) Latrines and urinals than those connected with a flush sewerage system shall 

comply with the 

requirements of the Public Health Authorities. 

(vii) Water shall be provided by means of a tap r otherwise so as to conveniently accessible in or neat the 

latrines and urinals. 

(viii) Disposal of excreta: - Unless otherwise arranged for by the local sanitary authority, arrangements for 

proper disposal of excreta by incineration at the work place shall be made by means of a suitable 

incinerator. Alternately excreta may be disposed of by putting a layer of night soil at the bottom of a pucca 
tank prepared for the purpose and covering it with a 15 cm layer of earth for a fortnight (When it will turn 

into manure). 

(ix) The contractor shall, at his own expense, carry out all instructions issued to him by the Engineer-in-

Charge to effect proper disposal of soil and other conservancy work in respect of the contractor’s workmen 



 

 

RTDC                                               GM                                    Contractor  56 

or employees on the site. The contractor shall be responsible for payment of any charges which may be 

levied by Municipals or Cantonment Authority for execution of such work on his behalf. 

7. Provision of shelters during rest - At every work place shall be provided, free of cost, two suitable 

sheds, one for meals and the other for rest separately for men and women for the use of labour. The height 

of the shelter shall not be less than 11 feet from the floor level to the lowest part of the roof. The sheds 
should be roofed with at least thatch and mud flooring will be provided with a dwarf wall around not less 

than 2 1/2 feet. Sheds should be kept clean and the space should be on the basis of at least 5 square feet per 

head. 

8. Crèches - (i) At every work place, at which 50 or more women workers are ordinarily employed, there 

shall be provided two huts for the use of children under the age of 6 years, belonging to such women. One 

hut shall be used by infants for games and play and the others as other bed-room. The huts shall not be 

constructed on a lower standard than followings:- 

(a) Thatched roofs: (b) mud floors and walls: (c) planks spread over the mid floor and covered with 

mutting. 

(ii) The rooms shall be provided with suitable and sufficient opening for light and ventilation. There shall 

be adequate provision of sweepers to keep the places clean.  

(iii) The contractors shall supply adequate number of toys and games in the playroom and sufficient 
number of cots and bedding in the bedroom. 

(iv) The contractor shall provide one Dai to look after the children in the crèche when the number of 

women workers does not exceed 50 and two Dais when the number of women workers exceed 50.  

(v) The use of the rooms earmarked as crèche shall be restricted to children, their attendants and mothers of 

the children. 

9. CANTEEN 

(i) In every work place where the work regarding the employment of contract labour is likely to continue 

for six months and where in contract labour numbering one hundred or more are ordinarily employed an 

adequate canteen shall be provided by the contractor for the use of such contract labour. 

(ii) The Canteen shall be maintained by the contractor in an efficient manner. 

(iii) The canteen shall consist of at least a dining hall, kitchen, store room, pantry and washing places 
separately for workers and utensils. 

(iv) The canteen shall be sufficient lighted at all times when any person has access to it. 

(v) The floor shall be made of smooth and impervious material and inside walls shall be lime washed or 

colour washed at least once in each year. Provided that the inside walls of the kitchen shall be lime washed 

every four months. 

(vi) The presents of the canteen shall be maintained in a clean and sanitary condition. 

(vii) Waste water shall be carried away in suitable covered drains and shall not be allowed to accumulate so 

as to 

cause a nuisance. 

(viii) Suitable arrangements shall be made for the collection and disposal of garbage. 

(ix) The dining hall shall accommodate at a time 30 percent of the contract labour working at a time. 

(x) The floor area of the dining hall, excluding the area occupied by the service counter and any furniture 
except tables and chairs shall not be less than one square meter per dinner to be accommodated as 

prescribed in sub rule 9. 

(xi) (a) A portion of the dining hall, service counter shall be partitioned off and reserved for women 

workers in proportion to their number. (b) Washing place for women shall be separate and screened to 

secure privacy. 

(xii) Sufficient tables, stools, chairs or benches shall be available for the number of dinners to be 

accommodated as prescribed in sub rule 9. 

(xiii)     (a) [1]There shall be provided and maintained sufficient utensils, crockery, furniture and any 

other equipment necessary for the efficient running of the canteen. 

[2] the furniture , utensils and other equipment shall bemaintained in a clean and 

hygienic condition. 
(b)  [1] Suitable clean clothes for the employees serving in the canteen shall be provided and 

maintained 

 [2] A service counter, if provided shall have top of smooth and 

impervious material.  
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[3] Suitable facilities including an adequate supply of hot water shall  be provided for 

the cleaning of utensils and equipment. 

(xiv) The food stuffs and other items to be served in the canteen shall be in conformity with the normal 

habits of the contract labour. 

(xv) The charges for food stuffs, beverages and any other items served in the canteen shall be based on ‘No 
Profit, No Loss’ and shall be conspicuously displayed in the canteen. 

(xvi) In arriving at the price of food-stuffs, and other articles served in the canteen the following items shall 

not be taken into consideration as expenditure, namely:- 

(a) The rent of land and building  

(b) The depreciation and maintenance charges for the building and equipment provided for in the 

canteen 

 (c) The cost of purchase, repairs and replacement of equipment including furniture, crockery, 

cutlery and utensils 

 (d) The water charges and other charges incurred for lighting and ventilation. 

 (e) The interest and amount spent on the provision and maintenance and equipment provided for 

in the canteen.  

(xvii) The accounts pertaining to the canteen shall be audited once in every 12 months by registered 
accountants and auditors. 

10. ANTI-MALARIAL PRECAUTION 

The Contractor shall at his own expense, conform to all anti-malarial instructions given to him by the 

Engineering-Charge including the filing up of any borrow pits which may have been dug by him. 

11. The above rules shall be incorporated in the contracts and in notices inviting tenders and shall from an 

integral part of the contracts. 

12. Amendments: 

Government may, from time to time add to or amend these rules and issue such directions as it may be 

considered necessary for the purpose of removing any difficulty which may arise in the administration. 

 

CONTRACTORS LABOUR REGULAIONS 
(1)Short Title - These regulations may be called the Himachal Pradesh Public Works Department 

Contractor Labour Regulations. 

(2) Definitions :-In these regulations, unless otherwise expressed or indicated the following works and 

expression shall have the meaning hereby assigned to them respectively, that is to say: 

(i) ‘LABOUR’ means workers employed by Himachal P.W.D. Department contractor directly or indirectly 

through a sub contractor or other persons or by an agent on his behalf on a payment not exceeding Rs. 400 

per month and will not include supervisory staff like Junior Engineer etc. 

(ii) ‘FAIR WAGES’ means wages whether for time or piece work notified at the time of inviting tenders 

for the work and where such wages have not been so notified, the wages prescribed by the Himachal 

P.W.D. Department for wages the District in which the work is done. (It will be notified/prescribed by the 

Himachal P.W.D. Department in consultation with the officer of the Industrial Relation Machinery located 

in the respective areas and will not be less than the minimum rates of wages fixed by the Government for 
that class of employee engaged on the same type of work in the same area). 

(iii) ‘CONTRACTOR’ shall include every person whether a sub-contractor or head-man or agent, 

employing labour on the work taken on contract. 

 (iv) ‘WAGES’ shall have the same meaning as defined in the Payment of Wages Act and includes time 

and piece rate wages. 

 

(3) Working Hours:- 

(i) Normally working hours of an adult employee should not exceed 9 hours a day, and in case of a child 4 

1/2 hours  a day. The working day shall be so arranged that is inclusive of interval for rest, if any, it shall 

not spread over more than 12 hours on any day. 

(ii) When an adult worker is made to work for more than 9 hours on any day or for more than 48 hours in 
any week, he shall be paid overtime of the extra hours put in by him at double the ordinary rate of wages. 

Children shall not be made to work extra hours. 

(iii) Every worker shall be given a paid weekly holiday normally on Sunday. 

(iv) In accordance with the provision, Minimum Wages Control Rules, 1978 as amended from time to time 

irrespective of whether such workers are to be governed by the Minimum Wages Act, 1948 or not. 
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(4) Display of notice regarding wages etc.:- The contractor shall before he commences his work on 

contract, display and correctly maintain and continue to display and correctly maintain in aclean and legible 

condition in conspicuous places on the work notices in English and in the local  Indian Language spoken by 

the majority of the workers, giving the rate of wages, should have been certified by the General Manager, 

the Chief General Manager, the Chief General Manager or Regulation Labour Commissioner, as fair wages 
and the hours of work for which such wages are earned, and 

(ii) Send a copy of such notices to the Certifying officer. The Labour Advisory Board has decided that 

certain clauses may be contract Labour Regulation appearing in P.W.D. Department from 7&8. 

Accordingly it has been decided that the following amendments may be made in the said forms under the 

rules mentioned against them:- 

(5) Payment of wages:- 

(i) The contractor shall fix the wages periods in respect of which the wages shall be payable. 

(ii) No wages period shall exceed one month. 

(iii)  Wages of every worker employed on the contract shall be paid (a) in case of establishments in 

which wage period is one week within 3 days from the end of the wage period and (b) in case of other 

establishments before the expiry of the 7th day or 10th day from the end of the wages period accordingly as 

the number of workers employed in such establishments does not exceed 1,000 or exceeds 1,000. 
(iv) Where the employment of any worker is terminated by or on behalf of the contractor, the wages earned 

by him shall be paid before the expiry of the day succeeding thereon on which his employment is 

terminated. 

(v) All payment of wages shall be made on a working day except when the work is completed before the 

expiry, of the wages period, in which case final payment shall be made within 48 hours of the last working 

day at work site and during the working time. 

(vi) Wages due to every worker shall be paid to him direct. 

All wages shall be paid in current coin or currency or in both. 

(6) Fines and deductions which may be made from wages:-  

(i) The wages of a worker shall be paid to him without any deduction of any kind except the following:- 

(a) Fines. 
(b) Deductions for absence from Duty i.e. from the place or places where by the terms of his 

employment he is required to work. The amount of deduction shall be in proportion to the period 

for which he was absent. 

(c) Deductions for damage to or loss of goods especially entrusted to the employed person for 

custody, or for loss of money or any other deduction which he is required to account where such 

damage or loss is directly attributable to his neglect or default. 

(d) Deduction for recovery of advances or for adjustment of over payment of wages, advances 

granted shall be entered in register. 

(e) Any other deduction which the Himachal Pradesh Government may from time to time allow. 

(ii) No fine should be imposed on any worker same in respect of such acts and omission on his part as have 

been approved of by the Chief Labour Commissioner or any other person authorised by the Himachal 

Pradesh Government. 
(iii) No fine shall be imposed on any worker and no deduction for damage or loss shall be made from his 

wages until he worker has been given an opportunity of showing cause against such fines or deductions. 

(iv) The total amount of fine which may be imposed in any one wage period on a worker shall not exceed 

an amount equal to three paise in a rupee of the total wages, payable to him in respect of that wage period. 

(v) No fine imposed on any worker shall be recovered from him by installment or after the expiry of sixty 

days from the date on which it was imposed. 

(vi) Every fine shall be deemed to have been imposed on the day of the act or omission in respect of which 

it was imposed. 

 

7.  LABOUR RECORDS 

  
i) The contractor shall maintain a Register of persons employed on work on 

contract in Form XIII of the CL     ( R&S) Central Rule 1971 (Appendix IV) 

ii) The contractor  shall maintain a Muster Roll register in respect of all workmen employed by him 

on the work under Contract in Form XVI of the CL ( R&A) Rules 1971 ( Appendix V). 
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iii) The contractor shall maintain Wage Register in respect of all workmen 

employed by him on the work under contract in Form XVII of the CL ( R&A) Rules 1971       ( Appendix 

VI). 

iv) Register of accident:-The contractor shall maintain a register of accidents in 

such form as may be convenient at the work place but the same shall include the following particulars : 
a) Full particulars of the labourers who met with accident. 

b) Rate of Wages. 

c) Sex 

d) Age 

e) Nature of accident and cause of accident. 

f) Time and date of accident.  

g) Date and time when admitted in Hospital. 

h) Date of discharge from the Hospital. 

i) Period of treatment and result of treatment. 

j) Percentage of loss of earning capacity and disability as   

               assessed by Medical Officer. 

k) Claim required to be paid under Workmen’s compensation Act.  
l) Date of payment of compensation. 

m) Amount paid with details of the person to whom the same was  

               paid.  

n) Authority by whom the compensation was assessed. 

o) Remarks.  

 

v) The contractor shall maintain a Register of Fines in the Form XII  

               of the CL ( R&A) Rules 1971 ( Appendix –XI) 

 

 

The contractor shall display in a good condition and in a conspicuous place of work the approved list of 
acts and omissions for which fines can be imposed (Appendix-X) 

 

vi) The contractor shall maintain a Register of deductions for damage or loss in Form XX of the CL 

( R&A) Rules 1971 (Appendix-II) 

 

vii) The contractor shall maintain a Register of Advances in Form XIII of the CL ( R&A) Rules 1971 

(Appendix XIII) 

 

viii)  The contractor shall maintain a Register of overtime in  Form XXII of the CL (R&A) Rules 1971 

(Appendix-  XIV)         

 

                                   

 8. ATTENDANCE CARD-CUM-WAGE SLIP 

 

i) The contractor shall issue an Attendance card-cum-wage slip to each workman   

                  employed by him in the specimen form at (Appendix-VII) 

ii) The card shall be valid for each wage period 

iii) The contractor shall mark the attendance of each workman on the card twice each day,  

                  once at the commencement of the day and again after the rest interval before he  

                  actually starts work.  

iv) The card shall remain in possession of the worker during the wage period under  

                   reference. 

v) The contractor shall complete the wage slip portion on the reverse of the card at least a  
                  day prior to the disbursement of wages in respect of the wage period under reference.  

vi)    The contractor shall obtain the signature or thumb impression of the worker on the  

                  wage slip at the time of disbursement of wages and retain the card with himself 

 

9.              EMPLOYMENT CARD 
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 The contractor shall issue an Employment card in Form XIV  Of the CL (R&A) Central Rules 1971 to each 

worker within the days of the employment of the worker (Appendix-VIII) 

 

 

 
 

10. SERVICE CERTIFICATE 
 On termination of employment for any reason whatsoever the Contractor shall issue to the workman whose 

services have  been terminated, a Service certificate in Form XV of the CL (R&A) Central Rules 1971 

(Append 

 (11) Preservation of Register :- The wages book, the wage slips, the register of unpaid wages, the register 

of accidents, the register of fine, deductions required to be maintained under these regulations shall be 

preserved for 36 months after the date of the last date entry made in them and shall be made available for 

inspection by the Engineer-in-Charge, Labour Welfare Officer or any officer authorized by the Himachal 

Pradesh Government in this behalf. 

(12) Power of Labour Welfare Officer:- To make investigation or inquiry the Welfare Officer or other 

persons authorized by Himachal Pradesh Government on their behalf shall have power to make inquiries 
with a view to ascertaining enforcing and due and proper observance of the fair wages clause and 

provisions of these regulations. He shall investigate into any complaint regarding the default made by the 

contractor or Subcontractor in regard to sub provision. 

(13) Report of Labour Welfare Officer :- The Labour Welfare Officer or other persons authorized as 

aforesaid shall submit a report of result of his investigation or inquiry to the General Manager concerned 

indicating the extent, if any, to which the default has committed with a notice that necessary deductions 

from the contract’s bill be made and the wages and other dues be paid to the labourers concerned in case an 

appeal is made by the after the Regional Labour Commissioner has given his decision on such appeal. The 

General Manager shall arrange payments to the labourers concerned within 45 days from the receipt of the 

report of the Labour Welfare Officer or the Regional Labour Commissioner as the case may be. 

(14) Appeal against the decision of the Labour Welfare Officer:- Any person aggrieved by the decision 
and recommendations of the Labour Welfare Officer or other person so authorized may appeal against such 

decision to the Regional Labour Commissioner concerned within 30 days from the date of decision, 

forwarding simultaneously a copy of his appeal to the General Manager concerned but subject to such 

appeal, the decision of the officer shall be final and binding upon the contractor. 

(15) Prohibition regarding representation through lawyer :- 

(i) A workmen shall be entitled to be represented in any investigation or enquiry under these regulations by: 

(a) An officer of a registered trade union of which he is member. 

(b) An officer of federation of trade unions to which the trade union referred to in clause (a) is affiliated. 

(c) Where the worker is not a member of any registered trade union, by an officer of registered union, 

connected with or by any other workman, employed in the Industry in which the worker is employed. 

(ii) An employer shall be entitled to be represented in any investigation or an inquiry under these 

regulation by: 
(a) An officer of a association of employer of which he is member. 

(b) An officer of federation of association employers to which the association referred to in clause(a) is 

affiliated. 

(c) Where the employer is not a member of any association of employer, by an officer of association or 

employer, connected with or by any other employer, engaged in the Industry in which the employer is 

engaged. 

(iii) No party shall be entitled to be represented by a legal practitioner in any investigation or inquiry under 

these regulations. 

(16) Inspection of books and slips:- The contractor shall allow inspection of the wage book and the slips, 

the register of unpaid wages, the register of accident and the register of lines and deductions to any of his 

workers or to his agent at convenient time and place after the notice is received or to the Labour Welfare 
Officer or any other person, authorised by the Himachal Pradesh Government on his behalf. 

(17) Submission of returns:- The contractor shall periodical returns as may be specified from time to time. 

(18) Amendments :- The H.P. Government may, from time to time, add to or amend and on any question 

as to the application, Interpretation or effect of those regulation the decision of the Chief Labour 
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Commissioner or Deputy Chief Labour Commissioner to the Himachal Pradesh Government or any other 

Person authorised by Himachal Pradesh Government in the behalf shall be final. 

 

 

 

 

 

 

 

 

MATERNITY BENEFITS (Clause 19 F) 

 

 

 
 

Name and address of the contractor ……………………………………………… 

 

 

Name and location of the work       ………………………………………………. 

 

 

Name of 

employee 

Father’s/ 

husband’s name 

Nature of 

employment 

Period of actual 

employment 

Date on which 

notice of 

confinement 

given. 

1 2 3 4 5 

     

 

 

Date on which maternity leave commenced and ended 

 

Date of 

delivery/ 

miscarriage. 

In case of delivery In case of miscarriage. 

commenced Ended commenced Ended 

6 7 8 9 10 

 

Leave pay paid to the employee 

 

In case of delivery In case of miscarriage Remarks. 

Rate of leave pay Amount paid Rate of leave pay Amount paid 

11 12 13 14 15 
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SPECIMEN FORM OF THE REGISTER, REGARDING 

MATERNITY BENEFIT ADMISSIBLE TO THE CONTRACTOR’S LABOUR 

IN HIMACHAL PRADESH PUBLIC WORKS DEPARTMENT WORKS. 

 

 

 

Name and address of the contractor       ……………………………………………….. 

 

Name and location of the work    ……………………………………………….. 

 

 

1. Name of the woman and her husband’s name. 

 

2. Designation. 

 

3. Date of appointment. 

 

4. Date with months and years in which she is employed. 

 

5. Date of discharge/dismissal, if any. 

 

6. Date of production of certificate in respect of pregnancy. 

 

7. Date on which the woman informs about the expected delivery. 

 

8. Date of delivery/miscarriage/death. 

 

9. Date of production of certificate in respect of delivery/miscarriage. 

 

10. Date with the amount of maternity/death benefit paid in advance of 

     expected delivery. 

 

11. Date with amount of subsequent payment of maternity benefit. 

 

12. Name of the person nominated by the woman to receive the 
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      payment of the maternity benefit after her death. 

 

13. If the woman dies, the date of her death, the name of the person 

      to whom maternity benefit amount was paid, the month thereof 

      And the date of payment. 

 

14. Signature of the contractor authenticating entries in the register. 

 

15. Remarks column for the use of Inspecting Officer. 

 

 

 

 

 

LABOUR BOARD 

 

   

Name of work  ………………………………………………………………… 

 

Name of Contractor ………………………………………………………………… 

 

Address of Contractor ……………………………………………………………….. 

 

Name and address of HP.PWD Division ……………………………………………….. 

 

Name of HP.PWD Labour Officer        …………………………………………………. 

 

Address of HP.PWD, Labour Officer    ………………………………………………… 

 

Name of Labour Enforcement Officer  …………………………………………………. 

 

Address of Labour Enforcement Officer. 

 

Sl.No. Category Minimum 

wage fixed 

Actual wage 

paid 

Number 

present 

Remarks. 

    

 

  

 

 

Weekly holiday   …………………………………………………………. 

 

Wage period        ………………………………………………………… 

 

Date of payment of wages  ……………………………………………… 

 

Working hours.         ……………………………………………… 
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Rest interval. 
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REGISTER OF WORKMEN EMPLOYED BY CONTRACTOR 

 

Name and address of contractor  …………………………………………………………………………. 

 

Name and address of establishment under which contract is carried on …………………………………………. 

 

Nature and location of work   ……………………………………………………………………………………. 

 

Name and address of Principal Employer ……………………………………………………………………….. 

 

 

 

Sl.

No. 

Name and 

Surname 

of 

workman 

Age 

and 

Sex 

Father’s/ 

Husband’s 

name 

Nature of 

employment/ 

designation. 

Permanen

t home 

address of 

the 

workman 

(Village 

and 

Tehhsil, 

Taluk and 

District). 

Local 

address 

Date of 

commence-

ment of 

employment

. 

Signature or 

thumb 

impression 

of the 

workman. 

Date of 

termination of 

employment 

Reasons 

for 

termina-

tions. 

Remarks. 

1 2 3 4 5 6 7 8 9 10 11 12 
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MUSTER ROLL 

 

 

Name and address of contractor    ………………………………………………………………….. 

 

Name and address of establishment under which contract is carried on ……………………………… 

 

Nature and location of work   …………………………………………………….. 

 

Name and address and Principal Employer…………………………………….. For the Month of fortnight ……….. 

 

 

Sl.No. Name of 

workman 

Sex Father’s/ 

Husband’s 

name. 

Dates Remarks. 

1 2 3 4 

 

5 6 

   

 

 

 

 

 

 

 

 

 

 1 

 

2 3 4 5  
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REGISTER OF WAGES 

 

 

Name and address of contractor   ………………………………………………………… 

 

Name and address of establishment under which contract is carried on ……………………….. 

 

Nature and location of work ………………………………………………………………….. 

 

Name and address and Principal Employer………………………………wages Period:     Monthly/Fortnight. 

 

 
Sl.

No

. 

Name of 

workman 

Serial 

No. in the 

register 

of 

workman. 

Designation/ 

nature of 

work done. 

No. of 

days 

worked. 

Units 

of 

work 

done. 

Daily 

rate of 

wages/ 

piece 

rate. 

Amount of wages earned. Deduct

i-ons if 

any 

(indicat

e 

nature) 

Net 

amount 

paid. 

Signature 

or thumb 

impressio

n of the 

workman. 

Initial 

of 

contract

or or his 

represen

tative. 

Basic 

wages. 

Dearness 

allowances 

Overtime Other 

cash 

payments 

(indicate 

nature). 

Total 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 
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Wage Card No. ………………………………………….. 

 

WAGE CARD 

 

Name and address of contractor …………………………… Date of Issue…………………… 

 

Name and location of work       ……………………………..Designation ……………………. 

 

Name of workman   ………………………………………….Month/Fortnight………………….. 

 

Rate of Wages  ………………………………………………. 

 

    1   2   3   4  5  6   7   8  9  10  11  12  13  14  15  16 17  18  19  20  21  22  23  24  25  26  27  28  29   30   31 

 

Morning              Rate 

 

 

 

Evening              Amount 

 

 

Initial 

 

 

 

 

Received from …………………………………………….the sum of Rs………………….on account of my wages 

 

 

The Wage Card is valid for one month from the date of issue      Signature.
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19/Form-XIX 

 

[See rule 78(2)(b)] 

 

 

WAGES SLIP 

 

 

Name and address of contractor…………………………………………. 

 

Name and Father’s/Husband’s name of workman ………………………….. 

 

Nature and location of work ………………………………………………… 

 

For the Week/Fortnight/Month ending …………………………………….. 

 

1. No. of days worked …………………………………………………….. 

 

2.  No. of units worked in case of piece rate workers…………………….. 

 

3. Rate of daily wages/piece rate  ………………………………………. 

 

4. Amount of overtime wages …………………………………………. 

 

5. Gross wages payable ……………………………………………….. 

 

6. Deduction, if any ………………………………………………….. 

 

7. Net amount of wages paid…………………………………………. 

 

 

 

 

Initials of the contractor or his representative 
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Form –XIV 

[See rule 76] 

 

 

EMPLOYMENT CARD 

 

 

 

Name and address of contractor………………………………………………………. 

 

Name and address of establishment under which contract is carried on ………………….. 

 

Name of work and location of work …………………………………………………….. 

 

Name and address of Principal Employer ………………………………………………. 

 

1. Name of the workman ……………………………………………………………….. 

 

2. Sl. No. in the register of workman employed ………………………………………… 

 

3. Nature of employment/designation……………………………………………………. 

 

4. Wage rate (with particulars of unit in case of piece work)……………………………. 

 

5. Wage period. ………………………………………………………………………….. 

 

6. Tenure of employment ……………………………………………………………….. 

 

7. Remarks. …………………………………………………………………………….. 

 

 

 

 

 

 

 

Signature of contractor 
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Form-XV (See Rule 77) 

Service Certificate 

 

Name and address of contractor ………………………………………………………………………………………… 

 

Nature and location of work      …………………………………………………………………………………………. 

 

Name and address of workman…………………………………………………………………………………………. 

 

Age or date of birth ……………………………………………………………………………………………………. 

 

Identification marks ……………………………………………………………………………………………………. 

 

Father’s/Husband’s name ……………………………………………………………………………………………….. 

 

Name and address of establishment in under which contract is carried on……………………………………………… 

 

Name and address of Principal Employer……………………………………………………………………………….. 

 

 

Sl.No. Total Period for which employed Nature of work 

done 

Rate of wages (with 

particulars of unit in 

case of piece work) 

Remarks. 

From To 

1 2 3 4 5 6 

 

 

     

 

 

Signature 
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LIST OF ACTS AND OMISSONS FOR WHICH FINES CAN BE IMPOSED 

 

 

In accordance with rules7 (v) of the CPED Contractor’s labour Regulations to be displayed prominently at the site of work both in 

English and local Language. 

 

 

1.  Willful insubordination or disobedience, whether alone or in combination with other. 

2. Theft fraud or dishonesty in connection with the contractors beside a business or property of CPWD. 

3. Taking or giving bribes or any illegal gratifications. 

4. Habitual late attendance. 

5. Drunkenness lighting, riotous or disorderly or indifference behavior. 

6.  Habitual negligence. 

7. Smoking near or around the area where combustible or other materials are locked. 

8. Habitual indiscipline. 

9. Causing damage to work in the progress or to property of the CPWD or of the contractor. 

10. Sleeping on duty. 

11. Malingering on duty. 

12. Giving of false information regarding name, age father’s name etc. 

13. Habitual loss of wage cards supplied by the employers. 

14. Unauthorized use of employer’s property of manufacturing or making of unauthorized particles at the work place.  

15. Bad workmanship in construction and maintenance by skilled workers which is not approved by the Department and for which 

the contractors are compelled to undertake rectifications. 

16. Making false complaints and/or misleading statements. 

17. Engaging on trade within the premises of the establishments. 

18. Any unauthorized divulgence of business affairs of the employees. 

19. Collection or canvassing for the collection of any money within the premises of an establishment unless authorized by the 

employer. 

20. Holding meeting inside the premises without previous sanction of the employers. 

21. Threatening or intimidating any workman or employer during the working hours within the premises. 
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Form-XII (See Rule 78(2) (d)) 

 

Register of Fines 

 

Name and address of contractor …………………………………………………………………………………………. 

 

Name and address of establishment in under which contract is carried on………………………………………………. 

 

Nature and location of work …………………………………………………………………………………………….. 

 

Name and address of Principal Employer……………………………………………………………………………….. 

 

 

Sl.No. Name of 

workman 

Father’s/ 

Husband’s 

name 

Designation/ 

nature of 

employment 

Act/ 

Omission 

for 

which 

fine 

imposed. 

Date of 

Offence 

Whether 

workman 

showed 

cause 

against 

fine. 

Name of 

person in 

whose 

presence 

employee’s 

explanation 

was heard. 

Wage 

period 

and 

wages 

payable. 

Amount 

of fin 

imposed. 

Date on 

which 

fine 

realized. 

Remarks. 

1 2 3 4 5 6 7 8 9 10 11 12 
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(See Rule 78(2) (d)) 

 

Register of Deduction for Damage or Loss 

 

Name and address of contractor………………………………………………………………………………………………….. 

 

Name and address of establishment in under which contract is carried on ……………………………………………………… 

 

Nature and location of work …………………………………………………………………………………………………….. 

 

Name and address of Principal Employer…………………………………………………………………………………………. 

 

Sl.No. Name of 
workman 

Father’s/ 
Husband 

name. 

Designation/ 
nature of 

employment. 

Particulars 
of damage 

or loss. 

Date of 
damage 

or loss. 

Whether 
workman 

showed 

cause 

against 
deduction. 

Name of 
person in 

whose 

presence 

employee’s 
explanation 

was heard. 

Amount 
of 

deducti

on 

imposed
. 

No. of 
installme

nts. 

Date of recovery. Remark-
ing. First 

Installm-

ent 

Last 
instal

lment

. 

1 2 3 4 5 6 7 8 9 10 11 12 13 
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Form-XXII (See Rule 78(2)(d)) 

Register of Advances 

 

 

Name and address of contractor………………………………………………………………………………………………………. 

 

Name and address of establishment in under which contract is carried on…………………………………………………………… 

 

Nature and location of work………………………………………………………………………………………………………….. 

 

Name and address of Principal Employer…………………………………………………………………………………………… 

 

 

Sl.No. Name of 

workman 

Father’s/ 

Husband 

name. 

Designation/ 

nature of 

employment. 

Wage 

Period 

and 

wages 

payable. 

Date and 

amount 

of 

advance 

given. 

Purpose(s) 

for which 

advance 

made. 

Number of 

installments 

by which 

advance to 

be repaid. 

Date and 

amount 

of each 

install-

ment 

repaid. 

Date and 

which last 

installment 

was 

repaid. 

Remarks. 

1 2 3 4 5 6 7 8 9 10 11 

 

 

 

 

 

 

 

 

 

 

          



 

 

RTDC                                               GM                                    Contractor  76 

 

Register of Overtime 

 

 

Name and address of contractor……………………………………………………………………………………………….. 

 

Name and address of establishment in under which contract is carried on……………………………………………………. 

 

Nature and location of work…………………………………………………………………………………………………… 

 

Name and address of Principal Employer…………………………………………………………………………………….. 

 

 

Sl.No. Name of 

Workman. 

Father’s/ 

Husband’s 

name. 

Sex Designation/ 

nature of 

employment. 

Date on 

which 

overtime 

worked. 

Total 

overtime 

worked or 

production 

in case of 

piece 

rated. 

Normal 

rate of 

wages. 

Overtime 

rate of 

wages. 

Overtime 

earning 

Rate on 

which 

overtime 

paid. 

Remarks. 

1 2 3 4 5 6 7 8 9 10 11 12 
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Govt of Himachal Pradesh 

Public works Department 

 

PERFORMA OF SCHEDULES 
( With reference to General Rules & directions ,Conditions ,Definitions 

,Clauses of  HPPWD Form no 8) 

Sr No 1.    SCHEDULE ‘A’ 

Schedule of quantities  (as per  PWD-3) 

 

Sr No 2.    SCHEDULE ‘B’( Refer clause 10) 

 

DETAIL STORES TO BE SUPPLIED BY DEPARTMENT 

Sr.No Item of Stores 

supplied by 

Deptt 

Unit Rate i/c all 

charges 

Place of 

issue of  

Store 

     

                

                

Total items ……….Nos. only 

 

Sr No 2.1  In case bitumen/emulsion is supplied by the department in drums, 

in such case not less than 80% empty drums shall be returned to the 

department failing which relevant cost shall be recovered as per the rate 

decided by the Engineer-in-Charge. 

 

Sr.No 3.    SCHEDULE ‘C’(Refer clause 34) 

 

Sr.No 3.1  (a) The following plant and machinery required for the work will 

be issued to the contractor on hire on conditions given below if available only. 

27 

Sr 

No 

Description Hirecharges  

per day per 

hour 

Place 

of 

issue 

….. ……….. ………  

…. ……… ……..  

…. ………. ………  

 

Sr.No  4.      SCHEDULE  ‘D’ 

if any Extra schedule for specific requirement /document for the work 

(a)……………………………………………………………………………… 

(b)……………………………………………………………………….. 

(c)……………………………………………………………………………. 
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Sr.No 5   SCHEDULE ‘E’ (indicate whether 10C/10CC/10CA is applicable) 

 

For determining the components for clause 10CC 

(A) Building Works  

 

                                             Materials %age    Labour % age 

1. Load bearing masonry Structures      75.00   25.00 

2. RCC framed structures    80.00    20.00 

 

(B) Road Works 

1. Earth work (average) Classification  35.00   65.00 

2. Retaining /Breast Wall     75.00   25.00 

3. Cross driftage / Metalling / Tarring   80.00   20.00 

4. For composite works involving earth work, Retaining structures etc. the 

percentages of material and Labour components shall be worked out on the 

basis of above percentages by taking their weighted means. 

 

(C) Bridge Works 

1. Bridge i/c its components    85.00   15.00 

2. For composite bridge works with provision for approach roads, the 

percentages of materials and labour components shall be worked out from 

Percentages indicated under (B) 1 to 4 above (c) 1 

 

For determining the component for clause 10 CA  

 

Component of Cement        

……………………….% 

Expressed as percentage of total value of work  

 

Component of Steel      ……...

 ………………….% 

Expressed as percentage of total value of work  

 

Component of   Bitumen         

……………………….% 

Expressed as percentage of total value of work  

 

Component of Civil works (except cement, steel, Bitumen)

 ………………….% 

 

Component  of Labour      …    

…………………….% 

Expressed as percentage of total value of work  

 

Component of P.O.L           

……………………..% < ( 8%) 
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Expressed as percentage of total value of work  

 

 

Sr No 6   SCHEDULE ‘F’ 

 

Reference to General Rules & directions  

Sr No 6.1    Officer inviting tender         General Manager, Ropeways and 

Rapid Transport System Development 

Corporation H.P. Limited  

 

Sr No 6.2   Name of work   Construction of Sheep Shed (240 sheep capacity)   with 

associated structures in Ram Centre at Sheep Development 

Farm Nagwai Distt. Mandi (H.P.). (SH:- C/o Approach road, 

Sheep Shed, Chaff Shed, Shearing Shed, Grass Shed and 

site development etc.)   
                                                                                       .  

Sr No 6.3  cost of tender document    Rs. 5000.00 . 

 

 Sr No 6.4  (i)  Estimated cost  Rs. 112.30 Lacs 

 

Sr No 6.5   Earnest Money        = Rs 1.50 Lacs 

Amount of Earnest money to be deposited as under:- 

 

(i)  For works costing upto Rs.15.00 lacs    = 2% 

(ii) For works costing between Rs.15.00 lacs to 50.00 lacs = (i)+1.5% 

(iii)For works costing above Rs.50.00 lacs   =(ii)+1% with  

               Maximum limit                                             of Rs.5.00 lacs.  

 

Sr No 6.6  (iii) Performance security  of Rs (5% of tendered value)  to be submitted 

within 15 days of award of work    in shape of FDR of schedule bank or Bank guarantee 

of  of schedule bank  pledged in name of  General Manager          Division  HPPWD    

payable at  

 

Sr No 6.7   (iv) Security Deposits                   =             5% of tendered value 

 

Sr No 6.8(v)   Time allowed for completion of work     6 Months 

 

Sr No 6.9 Refer to 19 of general rules & directions (strike out if not 

required) 

 

Sr No 6.10 Minimum similar work done in last five years (without Liquidated 

Damage or compensation) 

 

One work not less than 40% (forty percent) of the estimated cost. 

   

Reference to conditions of contract  
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Sr No 6.11 Refer to condition no 2 

 

 

 

Definitions  

2(v) Engineer-in-Charge           General Manager 

 

2(viii)  Accepting authority  General Manager 

 

(2x) percentage of material & labour 

 To cover all overheads and profit 

2(xi) Standard Schedule of Rates  HPSR 2009   

 

2(xii) Department   RTDC 

 

 

9(ii)  Standard HPPWD contract form HPPWD form no 8 as modified 

&corrected up to ………… 

 

Sr No 6.12   Reference to Clauses of contract: 

Clause 2  

Authority for fixing compensation             Chief General Manager. 

 

Clause 2  A.  Weather clause 2 A shall be applicable   Yes/No. 

 

Sr No 6.13(a) Clause 5  
No of days from the date of issue 15 days of letter of acceptance for reckoning 

as Date of start 

 

Table of Mile Stone (s) 

 

Sr 

.No. 

Description of 

Milestone(Physical) 

Time 

Allowed in 

days (from 

date of 

start) 

Amount to be 

with held in case 

of non 

achievement of 

milestone. 
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OR 

 

Sr.No. Financial 

Progress 

Time 

Allowed 

in days 

(from date 

of start) 

Amount to be with 

held in case of 

non achievement 

of milestone. 

1. 1/8th (of 

whole 

work) 

1/4th (of 

whole 

work) 

In the event of not 

achievement the 

necessary progress 

as assessed from 

the running 

payments, 1% of 

the tender value of 

work will be with 

held for failure of 

each mile stone.  

2. 3/8th (of 

whole 

work) 

1/2th (of 

whole 

work) 

-do- 

3. 3/4th (of 

whole 

work) 

3/4th (of 

whole 

work) 

-do- 

4. Full Full -do- 

 

Sr No 6.13(b)  Refer clause no 7 

i)  Minimum value of work done should be 15% of the contract value for 

works of contract value less then Rs. 60 lacs. 

ii) Minimum value of work done should be 10% of the contract value for 

works of contract value more then Rs. 60 lacs. 

 

Sr No 6.14 Refer clause no 10A 

 

(i) List of Equipment to be  provided by contractor at site  

 

1…………………………………    

2. …………………………………… 

3. …………………………………..    

4. …………………………………… 

5……………………………………    

6. …………………………………… 

 

 

 (ii)  List of Preferred makes for material related to Civil/Sanitary works.                                  
(as per approval of Govt. vide letter No. PBW(B)C(17)2/2012  dated 07/08/2018) 
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Sr No 6.15  Refer clause no 10 B 

 

Whether clause no 10B  applicable    Yes  

 

Sr No 6.16  Refer clause no 11 

 

Specifications to be followed for execution of work 

 

For Building work    H.P.PW.D specification for                                  

buildings 1990 

For Road work (Rural)   Ministry of Rural department  

Govt of India  specifications for 

rural roads May 2007 

For Road work (NH or CRF Roads) Ministry of Road Transport& Highway                                                   

Govt of India specifications 

         

Sr No 6.17  Refer to clause no 12 

Deviation limit for which 12A shall apply---                30%  

 

Sr No 6.18  Refer to clause no 16 

Competent authority for deciding reduced rates Chief General Manager 

Sr No 6.19  Refer clause no 18 

 List of mandatory machinery, tools & plants to be owned by contractor  

 

Sr 

no  

Description of 

Machinery ,T&P 

No. required at site 

 

1.   

2.   

3.   

4.   

5   

6.   

7   
 

Submit documentary proof of ownership. 

Sr No 6.20  Refer clause 19 B 

 

Fair wages shall be applicable as notified by the H.P. Govt. and applicable on 

the date of opening of the tender. 
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The rates of daily wages in respect of various categories of daily wages 

engaged in various Department in H.P. are revised as shown in 

Annexure-I. The per hour rate of part-time workers is also revised from 

Rs. 17.00 per hour to Rs.19.00 per hour w.e.f. 1st September, 2012. 

 

 

All those engaged on daily wages basis/part-time basis in the Scheduled 

Tribal Areas of the State shall be allowed 25% enhancement on the revised 

daily wages as per Finance Department’s Office Memorandum No. FIN (PR) 

B(7)-1/95-II dated 17.04.1998. 

 

 

EMPLOYMENT IN CONSTRUCTING / MAINTENANCE OF ROADS OR IN 

BUILDING OPERATIONS STONE BREAKING OF IN STONE CRUSHING. 

PAYMENT OF WAGES TO LABOURERS. Vide Letter No. FIN- (PR) B (7) - 

33/2010 Dated Shimla-171002, the 16 April, 2018. 
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RTDC                                               GM                                    Contractor  90 
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PERFORMANCE BANK GUARANTEE 

 

 To:  

             General Manager, 

  Ropeways and Rapid Transport System  

  Development Corporation H.P. Limited 

  US Club, Shimla-171001. 

  ________________________________ 

           

  WHERE AS _________________________ [name and address of Contractor] 

(hereinafter called "the Contractor") has undertaken, in pursuance of Contract No. _____ 

dated ________________ to execute construction of Sheep Shed (240 sheep capacity) 

with associated structures in Ram Centre at Sheep Development Farm Nagwai Distt. 

Mandi (H.P.). (SH:- C/o Approach road, Sheep Shed, Chaff Shed, Shearing Shed, Grass 

Shed and site development etc.)   
 [name of Contract and brief description of Works] (hereinafter called "the Contract");

 AND WHEREAS it has been stipulated by you in the said Contract that the 

Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum 

specified therein as security for compliance with his obligations in accordance with the 

Contract; AND WHEREAS we have agreed to give the Contractor such a Bank 

Guarantee; 

 NOW THEREFORE we hereby affirm that we are the Guarantor and responsible 

to you, on behalf of the Contractor, up to a total of ____________________ [amount of 

guarantee] 1___________________________ [in words], such sum being payable in 

Indian Rupees and we undertake to pay you, upon your first written demand and without 

cavil or argument, any sum or sums within the limits of ____________________ 

[amount of guarantee]1 as aforesaid without your needing to prove or to show grounds or 

reasons for your demand for the sum specified therein. 

 We hereby waive the necessity of your demanding the said debt from the 

Contractor before presenting us with the demand. 

 We further agree that no change or addition to or other modification of the terms 

of the Contract or of the Works to be performed thereunder or of any of the Contract 

documents which may be made between you and the Contractor shall in any way release 

us from any liability under this guarantee, and we hereby waive notice of any such 

change, addition or modification. 

 This guarantee shall be valid until ……… (i.e.) 45 days from the date of expiry of 

the Defects Liability Period (Refer clause 17 & clause 35 for asphaltic works)  . 
 

 Signature and seal of the guarantor _____________________________ 

 Name of Bank ____________________________________________ 

 Address ____________________________________________ 

 Date ____________________________________________ 
 1 An amount shall be inserted by the Guarantor, representing the percentage of the 

Contract Price specified in the Contract and denominated in Indian Rupees. 
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PERFORMANCE GUARANTEE TO BE EXECUTED BY CONTRACTORS FOR 

REMOVAL OF DEFECTS 
This agreement made this _______________________ day of 

___________________________ one thousand 

nine hundred and _____________________ between ______________________ son of 

________________ 

hereinafter called the Guarantor on the one part) and the Governor of H.P. (hereinafter 

called the Government of H.P. on the other party). 

WHEREAS THIS AGREEMENT is supplementary to a contract (hereinafter called the 

contract) dated ______ and made between the GUARANTOR OF THE ONE part and the 

GOVERNMENT on the other part whereby the contractor inter alia undertook to render 

the buildings and structures in the said contract recited completely water and leak proof. 

AND WHEREAS THE GUARANTEE agreed to give a guarantee to effect that the said 

structure, will remain water and leak proof, for five years from the date of giving of water 

proofing treatment. 

NOW THE GUARANTOR hereby guarantees that water proofing treatment given by 

him will tender the structures completely leak-proof and the minimum life of such water 

proofing treatment shall be ten years to be reckoned from the date after the maintenance 

prescribed in the contract. Provided that the guarantor will not be responsible for leakage 

caused by earthquake or structural defects or misuse of roof or alteration and or such 

purpose : 

(a) Misuse of roof shall mean any operation which will damage water proofing treatment, 

like chopping of fire 

wood and things of the same nature which might cause damage to the roof. 

(b) Alteration shall mean construction of an additional storey or a part of the roof or 

construction adjoining to existing roof whereby water proofing treatment is removed in 

part. 

(c) The decision of the Engineer-in-Charge with regard to cause of leakage shall be final. 

During this period of guarantee the guarantor shall make good all defects and in case of 

any defect being found, tender the building water roof to the satisfaction of the Engineer-

in-Charge at his cost and shall commence the work for such rectification within seven 

days from the date of issue of the notice from the Engineer-in-Charge calling upon him to 

rectify the defects failing which the work shall be got done by the department by some 

other contractor at the GUARANTOR's cost and risk. The decision of the Engineer-in-

Charge as to the cost, payable by the Guarantor shall be final and binding. That if 

Guarantor fails to execute the water proofing or commits breach thereunder then the 

Guarantor will indemnify the Principal and his successors against all loss, damage, cost 

expense or otherwise which may be incurred by him by reason of any default on the part 

of the GUARANTOR in performance and observance of this supplementary agreement. 

As to the amount of loss and damage and/or cost incurred by the government on the 

decision of the Engineer-in-Charge will be final and binding on the parties. 

IN WITNESS WHEREOF these presents have been executed by the obligor 

_________________ and by 

______________ and for and on behalf of the Governor of H.P. on the day, month and 

year first above written. 
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Signed, Sealed and Delivered by OBLIGOR in the presence of 

1. _________________________________ 

2. _________________________________ 

SIGNED FOR AN ON BEHALF OF THE Governor of Himachal Pradesh in the 

presence of 

1. _________________________________ 

2. _________________________________ 

Contractor General Manager 
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Form-8, E-Tendering, Schedule –F, S.No. 6.19 

 

Detail of Machinery 

 

 

Upgradation of Roads 

 
Kms HMP Paver/Fini

sher 
Tippe

r 
Tar 

Boiler 

with 
Sprayer 

Mixe

r 
Vibrato

r 
Road 

Roller 
Air 

compressor 

Upto 10 

kms 
3 TPH or 

above 
Nil 1 1 1 1 1 1 

More than 
10 kms 

upto 20 

kms 

10 TPH or 
above  

Nil 2 1 2 2 2 1 

More than 
20 kms 

 30 TPH 
or above 

1 4 2 3 3 2 1 

 

 

New Roads 

Kms Tipper Excavator Mixer Vibrator Air 
compressor 

Road 
Roller 

  Front end 

loader with 

backhoe 

Or Showel 

(min.1 cum 

bucket) 

    

Upto 10 kms 1 1 1 1 1 2 1 
More than 10 

kms upto 20 
kms 

2 2 1 2 2 3 1 

More than 20 

kms 
4 3 2 3 3 4 1 

 

Periodic Maintenance 
Kms HMP Paver/Finisher Tipper Tar Boiler 

with Sprayer 
Mixer Vibrator Road 

Roller 
Air 

Compressor 
Upto 3 

kms 
3 

TPH 

or 
above 

Nil  1     

More than 

3 kms upto 

20 kms 

10 

TPH 

or 
above 

Nil 2 1 2 2 2 1 

More than 

20 kms 
30 

TPH 

or 
above 

1 4 2 3 3 2 1 
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Buildings 
Contract 

Amount 
Hoist Tipper Shuttering Mixer Vibrator 

Upto Rs 30 
lacs 

--- -- 50 sqm 1 1 

Costing Rs 30 

lacs to Rs 1 

crore 

--- 1 200 sqm 2 2 

Costing more 

than Rs 1 

crore 

1 2 300 sqm 2 3 

 

(Sr No 6.14  Refer clause no 10A ) 

(i)  List of Equipments for Buildings   

 
Sr No List of Equipments for quality 

Control 

Building up to Rs 

30.00 lacs 

Building 

up to Rs 

30.00 lacs 

to 100.00 

lacs 

Building 

above Rs 

100.00 

1. Aggregates Gradation & strength --   

 a. Sieve set for Course & Fine 

aggregate s 

-1 No set -1 No set -1 No set 

 b. Impact test Apparatus  -- -1 No set -1 No set 

2. Slump test apparatus for workability 

of concrete  

-1 No set -1 No set -1 No set 

3. 150mmx150mm150mm test cubes  

moulds  

3 No 6 No 12 No 

4. Weighing machine  1  No 1  No 1  No 

5. Cube Testing machine -- -- 1  No 

 
Note:  
 

        (a) For works costing more than Rs 100 lacs the bidder shall set up field test lab with above mentioned 

equipments with in fifteen days of award letter. In case this is not provided at site Rs. 25000/- shall be 

withheld from his bills and shall be released only after necessary equipments are provided by the 

contractor. During that period the test shall  be got conducted in the deptt.lab and the expenditure shall be 

deducted from the contractors bill. No compliance of this provision shall entail forfeiture  of the with held 

amount of Rs 25000/-. 
 

        (b) For works below Rs 100.00 lacs the quality tests shall be conducted in the deptt  labs and 

expenditure incurred shall be deducted from the contractors bill.  

  (Sr No 6.14  Refer clause no 10A ) 
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LIST OF LABORATORY EQUIPMENTS FOR ROAD WORKS ABOVE Rs 100.00 lacs 

S.No. Laboratory Equipment Required Quantity 

Required for 

New 

connectivity 

Roads 

Quantity 

required 

for M/T 

of Roads 

1  Post Hole Auger with Extensions One set  

2  Digging tools like pickaxe, shovel, etc One set  

3  IS Sieves Nos. with lid and pan 

(90mm, 80mm, 63mm, 53mm, 45mm, 27.5mm, 26.5mm, 

19mm, 13.2mm,11.2mm, 9.5mm, 37.5mm, 2.8mm, 5.6mm, 

3.35mm, 2.36mm, 600 micron, 425 micron, 300 micron, 150 

micron, 180 micron, 90 micron and 75 micron 42) 

One set One set 

4 Standard Proctor Density Test Apparatus with rammer One set  

5 Sand Pouring Cylinder with tray complete for field density  One set  

6 Core Cutter (10cm dia), 10cm/15cm height complete with 

dolly and hammer 

One set  

7 Speedy moisture meter complete with chemicals One set  

8 Straight Edges Two no  

9 Digital Thermometers  Three No 

10 Liquid Limit and plastic limit testing apparatus complete with 

One set water bottle and glass wares 

One set  

11 Gas burner, sand bath One set  

12 Camber Board Two set  

13 Electronic/digital balance 1 kg with the least count of 0.01 gm One no. One set 

14 Electronic/digital balance 5 Kg One no. One set 

15 Pan balance with weight Box, 5 Kg One set One set 

16 Oven (ambient to2000C) One no.  

17 Water bath (ambient to1000C) One set  

18 Bitumen extraction apparatus  One set 

19 Penetration apparatus (Bitumen)  One set 

20 Enamelled tray  One set 

21 Measuring taps, spatula, glassware, porcelain dish, pestle 

mortar 

One set  

22 Trays for measurement of tack coat quantity  Three No 

23 Slump cone                                                                                      Two No  

24 Aggregate Impact Value Apparatus One Set  

25 Cube Mould (150X150X150) mm Six No.  

26 Water Absorption test Apparatus One Set  

27 Thickness Gauge One No.  

 

 

Note:  
       (a) For works costing more than Rs 100 lacs the bidder shall set up field test lab with above mentioned 

equipments with in fifteen days of award letter. In case this is not provided at site Rs. 25000/- shall be 

withheld from his bills and shall be released only after necessary equipments are provided by the 

contractor. During that period the test shall  be got conducted in the deptt.lab and the expenditure shall be 
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deducted from the contractors bill. No compliance of this provision shall entail forfeiture  of the withheld 

amount of Rs 25000/-. 

 

       (b) In case where new connectivity or widening is being done with M/T, then all equipments shall be 

required. 
 

        (c) For works below Rs 100.00 lacs the quality tests shall be conducted in the deptt  labs and 

expenditure incurred shall be deducted from the contractors bill.    

 

 

 

 

 

 

 

 

 
 

 

 

 

 

 

 

 

 

 

(Form 8, E- tendering, Scheduled-F, Sr. No. 6.14 Refer clause No. 10-A) 

 

(ii) LIST OF PREFERRED MAKES FOR MATERIAL FOR CIVIL / SANITARY  

WORKS 

 

Sl. No. Material Preferred make 
CIVIL ITEMS 

1.  (i) Ordinary Portland/Portland 

Pozzolona Cement (Grey) 

(43Grade) 

ACC, L&T, Gujarat Ambuja, Vikram,Birla, JK Cement, 

JP Rewa., Shree, J.K. Lakshmi, M/sBinani Cement. 

 (ii) White Cement Birla White / J. K. White 

2.  Reinforcement Steel SAIL, TISCO./Rashtrij Ispat Nigam Ltd. 

3.  Veneered Particle Board Novapan, Kitply, Anchor, National, Archidply, Action 

Tesa, Green. 

4.  Laminated Particle Board Novapan, Kitply, National, Archidply, Action Tesa, 
Green. 

5.  Commercial Board, Ply wood, 
Veneered ply. 

Novapan, Kitply, National, Archidply, Action Tesa, 
Green. 

6.  Flush door shutters Kutty Flushdoor, Kitply Industries (Swastik) Jawala, 
Samrat Laminate Pvt. Ltd. (Samrat) CNC Commercial 

Ltd.(Shivalik), SR Jindal Ply Wood Industries (Prima), 

Archidply, GEE door (Century) Kandran, Euro. 
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7.  Steel Windows/Pressed Steel 
frames 

San Harvic, Steelman Industries, PD Industries, Metal 
Windows, Chandni Industries, Ganpati Udyog 

(Rajpura). 

8.  Water Proofing Compound Fosroc, Cico, Pidilite. Impermo by M/S.Snowcem, Sika 

9.  M.S. Pipe Tata, Jindal (Hisar), Parkash Steel Tubes, Bhushan 

Industries. 

10.  PVC Pipe & Fittings Supreme, AKG, Finolex, Prince, Kisan, SFMC,  Diplast. 

11.  Acrylic Distemper Nerolac , Berger (Bison Acrylic) Asian Paints (Tractor, 

Acrylic), Shalimar. 

12.  Dry Distemper Berger (Castle), JENSON & NICHOLSON (J&N), 

Golden,Paints Aqualac. 

13.  Synthetic Enamel Paint ICI (Dulux Gloss), Nerolac, Berger (Luxol High Gloss), 
Asian Paints (Premium Apcolite Gloss), Shalimar. 

14.  Steel Primer ICI, Nerolac, Berger, Asian Paints, Shalimar. 

15.  Wood Primer ICI, Nerolac, Berger, Asian Paints, Shalimar. 

16.  Mosaic tiles/Chequed tiles NITCO, Modern, NTC,GICO 

17.  Ceramic/glazed Tiles Kajaria, NITCO, Somany, Orient, RAK, Johnson & 

Johnson 

18.  Vetrified Tiles Kajaria, NITCO, Somany, Orient, RAK, Johnson & 
Johnson 

19.  Dash / Anchoring Fasteners HILTI / Fischer 

20.  Nuts / Bolts & Screws GKW, Atul 

21.  Stainless Steel Sink (Out of Salem, 

Steel only) 
AMC, UNIK, DIAMOND 

22.  Glass Mosaic Tiles ITALIA, OPIO, NTC, GICO 

23.  Aluminium Sections Hindalco, Jindal, Indian Aluminium CO 

24.  Grouting Compound Endura, Pidilite, Laticrete. 

25.  Glass panes (Float Glass) Modi Float, Saint Gobind, Aashai 

26.  Admixtures Fosroc, MBT, Sika, CICO, Asian 

27.  Ready Made Concrete (RMC) M/s L&T Concrete, Associate Concrete, J.K.Lakshmi 

Ultra Teck or having Plant of Minimum capacity of 60 

cum/ and turn over should be minimum Rs. One Crore 

per month or 4000 cum/ month from last one year up to 
Proceeding month of opening of tender. 

28.  PVC flooring (Designer) L.G. 

29.  PVC flooring (monolithic) Wonderfloor, Royal House, Tusker 

30.  PVC flooring (antistatic) Wonderfloor, Royal House 

31.  HDF flooring Krono (original), Action Tesa, Armstrong, Euro. 
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32.  Pre-painted roofing sheets 
(Corrugated/Plain) 

TATA Durashine 
 

33.  C.G.I./P.G.I. sheets TATA 

34.  Polycarbonate sheets. Lexun,Duratuff. 

35.  Explosives From authorised dealer. The contractor is responsible to 

fulfil all codal formalities for obtaining licence for 
explosive and magazine etc.  

36.  Bitumen products i.e. Bitumen, 

Emulsion etc. 
Manufactured or in collaboration in with IOC, HPCL, 

BP. 

PUBLIC HEALTH ITEMS 
1.  Float Valve IVC, Leader, Prayag. 

2.  Vitreous China Sanitary Ware Parryware, Hindware Sanitaryware, Neycer, Cera. 

3.  Plastic seat cover of W.C Commander, Diplomat, Hindware,Admiral, Cera 

4.  PVC Flushing cistern Commander, Coral, Hindware (Slimline), Hindustan, 

Cera 

5.  CP Fittings/Mixer Pillar taps 
Washers, Crabtree, NOVA EXCEL 

Kingston, Gem, Parko, Techno, JAL, ESS ESS. 
JAQUAR, Seiko. 
 

6.  CP Accessories Kingston, Gem, Parko, Techno, JAL, ESS ESS. 

JAQUAR, Seiko. 

7.  Centrifugally Cast (spun) Iron Pipes NECO, M/s Anand Founders & Engineers, or any other 

& fittings B.I.S marked product. 
8.  Centrifugally Cast (spun) Iron Pipes Eleecto Steel, Kesoram. (Class LA). 

9.  G.I. Pipes B.S.T., Jindal (Hissar), Tata Steel Tubes Ltd., Prakash 

Surya 
10.  G.I. Fittings Unik, KS, AMCO, AVR, NVR, RR, SUW 

11.  Gun metal Valves Leader, Zoloto, Kilburn, CIM, Valves,Sant 

12.  Brass stop & Bib Cock Zoloto, Sant, L&K, Leader. 

13.  Stoneware pipes & Gully traps Prefect, Hind or ISI marked S.W. Pipes. 

14.  Mirror Glass Atul, Modi Guard, Golden Fish 

15.  Glazed Fire Clay Kitchen Sink PAMINI, SANFIRE, RKCP. 

16.  Stainless Steel Sink (304 grade 5.5) AMC, UNIK, DIAMOND, Neelkanth. 
 

17.  Pumps Serex, Kirloskar, Worthington, Crompton 

18.  Pressure Gauge Febic, H.Guru. 

19.  Sluice Valve/ Non return valve Zoloto, BIR, Leader, Kartar 

20.  Electric Cables (Submersible) Finolex, Havells 

21.  Main Switch Havells, Standard, Crompton 

22.  MCCB/ELCCB/Shut-Cabacter L&T, ABB, Siemens, GE, Havells 

23.  Metering Equipments AE/L&T/BCH 
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24.  On-Off Sleetor L&T/BCH. 

25.  PTMT Bath fittings Prayag 

26.  PTMT Bath Accessories Prayag, Viking 

27.  PVC- Al. Composite pipe Kitech 

28.  PVC pipe and accessories Finolex 

 

( as per approval of Govt. vide letter No. PBW(B)C(17)2/2012  dated 07/08/2018) 
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Refer Clause-8 

 

FINAL INSPECTION CERTIFICATE  
 

“That I, Sh.________________________________ Chief General Manager, RTDC 

_______________  

 _______________________, have inspected on dated ____________________  

The 

work_______________________________________________________________________,  

costing Rs. ________________________, awarded to Sh. _____________________________ 

for  

Rs. _______________________ vide General Manager letter No. ________________________  

dated_____________________ Agreement No._________________________, having stipulated  

date of completion      as ________________, and observed that the said work has been broadly 

completed/ nearing completion as per the provision of DPR/Contract (except some variations/ 

changes which were just and necessary to secure proper completion of work) and the quantity of 

the work is good / satisfactory. No items of the work have been unfairly/unnecessarily exceeded 

/reduced /added /deleted and approve for accepting completion of work and finalization of the 

bill. 

 

 

     Chief General Manager  

     RTDC 

 _____________________ 

 



Schedule o[_ Ouantitv [BOO) 
Name of Work: Construction of Shceg Shed(240 Sheeg Ca12acit)) with associated structures L~timatcd Co~t(1n R,J I, 12,36,231.00 
in Ram Centre at Shee12 Devclo12ment Farm Nagv..ain Distt. Mandi (H.P.) {SI l: C. o A1212roach Earnc;,t Mone) ( 111 ' ~' ) 1,50,000.00 
Road, Shee12 Shed. Chaff Shed, Shearing Shed and Grass Shed including Site Develo12ment. ) I imc Period Six month 
Name of the bidder/bidding firm :-

Price schedule 
Sr. Detail of itern(s) Total Unit Rate in IN R Amount 

Qt} In Word In I igurc 
I Cutung 111 .:arth Work <mJ d1spo,al ofc,ca\ated eanh upto a lead of ~O(l\\ent~) Mtrcs Sp;idc \\'ork , Pick Work and 

5 15.00 Cum Jumocr Work "' ocr the J1recuo11 and en11re s1a11s1acuon of I ngmccr-m-Charge 
2 t:\c;t\"ation in foundations. trenches etc. in earth \\orl... till upto l .50(0ne Point I ifi)) Metres stacl..ing the 

C:tl"lt\ah:d soil not mm..: than 3 ( I hree)mctrcs clear from the edge of the e\ca,at1on and then returning the 
stacl..cd soil in 15 <I iltccn) cm la)crs. \\hen required 111 to plinths sides ol foundations etc .. consolidating 
cad1 dcposttcd la)Ct h) rJmm1ng and watering and then disposing of al l surplus e\cavated earth as 
directed wtth in a lead of 20 ( I \\Cnt)) metre-,. 1n spade. p1cl.. and Jumper \\Ori.. as per the direction and 

335.50 Cum 'enttrt• , , . .,"' '"'.I urn of I nn•n•• ·•-on-Chan>• 
3 Prm 1d1ng and ht) tne. cement concn::te I :4:8 (one cement: four sand : I ight graded stone aggregate 

IO( 1 ·ourt}) 111111 nominal si1c) and curing complete e\cluding cost of centring and shuttering including all 
leads and lifis as per the direction and entire statistacuon olTnginecr-in-Chargc. 

26.86 Cum 
4 Random Rubble Masonar)/ pol)gonal rubble Masonar) (Uncoursed I Brought to Courses)\\ ith hard stone 

of appro,ed qualit) in founda tion and plinths including le,eling up \\ ith cement concrete 1:6:12(0ne 
Cement: '>i' sand I \\Che Grade aggregate fourt) mm nominal size) in cement mortal I :6( One:Si') in 
B/\\all and Retaining \\alls as per the direction and entire stat istaction of l· ngineer-in-Charge. 

150.92 Cum 
5 Pro,iding form \\Ori..\\ ith steel plates 3. l 5mm(Three Point l iftcen mm).thicl.. \\Clded \\ ith angle iron in 

frame 30x30, 5mm.( I hi rt) • l hi rt) *Smm) so as to gi' ea fair finish including centring. shu utering. 
struni ng and propping etc.\\ ith wooden battens and ballics. height of propping and centring bc lO\\ 
supporting noor to ceiling not e\cccding 4 l\1trs.( r our) and remO\al of the same for 111situ-reinfi.1rced 
concrete & plain concrete \\Ori.. in as per the dircctton and entire statistaction of [ nginecr-in-Charge. 

5(a) roundation. I ooting basis of column etc and mass com;rctc 11 3.40 Sqm 

5(b) I lat Surfaces such as soflits or suspended floors. roofs.landing and the floors etc upto 200mm( I \\O 

l lundred mml in thickness 28.29 Sqm 

5(c) Columns. pi liars. posts and struts 64.00 Sqm 

5(d) In Beams. canule\er. girders and lintels 278.31 Sqm 
6 Pro' iding and la) ing cement concrete I :3:6( I cement :3 sand :6 graded stone aggregate 40111111. l\iomtnal 

si1c) and curing complete e\cluding cost of fonn \\Ori.. in foundat ion and plinths under noor a..s per the 
direction and entire statistaction of l::ngtnL'Cr-in-Charn.e 119.69 Cum 

7 '>tone '>oiling behind lloors and\\ alls. as per the dir.:ction and entire statistaction ort:nginccr-in-Charge. 
119.83 Cum 



• 

8 Providing and laying reinforced cement concrete RCC grade M20 (twenty) and curing complete 
excluding cost of form work and reinforcement for reinforced concrete work in as per the direction and 
entire statistaction of Em>ineer-in-Chame. 

8(a) Foundation footing base of columns and the like mass concrete. 42.53 Cum 

8(b) Columns, pillars, posts and stunts upto floor two level 5.78 Cum 

8(c) Suspended floor foofs,landings and shelves and their supports, balconies, beams, griders, bressumers and 
cantilivers uoto floor two level 2.83 cum 

8(d) Lintels, beams griders bressumers and cantilevers upto floor two level 26.04 cum 
C) Providing mild steclf for steel reinforcement for R.C.C work including bending, binding and placing in 

position complete upto floor two Je,·el as per the direction and entire statistaction of Engineer-in-Charge. 

-- 7545.00 Kg 
I 0 IO nun 1hid.; Cc11H:n1 { oncn.:te florring I :2:4 (I Cement 2 Sand and 4 graded stomc aggregate 20mm 

1111111inal \11r) 1.11d 111 one layer finished "ith floating coat of neat cementas per the direction and entire 
~t 1ll'!i·'ili'_lll'}f I ru•.tnct·r-in-Chnrne. 797.94 Sqm --

11 l'r m 1drn1• and I .a) rng Plastic slated floring using unbreak.able Plastic 16mm groove size using 60x60 
pand ·' 50 kg('I hrce Fifty kg) l. oad bearing capacity per panel as per the direction and entire statistaction 

Sqm of lingint•cr -in-Charge. 575.13 
12 I'm\ iding and fixing 0.60mm(Zero Point S ixty mm) thick prepainted steel sheet in roofing with hot 

dipped meta llic zinc coated sheet with top coat of regular miodi fied polyster (RNP) organic coating of 20 
microns('l wenty) over 5 microns(Five) primer coating to back coat of polyster of 5 microns(Five) over 5 
microns(Five) primer coating i/c fixing with prepainted iron J or L hooks, bolts and nuts 6mm dia metre 
with prepainted limpet and rubber washers complete with all accesoriees as required as per the direction 
and entire statistaction of Engineer-in-Charge.as per the direction and entire statistaction of Engineer-in-

349.20 Sqm lrh,.rno 

13 Providing and fixing ridges or hips 60 cm(Sixty cm) overall with 0.60mm(Zero Point Sixty mm) thick 
prepainted steel sheets in roofing with hot dipped metalic zinc coated sheets with top coat of regular 
modified polyster organic coating of 20 microns(Twenty) over 5 microns(Five) primer coating + back 
coat of polyster of 5 microns(Five) over 5 microns(Five) primer coating i/c fixing with prepainted iron J 
or L hooks, bolts & nuts 6mm(Six mm) dia & prepainted G. I. limpet and bitumen washers complete with 
all accessories as required as per the direction of Engineer in Charge. 

17.00 Rmt 

14 Providing and Fixing of continuous line Polyurethane Foam Sandwiched between Pre painted O.Smm 
thick Galvanised Steel Sheets with panel thickness of 50mm short Rib configuration for extra strength 
with off white colour. The panel type will be tongue and groove with density of 40+-2Kg/cum(Fourty +-
Two kg) and blowing agent as Cyclopentane. The panels are unique tongue -n-groove joinery for air 
tight, effective panel to panel interlocking that is easy to install and provide effective sealing. High quality 
si licone sealant of white color will be applied thoroughly at each and every part of the structure in order 
to make it leakage proof and properly sealed as per the direction and entire statistaction of Engineer-in-

678.00 Sqm l rh~---

Q_ 
I 
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15 Providing and Fixing of continuous line Polyurethane Foam Sandwiched between Pre painted 
O.Smm(Zero Point Five mm) thick Galvanised Steel Sheets with panel thickness of 

30/70mm(Thirty/Seventy mm) max upto Rib Tapered Trapezoidal Profiled roof to prevent the structure 
from rain water with in built features likes Boxes edges, which prevent the rain water from free falling 
and helps drive the panel type wi ll come with desity of 40+-2Kg/cum(Fourty+-Two kg) and blowing 
agent as Cyclopentane. Fixing of 'L' and 'U' shaped pre painted Flashing of size (35x35mm)(Thirty five 

•Thirty Five mm),(35x35mm),(Thirty five •Thirty Five mm) as and if required for covering each and 

every corner complete with riveting done with pneumatic reveling machine. 
703.50 

16 Sliding windows/ventilator made up of I .00 mm(One mm) thick GPSP sheets with Powder coated finish 
includign all required hardware in Aluminum like Door Handle, tower Bolts with Smm thick float glass 

and \\ith aluminum grill ''indow/ventilator windo" site 600x600mm(Six Hundred x Six I lundred) as per 
20.00 Nos 1he dirl'clion ·ind en1ire s1ati~1ac1ion of En£>ineer-in-Charne. -

17 Steel ''ork welded in built up sections, trusses and framed work including cutting hoisting fixing in 
po,itmn and applying a priming coal of red lead paint using hollow section as per the direction and entire 

- _ ~tatistaction of EMineer-in-Charne. 

I 7(a In grating framed guard bars, ladders, railing, brackets and similar works using RHS and SI IS 

) 209.19 Qtl 

17(b In trusses and Trussed purlins in building 

) 343.02 Qtl 

18 Applying priming coat over new steel and other metal surfaces after & including preparating the surface 

throughly cleaning oil grease dirt and other foreign matter and scourced with wiwre brushes fine steel 
wool scrapers and sand paper complete with ready mixed priming paint brushing red lead, Red oxide/zinc 

oxide chrome as per the direction and entire statistaction of Engineer-in-Charge. 
754.71 Sqm 

19 Spray painting two coats (exculding priming coat ) on new steel surfaces with enamel paints spraying 

togive an even shade including cleaning the surfaces of all dirt, dust and foreign matter with enamel paint 
other than white as as per the direction and entire statistaction of Engineer-in-Charge. 

754.7 1 Sqm 
20 Providing and fixing of water trough drinking bowls for sheep using automatic float valves as per 

drawing and specificaions as per the direction and entire statistaction of Engineer-in-Charge. 
24.00 Nos 

2 1 Providing and fixing to wall ceiling and floor galvanised mild steel tubes medium grade tube fitting and 
clamps including making good the wall ceiling and floor including carriage of materials with in all leads 
and Ii fts as per the direction and entire statistaction of Engineer-in-Charge. 

2 I (a GI pipe I Smm(Fifteen mm) bore 

) 50.00 Rmt 
2 1(b GI pipe 20 mm(Twenty n1m) bore 

) 50.00 Rmt 
-
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22 Making connection of galvanished mild steel distrubution branch with galvanised mild s teel main 
20mm(Twenty mm) nominal boreby providing and fixing tees including cutting threading the pipe 

complete including carriage of materials in all leads and lifts as directed by the Engineer-in-charge. 
1.00 Nos 

23 Providing and fixing pvc storage tank complete with 40mm(Fourty mm) nominal bore galvanised mild 
steel lube with fitting 25mm nominal(Twenty Five mm nominal) bore galvanised steel over flow tube 

\\ ith fitting and mosquito proof coupling of approved municipal design I 5mm nominal(Fifteen mm 
nominal) bore ball valve and mesquito proof galvagised mild steel cover with looking upto a height of 

I Ometres above ground level. Pvc water storage tank I 000 litre 
2.00 Nos 

24 Providing and fixing oxidized M.S. Sliding Bolt (arrel type ) with necessary screws etc. complete 

100x I (1111111(Threc llundrcd • Si'\teen mm) as per the direction and entire statistaction of Engineer-in-
( 'harl!c. 12.00 Nos 

25 Prm id in~· and li'\ing O\idizc<l M.S. Tower bolts (arrel type ) with necessary screws etc. complete 
250x I Omm(Two llundred Fifty • Ten mm) as per the direction and entire statistaction of Engineer-in-

Charnc. 16.00 Nos 
26 Providing and fixing oxidiLed M.S. handles with the necessary screws etc completev as per the direction 

and entire statistaction of Engineer-in-Charge. 

26(a 125mm 

) 16.00 Nos 
26(b 75mm 

) 36.00 Nos 
27 Supplying and fixing glazing with glass panes of 5.50mm(Five Point fifty mm) thickness (weight not less 

than l 3.75kg/sqm),(Thirteen Point Seventy Five kg/sqm) with putty and nails thick as per the direction 
12.96 Sqm and entire statistaction of Em!.ineer-in-Chame. 

28 Providing plinth protection 50mm thick in cement concrete I :3:6 (I Cement 3Sand 6Graded stone 

aggregated 20mm nominal size) as per the direction and entire statistaction of Engineer-in-Charge. 
151.65 

29 Constructing course rubble hammer dressed "U" shape open surface drain with s ide wall. 

I 5x22cm(Fifteen • Twent) Two cm) in cment mortat I :6 ( I Cement 6 Sand) and inside plastering '' ith 
cemnl plaster I :3( I Cement 3 Sand ) including earth work and laying I Ocm(Ten cm) cment concrete in 
I :5: I O(One Cement Five Sand ten graded stone aggregate 40mm nominal size) and 7.5Cm(Seven Point 

Five cm) cment concrete I :2:4(0ne cemcnt:two sand: four graded aggregate nominal size) and finishsed 

with floating coat of neat cment complete as per stanard design as per the direction and entire statistaction 
202.20 Rrnt nf i::.,o;noor.in.rh<>rOP 

30 Excavation for Structures :-Earthwork in excavation for structure as per drawing and technical 

specification clause 305.1 (Three Hundred and Five Point one) including setting out. Construction of 
shoring and bracing, removal of stumps and other deleterious material and disposal upto a lead of 50 

m(Fifty m), dressing of sides and bottom and backfilling in trenches'' ith excavated suitable material. In 
ordinary Soil uplo 3mtr as per the direction and entire statistaction of Engineer-in-Charge. 

304.50 Cum 

Q,_ 
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31 Preparation of sub grade by dressing to camber (Earth work for the cutting invloved for sub-grade to be 
paid for separately depending upon the classification of soil completed as per flP. PWD specifications as 

630.00 Sqm 1ocr the direction and entire statistaction of EnE!ineer-in-Chame. 

32 Consolidation of sub grade with road roller including making good the undulation etc.with earth or 
lauarn soil etc. and rerolling the sub-grade completeed as per HP.PWD soecifications. 750.00 Sqm 

33 Stone soling properly hand-packed filling interstices with spalls and sonsolidation with power road roller 
to the requested gradient and camber including spreading watering and rolling of binding materials 
moorum or earth etc. complete as per I IP.PWD specifications. I SO mm(One hundred fifty mm) spread 
thid.ness (finished work including materials and labour) as per the direction and entire statistaction of 

112.50 Cum I ~noirw •r-in-Chan>e. 

34 Providing concrete for plain/reinforced concrete in open foundations complete as per drawings and 
technical specifications clause 802,803,1202 & 1203(Clause Eight zero two, eight zero three,tweleve 
hundred two. twelve hundred three) (. P.C.C graded M 20)(M Twenty) as per the direction and entire 

195 .00 Cum statistaction or I .nE!inecr-in-Chan>e. 

35 Providing and laying pre painted heavy duty precast cement concrete inter lockingpaver blocks vibro 
compucted upto M SO GRADE( Fifty graded) i/c border or kurb block grey or coloured over sub-base of 
concrete with 2Smm(Twenty five mm) thick average thickness of cement mortar I :4 (I cemnent : 4 sand) 
laid 0\ er and jointed with neat cement slurry mixed with pigment to match the shade of block i/c curing 
rubbing & polishing complete (sub base concrete floor to be paid separately) as per the direction and 
lt'nti r.• ~l<lf : rt~r•inn of..... . ---in-rl,::irPP. 

35(a 40mm(Fourty mm) thick block 
) 180.00 Sqm 

35(b 60mm(Sixty mm) thick inter locking blocks 
) 750.00 Sqm 

Total 

._ .. 
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